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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 4000000.00 3400000.00  3000000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 900000.00 450000.00  500000.00CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 275000.00 75000.00  80000.00FIELD OFFICE

0004 0015000000-N 205  4 EA  500.00 2000.00 3200.00 12800.00 1725.00  6900.00SEALING ABANDONED WELLS

0005 0029000000-N SP  Lump Sum 40000.00 35000.00  25000.00REINF BRG APPR **********
(16+05.50-Y2-)

0006 0029000000-N SP  Lump Sum 40000.00 45000.00  40000.00REINF BRG APPR **********
(46+21.50-L-)

0007 0036000000-E 225  5,000 CY  15.00 75000.00 5.00 25000.00 8.70  43500.00UNDERCUT EXCAVATION

0008 0050000000-E 226  2 ACR 6000.00 12000.00 4800.00 9600.00 6000.00  12000.00SUPP CLEARING & GRUBBING

0009 0063000000-N SP  Lump Sum 2500000.00 650000.00  4297000.00GRADING

0010 0106000000-E 230  580,000 CY  5.00 2900000.00 8.00 4640000.00 5.00  2900000.00BORROW EXCAVATION

0011 0127000000-N SP   4 EA  1500.00 6000.00 1500.00 6000.00 750.00  3000.00EMBM'T SETTLEMENT GAUGE

0012 0134000000-E 240  14,000 CY  6.65 93100.00 6.00 84000.00 5.00  70000.00DRAINAGE DITCH EXCAVATION

0013 0192000000-N 260  23 HR  175.00 4025.00 250.00 5750.00 250.00  5750.00PROOF ROLLING

0014 0195000000-E 265  5,000 CY  17.00 85000.00 70.00 350000.00 5.40  27000.00SELECT GRANULAR MATERIAL

0015 0196000000-E 270  5,300 SY  2.40 12720.00 3.00 15900.00 1.00  5300.00GEOTEXTILE SOIL STABILIZATION

0016 0220000000-E SP   2,600 TON 57.00 148200.00 54.00 140400.00 93.00  241800.00ROCK EMBANKMENTS

0017 0222000000-E SP   1,200 SY  3.33 3996.00 5.00 6000.00 3.00  3600.00GEOTEXTILE ROCK EMBANK

0018 0241000000-E SP   1,750 SY  3.80 6650.00 9.00 15750.00 18.75  32812.50GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION 1

0019 0241000000-E SP   850 SY  3.30 2805.00 10.00 8500.00 13.25  11262.50GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION 2

0020 0255000000-E SP   335 TON 38.00 12730.00 34.00 11390.00 35.00  11725.00GENERIC GRADING ITEM (TON)
CLEAN SAND

0021 0262000000-N SP   4 EA  2750.00 11000.00 1600.00 6400.00 2000.00  8000.00GENERIC GRADING ITEM (EA)
VW PIEZOMETER

0022 0318000000-E 300  1,750 TON 38.00 66500.00 45.00 78750.00 30.00  52500.00FND CONDIT MATL MINOR STRS

0023 0320000000-E 300  5,510 SY  2.85 15703.50 4.50 24795.00 1.00  5510.00FND CONDIT GEOTEXTILE

0024 0342000000-E 310  152 LF  30.85 4689.20 80.00 12160.00 33.00  5016.00**" SIDE DRAIN PIPE
(12")

0025 0342000000-E 310  24 LF  61.75 1482.00 135.00 3240.00 65.00  1560.00**" SIDE DRAIN PIPE
(30")

0026 0342000000-E 310  140 LF  69.30 9702.00 120.00 16800.00 73.00  10220.00**" SIDE DRAIN PIPE
(42")

0027 0343000000-E 310  1,292 LF  28.40 36692.80 70.00 90440.00 30.00  38760.0015" SIDE DRAIN PIPE

0028 0344000000-E 310  236 LF  34.00 8024.00 71.00 16756.00 36.00  8496.0018" SIDE DRAIN PIPE

0029 0345000000-E 310  200 LF  40.25 8050.00 70.00 14000.00 43.00  8600.0024" SIDE DRAIN PIPE

0030 0354000000-E 310  884 LF  28.25 24973.00 55.00 48620.00 30.00  26520.00***" RC PIPE CULV *****
(12", V)

0031 0354000000-E 310  3,600 LF  28.45 102420.00 75.00 270000.00 30.00  108000.00***" RC PIPE CULV *****
(15", V)

0032 0354000000-E 310  242 LF  81.00 19602.00 100.00 24200.00 86.00  20812.00***" RC PIPE CULV *****
(24", V)

0033 0354000000-E 310  92 LF  97.00 8924.00 120.00 11040.00 102.00  9384.00***" RC PIPE CULV *****
(42", V)
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0034 0360000000-E 310  156 LF  24.25 3783.00 40.00 6240.00 26.00  4056.0012" RC PIPE CULV III

0035 0366000000-E 310  1,776 LF  22.50 39960.00 55.00 97680.00 24.00  42624.0015" RC PIPE CULV III

0036 0372000000-E 310  520 LF  23.95 12454.00 55.00 28600.00 26.00  13520.0018" RC PIPE CULV III

0037 0378000000-E 310  1,916 LF  33.80 64760.80 56.00 107296.00 36.00  68976.0024" RC PIPE CULV III

0038 0384000000-E 310  1,212 LF  47.25 57267.00 70.00 84840.00 50.00  60600.0030" RC PIPE CULV III

0039 0390000000-E 310  436 LF  54.50 23762.00 85.00 37060.00 58.00  25288.0036" RC PIPE CULV III

0040 0396000000-E 310  432 LF  66.50 28728.00 90.00 38880.00 71.00  30672.0042" RC PIPE CULV III

0041 0402000000-E 310  932 LF  90.50 84346.00 150.00 139800.00 96.00  89472.0048" RC PIPE CULV III

0042 0408000000-E 310  552 LF  112.50 62100.00 150.00 82800.00 119.00  65688.0054" RC PIPE CULV III

0043 0426000000-E 310  420 LF  223.25 93765.00 300.00 126000.00 235.00  98700.0072" RC PIPE CULV III

0044 0448000000-E 310  216 LF  92.75 20034.00 200.00 43200.00 98.00  21168.00***" RCP CULV CLASS IV
(48")

0045 0448000000-E 310  192 LF  240.00 46080.00 275.00 52800.00 252.00  48384.00***" RCP CULV CLASS IV
(72")

0046 0448200000-E 310  476 LF  29.80 14184.80 90.00 42840.00 32.00  15232.0015" RCP CULV CLASS IV

0047 0448400000-E 310  64 LF  36.50 2336.00 100.00 6400.00 39.00  2496.0024" RCP CULV CLASS IV

0048 0448600000-E 310  300 LF  82.00 24600.00 90.00 27000.00 87.00  26100.0036" RCP CULV CLASS IV

0049 0448700000-E 310  40 LF  82.50 3300.00 175.00 7000.00 87.00  3480.0042" RCP CULV CLASS IV

0050 0453000000-E 310  1 EA  1045.00 1045.00 1500.00 1500.00 1100.00  1100.00**" PIPE END SECTION
(15")

0051 0995000000-E 340  1,674 LF  7.00 11718.00 35.00 58590.00 7.50  12555.00PIPE REMOVAL

0052 0996000000-N 350  1 EA  2390.00 2390.00 1500.00 1500.00 2520.00  2520.00PIPE CLEAN-OUT

0053 1077000000-E SP   1,150 TON 47.00 54050.00 40.00 46000.00 55.00  63250.00#57 STONE

0054 1111000000-E SP   7,000 TON 23.75 166250.00 37.00 259000.00 28.00  196000.00CLASS IV AGGREGATE STABILIZATION

0055 1121000000-E 520  56,600 TON 31.00 1754600.00 31.00 1754600.00 36.00  2037600.00AGGREGATE BASE COURSE

0056 1220000000-E 545  1,000 TON 40.00 40000.00 50.00 50000.00 46.00  46000.00INCIDENTAL STONE BASE

0057 1275000000-E 600  1,133 GAL 6.03 6831.99 6.00 6798.00 6.50  7364.50PRIME COAT

0058 1330000000-E 607  1,300 SY  17.75 23075.00 7.50 9750.00 19.00  24700.00INCIDENTAL MILLING

0059 1489000000-E 610  4,600 TON 59.00 271400.00 63.00 289800.00 63.00  289800.00ASP CONC BASE CRS B25.0B

0060 1498000000-E 610  26,200 TON 52.00 1362400.00 56.00 1467200.00 56.00  1467200.00ASP CONC INTR CRS I19.0B

0061 1519000000-E 610  24,900 TON 52.00 1294800.00 58.00 1444200.00 56.00  1394400.00ASP CONC SURF CRS S9.5B

0062 1575000000-E 620  2,955 TON 545.00 1610475.00 600.00 1773000.00 575.00  1699125.00ASP FOR PLANT MIX

0063 1693000000-E 654  700 TON 159.00 111300.00 170.00 119000.00 175.00  122500.00ASPH PLT MIX PVMT REPAIR

0064 2022000000-E 815 604.8 CY  5.50 3326.40 50.00 30240.00 5.75  3477.60SUBDRAIN EXCAVATION

0065 2026000000-E 815  2,700 SY  2.25 6075.00 4.20 11340.00 2.25  6075.00GEOTEXTILE FOR SUBSURF DRNS

0066 2036000000-E 815 453.6 CY  62.25 28236.60 64.00 29030.40 65.50  29710.80SUBDRAIN COARSE AGGREGATE

0067 2044000000-E 815  2,700 LF  8.75 23625.00 22.00 59400.00 9.25  24975.006" PERF SUBDRN PIPE

0068 2070000000-N 815  6 EA  185.25 1111.50 370.00 2220.00 195.00  1170.00SUBDRN PIPE OUTLET

0069 2077000000-E 815  36 LF  33.00 1188.00 42.00 1512.00 34.75  1251.006" OUTLET PIPE

0070 2209000000-E 838  30 CY  1130.00 33900.00 700.00 21000.00 1200.00  36000.00ENDWALLS

0071 2220000000-E 838 33.4 CY  1245.00 41583.00 1500.00 50100.00 1350.00  45090.00REINFORCED ENDWALLS

0072 2253000000-E 840 2.866 CY  1450.00 4155.70 2000.00 5732.00 2000.00  5732.00PIPE COLLARS
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0073 2275000000-E SP  4.85 CY  222.00 1076.70 1200.00 5820.00 234.00  1134.90FLOWABLE FILL

0074 2286000000-N 840  125 EA  808.00 101000.00 1500.00 187500.00 1030.00  128750.00MASNRY DRAINAGE STRUCT

0075 2297000000-E 840 31.705 CY  760.00 24095.80 1000.00 31705.00 1200.00  38046.00MASNRY DRAINAGE STRUCT

0076 2308000000-E 840 30.96 LF  190.00 5882.40 250.00 7740.00 215.00  6656.40MASNRY DRAINAGE STRUCT

0077 2366000000-N 840  3 EA  330.00 990.00 600.00 1800.00 348.00  1044.00FRAME W/2GRTS 840.24 STD

0078 2367000000-N 840  84 EA  356.25 29925.00 600.00 50400.00 395.00  33180.00FRAME W/2GRTS 840.29 STD

0079 2374000000-N 840  4 EA  475.00 1900.00 700.00 2800.00 500.00  2000.00FRAME-GRT-HD 840.03 **
(E)

0080 2374000000-N 840  15 EA  475.00 7125.00 700.00 10500.00 500.00  7500.00FRAME-GRT-HD 840.03 **
(F)

0081 2374000000-N 840  16 EA  475.00 7600.00 700.00 11200.00 500.00  8000.00FRAME-GRT-HD 840.03 **
(G)

0082 2396000000-N 840  3 EA  278.00 834.00 550.00 1650.00 293.00  879.00FRAME W/COVER STD 840.54

0083 2451000000-N 852  60 EA  725.00 43500.00 320.00 19200.00 1600.00  96000.00CONC TRANS SECT FOR DROP INLET

0084 2473000000-N SP   2 EA  4650.00 9300.00 3800.00 7600.00 5000.00  10000.00GENERIC DRAINAGE ITEM (EA)
RETICULINE FRAME AND GRATE

0085 2538000000-E 846  24,700 LF  10.00 247000.00 13.00 321100.00 12.35  305045.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0086 2549000000-E 846  7,400 LF  14.00 103600.00 12.50 92500.00 14.80  109520.002'-6" CONC CURB & GUTTER

0087 2556000000-E 846  2,200 LF  16.75 36850.00 12.50 27500.00 17.65  38830.00SHOULDER BERM GUTTER

0088 2591000000-E 848  2,200 SY  28.00 61600.00 26.00 57200.00 29.60  65120.004" CONCRETE SIDEWALK

0089 2605000000-N 848  13 EA  655.50 8521.50 1600.00 20800.00 690.00  8970.00CONCRETE CURB RAMP

0090 2612000000-E 848  530 SY  37.50 19875.00 34.00 18020.00 39.55  20961.506" CONCRETE DRIVEWAY

0091 2647000000-E 852  1,800 SY  44.85 80730.00 44.00 79200.00 47.20  84960.005" MONO CONC ISLANDS (SURF MTD)

0092 2724000000-E 857  2,500 LF  55.00 137500.00 60.00 150000.00 65.00  162500.00PC REINF BARRIER SNGL FC

0093 3000000000-N SP   2 EA  15500.00 31000.00 15000.00 30000.00 13400.00  26800.00IMPACT ATTEN TYPE 350

0094 3030000000-E 862  3,700 LF  14.50 53650.00 16.00 59200.00 15.00  55500.00STL BM GUARDRAIL

0095 3105000000-N 862  6 EA  93.00 558.00 105.00 630.00 100.00  600.00SBGR TERM SECT

0096 3150000000-N 862  10 EA  14.00 140.00 48.00 480.00 45.00  450.00ADDIT GUARDRAIL POSTS

0097 3210000000-N 862  5 EA  500.00 2500.00 425.00 2125.00 400.00  2000.00GR ANCHOR TYPE CAT-1

0098 3215000000-N 862  6 EA  1250.00 7500.00 1200.00 7200.00 1200.00  7200.00GR ANCHOR TYPE III

0099 3270000000-N SP   7 EA  1700.00 11900.00 1700.00 11900.00 1800.00  12600.00GR ANCHOR TYPE 350

0100 3317000000-N 862  2 EA  1350.00 2700.00 1600.00 3200.00 1400.00  2800.00GR ANCHOR TYPE B-77

0101 3435000000-N SP   102 EA  75.00 7650.00 35.00 3570.00 32.00  3264.00GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POSTS  (8' STEEL)

0102 3503000000-E 866  28,800 LF  3.00 86400.00 2.50 72000.00 2.40  69120.00WOVEN WIRE FENCE 47" FAB

0103 3509000000-E 866  1,850 EA  14.00 25900.00 15.00 27750.00 14.00  25900.004" TIMBER POSTS 7'-6"LONG

0104 3515000000-E 866  400 EA  28.00 11200.00 26.00 10400.00 25.00  10000.005" TIMBER POSTS 8'-0"LONG

0105 3564000000-E 866  1 EA  900.00 900.00 1600.00 1600.00 1500.00  1500.00SGL GATE **HIGH, **WIDE, **OPEN
(47" HIGH, 16' WIDE, 16' OPEN-ING)

0106 3564000000-E 866  1 EA  900.00 900.00 750.00 750.00 700.00  700.00SGL GATE **HIGH, **WIDE, **OPEN
(47" HIGH, 8' WIDE, 8' OPEN-  ING)

0107 3628000000-E 876  60 TON 57.00 3420.00 90.00 5400.00 71.25  4275.00RIP RAP, CLASS I

0108 3649000000-E 876  700 TON 57.00 39900.00 120.00 84000.00 56.00  39200.00RIP RAP, CLASS B
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0109 3656000000-E 876  8,300 SY  2.00 16600.00 4.00 33200.00 1.85  15355.00GEOTEXTILE FOR DRAINGE

0110 3659000000-N SP   4 EA  2600.00 10400.00 1000.00 4000.00 1600.00  6400.00PREFORMED SCOUR HOLES

0111 4048000000-E 902  7 CY  435.00 3045.00 1000.00 7000.00 950.00  6650.00REINF CONC FOUNDTN

0112 4060000000-E 903  5,884 LB  3.50 20594.00 4.20 24712.80 3.90  22947.60SUPPORT, BREAKAWAY STL BM

0113 4072000000-E 903  482 LF  5.00 2410.00 5.50 2651.00 5.20  2506.40SUPPORT, 3-LB STL U-CHAN

0114 4080000000-N 903  9 EA  900.00 8100.00 1050.00 9450.00 975.00  8775.00SUPPORT, BARR LARGE

0115 4082000000-E 903  3,122 LF  4.50 14049.00 5.20 16234.40 4.90  15297.80SUPPORT, WOOD

0116 4096000000-N 904  21 EA  93.00 1953.00 105.00 2205.00 95.00  1995.00SIGN ERECTION, TYPE D

0117 4102000000-N 904  128 EA  72.00 9216.00 80.00 10240.00 75.00  9600.00SIGN ERECTION, TYPE E

0118 4108000000-N 904  60 EA  82.00 4920.00 90.00 5400.00 85.00  5100.00SIGN ERECTION, TYPE F

0119 4109000000-N 904  2 EA  825.00 1650.00 950.00 1900.00 875.00  1750.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0120 4110000000-N 904  4 EA  620.00 2480.00 725.00 2900.00 675.00  2700.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0121 4110000000-N 904  6 EA  450.00 2700.00 520.00 3120.00 475.00  2850.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0122 4157000000-N 907  2 EA  30.00 60.00 16.00 32.00 15.00  30.00STOCKPILE SIGN SYST WOOD

0123 4158000000-N 907  83 EA  5.00 415.00 1.10 91.30 1.00  83.00DISPOSE SIGN SYST WOOD

0124 4234000000-N 907  2 EA  150.00 300.00 160.00 320.00 150.00  300.00DISPOSE SIGN, A OR B (OVRHD)

0125 4238000000-N 907  3 EA  150.00 450.00 1.10 3.30 1.00  3.00DISPOSE SIGN, D, E, F

0126 4400000000-E 1110  1,500 SF  20.00 30000.00 5.05 7575.00 7.00  10500.00WORK ZONE SIGNS (STAT)

0127 4405000000-E 1110  400 SF  12.00 4800.00 8.00 3200.00 26.00  10400.00WORK ZONE SIGNS (PORT)

0128 4410000000-E 1110  370 SF  28.00 10360.00 7.00 2590.00 12.00  4440.00WORK ZONE SIGNS (BARR)

0129 4415000000-N 1115  2 EA  3500.00 7000.00 4000.00 8000.00 4700.00  9400.00FLASHING ARROW BOARD

0130 4420000000-N 1120  4 EA  14000.00 56000.00 15000.00 60000.00 11000.00  44000.00PORTABLE CHANGE MSG SIGN

0131 4422000000-N 1120  20 DAY 100.00 2000.00 52.00 1040.00 77.00  1540.00PORT CHANGE MSG SIGN (SHORT TERM)

0132 4430000000-N 1130  550 EA  50.00 27500.00 39.00 21450.00 81.00  44550.00DRUMS

0133 4435000000-N 1135  20 EA  25.00 500.00 16.00 320.00 42.00  840.00CONES

0134 4445000000-E 1145  340 LF  19.00 6460.00 17.00 5780.00 65.00  22100.00BARRICADES (TYPE III)

0135 4455000000-N 1150  300 DAY 145.00 43500.00 300.00 90000.00 226.00  67800.00FLAGGER

0136 4465000000-N 1160  1 EA  20000.00 20000.00 425.00 425.00 6000.00  6000.00TEMPORARY CRASH CUSHIONS

0137 4480000000-N 1165  2 EA  7000.00 14000.00 15000.00 30000.00 9200.00  18400.00TMA

0138 4485000000-E 1170  1,300 LF  35.00 45500.00 28.00 36400.00 36.00  46800.00PORT CONC BARRIER

0139 4510000000-N SP   96 HR  50.00 4800.00 70.00 6720.00 46.00  4416.00LAW ENFORCEMENT

0140 4650000000-N 1251  700 EA  6.25 4375.00 5.20 3640.00 6.00  4200.00TEMP RAISED PVMT MRKS

0141 4685000000-E 1205  14,813 LF  0.50 7406.50 0.62 9184.06 0.65  9628.45THERMO PVT MKG LINES 4"90

0142 4686000000-E 1205  22,575 LF  0.60 13545.00 0.70 15802.50 0.70  15802.50THERMO PVT MKG LINES 4"120

0143 4688000000-E 1205  32,707 LF  0.80 26165.60 0.80 26165.60 0.85  27800.95THERMO PVT MKG LINES,6"90 MILS

0144 4690000000-E 1205  10,797 LF  0.92 9933.24 0.90 9717.30 0.95  10257.15THERMO PVT MKG LINES 6"120 MILS

0145 4695000000-E 1205  597 LF  2.00 1194.00 3.00 1791.00 3.25  1940.25THERMO PVT MKG LINES 8"90 MILS

0146 4697000000-E 1205  587 LF  2.00 1174.00 3.20 1878.40 3.25  1907.75THERMO PVT MKG LINE 8"120 MILS

0147 4705000000-E 1205  120 LF  8.25 990.00 4.50 540.00 4.75  570.00THERMO LINES 16" 120MILS
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0148 4710000000-E 1205  736 LF  10.00 7360.00 6.20 4563.20 6.50  4784.0024"WIDE THERMO 120 MILS

0149 4721000000-E 1205  10 EA  78.50 785.00 64.00 640.00 66.00  660.00THERMO PVT MKG CHARACTER 120

0150 4725000000-E 1205  129 EA  119.00 15351.00 120.00 15480.00 125.00  16125.00THERMO PVT SYMBOL 90MILS

0151 4770000000-E 1205  15,000 LF  1.50 22500.00 1.20 18000.00 1.25  18750.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0152 4810000000-E 1205  260,000 LF  0.20 52000.00 0.19 49400.00 0.20  52000.00PAINT PVMT MARKINGS 4"

0153 4820000000-E 1205  2,000 LF  1.00 2000.00 0.35 700.00 0.40  800.00PAINT PVMT MARKINGS 8"

0154 4835000000-E 1205  1,500 LF  3.00 4500.00 2.10 3150.00 2.25  3375.00PAINT PVT MKG LINES 24"

0155 4840000000-N 1205  16 EA  25.00 400.00 31.00 496.00 33.00  528.00PAINT PVT MKG CHARACTER

0156 4845000000-N 1205  300 EA  25.00 7500.00 42.00 12600.00 44.00  13200.00PAINT PVT MKG SYMBOL

0157 4847000000-E 1205  2,774 LF  1.75 4854.50 1.10 3051.40 1.00  2774.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0158 4847100000-E 1205  15,502 LF  1.75 27128.50 1.60 24803.20 1.65  25578.30POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0159 4850000000-E 1205  5,000 LF  0.60 3000.00 0.80 4000.00 0.85  4250.00LINE REMOVAL 4" WIDE

0160 4870000000-E 1205  200 LF  3.00 600.00 1.60 320.00 1.75  350.00LINE REMOVAL 24" WIDE

0161 4875000000-N 1205  30 EA  36.00 1080.00 48.00 1440.00 50.00  1500.00REMOVAL OF SYMBL & CHARAC

0162 4900000000-N 1251  204 EA  6.00 1224.00 7.40 1509.60 7.75  1581.00PERM RAISED PVMT MARKERS

0163 4905000000-N 1253  1,301 EA  30.00 39030.00 29.00 37729.00 31.00  40331.00SNOWPLB PVMT MRKER

0164 4915000000-E 1264  15 EA  38.00 570.00 42.00 630.00 39.00  585.007' U-CHANNEL POSTS

0165 4955000000-N 1264  15 EA  75.00 1125.00 82.00 1230.00 78.00  1170.00OBJECT MARKERS (END OF RD)

0166 6000000000-E 1605  70,000 LF  2.00 140000.00 1.90 133000.00 1.50  105000.00TEMPORARY SILT FENCE

0167 6006000000-E 1610  6,720 TON 50.00 336000.00 50.00 336000.00 49.00  329280.00EROS CONTRL STONE CL A

0168 6009000000-E 1610  12,475 TON 50.00 623750.00 52.00 648700.00 49.00  611275.00EROS CONTRL STONE CL B

0169 6012000000-E 1610  6,980 TON 40.50 282690.00 36.00 251280.00 44.00  307120.00SEDIMENT CONTROL STONE

0170 6015000000-E 1615  90 ACR 400.00 36000.00 420.00 37800.00 415.00  37350.00TEMPORARY MULCHING

0171 6018000000-E 1620  2,400 LB  2.75 6600.00 2.80 6720.00 2.85  6840.00SEED FOR TEMP SEEDING

0172 6021000000-E 1620 10.5 TON 1000.00 10500.00 1050.00 11025.00 1100.00  11550.00FERT FOR TEMP SEEDING

0173 6024000000-E 1622  6,000 LF  25.00 150000.00 10.00 60000.00 10.00  60000.00TEMPORARY SLOPE DRAINS

0174 6029000000-E SP   6,500 LF  1.50 9750.00 1.00 6500.00 1.40  9100.00SAFETY FENCE

0175 6030000000-E 1630  14,000 CY  1.00 14000.00 5.00 70000.00 0.15  2100.00SILT EXCAVATION

0176 6036000000-E 1631  13,500 SY  1.30 17550.00 1.50 20250.00 1.50  20250.00MATTING FOR EROS CONTROL

0177 6037000000-E SP   135 SY  6.00 810.00 6.20 837.00 6.25  843.75COIR FIBER MAT

0178 6038000000-E SP   170 SY  4.50 765.00 4.70 799.00 4.75  807.50PERM SOIL REINF MAT

0179 6042000000-E 1632  5,700 LF  4.00 22800.00 4.50 25650.00 3.25  18525.001/4" HARDWARE CLOTH

0180 6043000000-E SP   250 SY  1.25 312.50 12.00 3000.00 3.00  750.00LOW PERMEABILITY GEOTEXTILE

0181 6048000000-E SP   2,000 SY  25.00 50000.00 16.00 32000.00 40.00  80000.00FLOAT TURBIDITY CURTAIN

0182 6071012000-E SP   3,600 LF  7.00 25200.00 7.50 27000.00 12.00  43200.00COIR FIBER WATTLE

0183 6071020000-E SP   1,200 LB  6.00 7200.00 6.20 7440.00 14.00  16800.00POLYACRYLAMIDE (PAM)

0184 6071030000-E 1640  4,000 LF  5.75 23000.00 6.00 24000.00 4.25  17000.00COIR FIBER BAFFLE

0185 6071050000-E SP   8 EA  800.00 6400.00 900.00 7200.00 1300.00  10400.00**" SKIMMER
(1-1/2")
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0186 6084000000-E 1660  90 ACR 1550.00 139500.00 1600.00 144000.00 1750.00  157500.00SEEDING AND MULCHING

0187 6087000000-E 1660  45 ACR 60.00 2700.00 62.00 2790.00 62.00  2790.00MOWING

0188 6090000000-E 1661  1,300 LB  3.25 4225.00 3.30 4290.00 3.25  4225.00SEED FOR REPAIR SEEDING

0189 6093000000-E 1661 5.25 TON 1000.00 5250.00 1050.00 5512.50 1000.00  5250.00FERT FOR REPAIR SEEDING

0190 6096000000-E 1662  2,600 LB  3.25 8450.00 3.60 9360.00 3.50  9100.00SEED FOR SUPP SEEDING

0191 6108000000-E 1665 77.5 TON 1000.00 77500.00 1050.00 81375.00 1000.00  77500.00FERTILIZER TOPDRESSING

0192 6114500000-N 1667  30 MHR 45.00 1350.00 47.00 1410.00 47.00  1410.00SPECIALIZED HAND MOWING

0193 6117000000-N SP   150 EA  50.00 7500.00 52.00 7800.00 300.00  45000.00RESPONSE FOR EROS CONTROL

0194 6135000000-E SP  1.5 ACR 1000.00 1500.00 800.00 1200.00 2000.00  3000.00GENERIC EROSION CONTROL ITEM (ACR)
DISKING

0195 6135000000-E SP  1.5 ACR 1000.00 1500.00 640.00 960.00 2000.00  3000.00GENERIC EROSION CONTROL ITEM (ACR)
RIPPING

0196 6135000000-E SP  1.5 ACR 3000.00 4500.00 3200.00 4800.00 3100.00  4650.00GENERIC EROSION CONTROL ITEM (ACR)
WETLAND GRASS PLANTING

0197 7060000000-E 1705  2,995 LF  2.50 7487.50 1.40 4193.00 1.50  4492.50SIGNAL CABLE

0198 7120000000-E 1705  21 EA  725.00 15225.00 700.00 14700.00 710.00  14910.00VEHICLE SIGNAL HD (12", 3 SECT)

0199 7132000000-E 1705  2 EA  830.00 1660.00 850.00 1700.00 850.00  1700.00VEHICLE SIGNAL HD (12", 4 SECT)

0200 7144000000-E 1705  1 EA  1000.00 1000.00 1300.00 1300.00 1300.00  1300.00VEHICLE SIGNAL HD (12", 5 SECT)

0201 7264000000-E 1710  1,150 LF  4.00 4600.00 3.20 3680.00 3.15  3622.50MESSENGER CABLE (3/8")

0202 7300000000-E 1715  1,770 LF  5.50 9735.00 7.25 12832.50 7.40  13098.00UNPAVED TRENCH (***********)
(1, 2")

0203 7300000000-E 1715  40 LF  7.00 280.00 9.20 368.00 9.50  380.00UNPAVED TRENCH (***********)
(2, 2")

0204 7300100000-E 1715  410 LF  4.25 1742.50 4.00 1640.00 4.00  1640.00UNPAVED TRENCH TEMP LEADIN

0205 7324000000-N 1716  16 EA  200.00 3200.00 425.00 6800.00 420.00  6720.00JUNCTION BOX (STANDARD SIZE)

0206 7420000000-E 1722  1 EA  500.00 500.00 550.00 550.00 600.00  600.002" RISER WITH WEATHERHEAD

0207 7444000000-E 1725  4,488 LF  6.50 29172.00 7.50 33660.00 7.40  33211.20INDUCTIVE LOOP SAWCUT

0208 7456000000-E 1726  9,170 LF  0.85 7794.50 1.10 10087.00 1.05  9628.50LEAD-IN CABLE(********)
(14-2)

0209 7575142000-N 1736  2 EA  3500.00 7000.00 2850.00 5700.00 2900.00  5800.00900MHZ RADIO

0210 7575142060-N SP   1 EA  1000.00 1000.00 2100.00 2100.00 2100.00  2100.00MOD RADIO INSTALL

0211 7576000000-N SP   8 EA  8200.00 65600.00 6200.00 49600.00 6500.00  52000.00METAL STRAIN SIGNAL POLE

0212 7613000000-N SP   8 EA  610.00 4880.00 800.00 6400.00 800.00  6400.00SOIL TEST

0213 7614100000-E SP   56 CY  805.00 45080.00 725.00 40600.00 750.00  42000.00DRILLED PIER FOUND

0214 7636000000-N 1745  7 EA  230.00 1610.00 260.00 1820.00 275.00  1925.00SIGN FOR SIGNALS

0215 7684000000-N 1750  2 EA  1200.00 2400.00 825.00 1650.00 800.00  1600.00SIGNAL CABINET FOUNDATION

0216 7756000000-N 1751  2 EA  14000.00 28000.00 16000.00 32000.00 16000.00  32000.00CONTLR WITH CBNT, 2070L BASE MTD

0217 7780000000-N 1751  14 EA  100.00 1400.00 160.00 2240.00 175.00  2450.00DETECTOR CARD (TYPE 2070L)

0218 7901000000-N 1753  2 EA  450.00 900.00 350.00 700.00 350.00  700.00CABINET BASE EXTENDER

WALL ITEMS

0219 8847000000-E SP   3,850 SF  95.00 365750.00 70.00 269500.00 100.00  385000.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO. 1
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0220 8847000000-E SP   32,695 SF  35.00 1144325.00 25.00 817375.00 33.00  1078935.00GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL

STRUCTURE ITEMS

0221 8017000000-N SP  Lump Sum 4456070.02 8040000.00  4500000.00CM&R TEMP ACCESS ***********
(46+21.50-L-)

0222 8021000000-N SP  Lump Sum 800000.00 2440000.00  750000.00REMV EXIST STR **********
(46+21.50-L-)

0223 8112730000-N 450  13 EA  2000.00 26000.00 3200.00 41600.00 2500.00  32500.00PDA TESTING

0224 8121000000-N 412 Lump Sum 35000.00 63500.00  100000.00UNCL STR EXCAV STA *****
(16+05.50-Y2-)

0225 8121000000-N 412 Lump Sum 20000.00 35000.00  30000.00UNCL STR EXCAV STA *****
(46+21.50-L-)

0226 8147000000-E 420  258,062 SF  27.00 6967674.00 25.00 6451550.00 27.00  6967674.00REINF CONCRETE DECK SLAB

0227 8154000000-E 420  58,826 SF  40.00 2353040.00 22.00 1294172.00 40.00  2353040.00REINF CONC DECK SLAB,LTWT

0228 8161000000-E 420  282,328 SF  0.20 56465.60 0.18 50819.04 0.15  42349.20GROOVING BRIDGE FLOORS

0229 8175000000-E 420  7,604 CY  600.00 4562400.00 675.00 5132700.00 600.00  4562400.00CLASS AA CONC (BRIDGE)

0230 8210000000-N 422 Lump Sum 75000.00 80000.00  75000.00BRG APPR SLAB ***********
(16+05.50-Y2-)

0231 8210000000-N 422 Lump Sum 75000.00 80000.00  75000.00BRG APPR SLAB ***********
(46+21.50-L-)

0232 8224000000-E 425  1,815,942 LB  1.05 1906739.10 0.75 1361956.50 1.00  1815942.00EPOXY COAT REINF STL BRDG

0233 8262000000-E 430 4,614.66 LF  160.00 738345.60 125.00 576832.50 200.00  922932.0045" PRESTR CONCRETE GIRDR

0234 8265000000-E 430 12,151.2 LF  160.00 1944192.00 160.00 1944192.00 220.00  2673264.0054" PRESTR CONCRETE GIRDR

0235 8333000000-E 450  1,430 LF  54.00 77220.00 100.00 143000.00 60.00  85800.0016" PRESTR CONC PILES

0236 8336000000-E 450  9,125 LF  70.00 638750.00 80.00 730000.00 80.00  730000.0020" PRESTR CONC PILES

0237 8353000000-E 450  41,700 LF  125.00 5212500.00 134.00 5587800.00 150.00  6255000.0030" PRESTR CONC PILES

0238 8392500000-E 450  167 LF  45.00 7515.00 47.00 7849.00 50.00  8350.00PREDRILLING FOR PILES

0239 8393000000-N 450  230 EA  210.00 48300.00 300.00 69000.00 70.00  16100.00PILE REDRIVES

0240 8475000000-E 460 6,810.79 LF  85.00 578917.15 60.00 408647.40 90.00  612971.10TWO BAR METAL RAIL

0241 8510000000-E 460  3,443 LF  50.00 172150.00 63.00 216909.00 60.00  206580.00CONCRETE MEDIAN BARRIER

0242 8517000000-E 460 6,825.8 LF  35.00 238903.00 65.00 443677.00 60.00  409548.001'-**"X*****"CONC PARAPET
(1'-2" x 2'-6")

0243 8608000000-E 876  1,595 TON 65.00 103675.00 62.00 98890.00 75.00  119625.00RIP RAP II (2'-0")

0244 8622000000-E 876  1,766 SY  4.00 7064.00 4.00 7064.00 3.00  5298.00GEOTEXTILE FOR DRAINAGE

0245 8657000000-N 430 Lump Sum 1200000.00 600000.00  175000.00ELASTOMERIC BEARINGS

0246 8692000000-N SP  Lump Sum 25000.00 60000.00  55000.00FOAM JOINT SEALS

0247 8706000000-N SP  Lump Sum 375000.00 350000.00  650000.00EXPANSION JOINT SEALS

0248 8713000000-N SP  Lump Sum 100000.00 110000.00  150000.00MODULAR EXP JOINT SEALS

0249 8734000000-N SP  Lump Sum 50000.00 40000.00  40000.00ELEC CONDUIT SYS ********
(16+05.50-Y2-)

0250 8741000000-N SP  Lump Sum 1000000.00 960000.00  1200000.00STR DRN SYS ************
(46+21.50-L-)

0251 8744000000-N SP  Lump Sum 45000.00 50000.00  50000.00SOLAR ARRAY SUPPT PLTFORM
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0252 8860000000-N SP  Lump Sum 675000.00 156000.00  650000.00GENERIC STRUCTURE ITEM (LS)
POST TENSIONING TENDONS

0253 8860000000-N SP  Lump Sum 150000.00 150000.00  350000.00GENERIC STRUCTURE ITEM (LS)
STATIC AXIAL COMPRESSIVE LOAD TEST ON 30" SQ
PRESTRESSED CONCRETE   PILE

0254 8860000000-N SP  Lump Sum 20000.00 30000.00  25000.00GENERIC STRUCTURE ITEM (LS)
TIMBER FENDER BOARDS AT CHANNEL BENTS

0255 8867000000-E SP   6,489 LF  575.00 3731175.00 601.00 3899889.00 600.00  3893400.00GENERIC STRUCTURE ITEM (LF)
78" POST TENSIONED PRESTRESSED CONCRETE
GIRDERS

0256 8867000000-E SP  11,639.9 LF  275.00 3200972.50 250.00 2909975.00 300.00  3491970.00GENERIC STRUCTURE ITEM (LF)
78" PRESTRESSED CONCRETE GIRDERS

0257 8867000000-E SP   1,262 LF  200.00 252400.00 214.00 270068.00 125.00  157750.00GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

0258 8860000000-N SP  Lump Sum 30000.00 24000.00  25000.00GENERIC STRUCTURE ITEM (LS)
REMOVAL OF EXISTING BARGE AT STA 45+24.00-L-

 

    TOTAL 66437774.00 TOTAL 69302084.90 TOTAL  69765385.10CONTRACT TOTAL

 

    SUB-TOTAL 22972231.03 SUB-TOTAL 23300119.46 SUB-TOTAL  24038956.80ROADWAY ITEMS

    SUB-TOTAL 1510075.00 SUB-TOTAL 1086875.00 SUB-TOTAL  1463935.00WALL ITEMS

    SUB-TOTAL 41955467.97 SUB-TOTAL 44915090.44 SUB-TOTAL  44262493.30STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3400000.00 3525809.91  3379372.65MOBILIZATION

0002 0000400000-N 801 Lump Sum 500000.00 1000000.00  812449.12CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 130000.00 87500.00  88535.75FIELD OFFICE

0004 0015000000-N 205  4 EA  525.00 2100.00 2250.00 9000.00 2242.91  8971.64SEALING ABANDONED WELLS

0005 0029000000-N SP  Lump Sum 15750.00 25400.00  23609.54REINF BRG APPR **********
(16+05.50-Y2-)

0006 0029000000-N SP  Lump Sum 26250.00 26691.59  35414.30REINF BRG APPR **********
(46+21.50-L-)

0007 0036000000-E 225  5,000 CY  12.50 62500.00 15.15 75750.00 7.68  38400.00UNDERCUT EXCAVATION

0008 0050000000-E 226  2 ACR 525.00 1050.00 7500.00 15000.00 11811.46  23622.92SUPP CLEARING & GRUBBING

0009 0063000000-N SP  Lump Sum 1785000.00 2306000.00  1721735.78GRADING

0010 0106000000-E 230  580,000 CY  7.50 4350000.00 5.00 2900000.00 8.38  4860400.00BORROW EXCAVATION

0011 0127000000-N SP   4 EA  2625.00 10500.00 2280.00 9120.00 1770.71  7082.84EMBM'T SETTLEMENT GAUGE

0012 0134000000-E 240  14,000 CY  15.75 220500.00 7.75 108500.00 7.43  104020.00DRAINAGE DITCH EXCAVATION

0013 0192000000-N 260  23 HR  472.50 10867.50 376.00 8648.00 206.59  4751.57PROOF ROLLING

0014 0195000000-E 265  5,000 CY  15.75 78750.00 0.10 500.00 7.68  38400.00SELECT GRANULAR MATERIAL

0015 0196000000-E 270  5,300 SY  2.65 14045.00 2.30 12190.00 2.12  11236.00GEOTEXTILE SOIL STABILIZATION

0016 0220000000-E SP   2,600 TON 89.00 231400.00 85.00 221000.00 63.74  165724.00ROCK EMBANKMENTS

0017 0222000000-E SP   1,200 SY  2.65 3180.00 5.00 6000.00 2.95  3540.00GEOTEXTILE ROCK EMBANK

0018 0241000000-E SP   1,750 SY  18.00 31500.00 22.00 38500.00 14.16  24780.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION 1

0019 0241000000-E SP   850 SY  12.50 10625.00 16.00 13600.00 14.16  12036.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION 2

0020 0255000000-E SP   335 TON 33.00 11055.00 24.75 8291.25 41.32  13842.20GENERIC GRADING ITEM (TON)
CLEAN SAND

0021 0262000000-N SP   4 EA  5250.00 21000.00 2600.00 10400.00 2360.95  9443.80GENERIC GRADING ITEM (EA)
VW PIEZOMETER

0022 0318000000-E 300  1,750 TON 31.50 55125.00 3.00 5250.00 41.32  72310.00FND CONDIT MATL MINOR STRS

0023 0320000000-E 300  5,510 SY  3.15 17356.50 2.30 12673.00 4.13  22756.30FND CONDIT GEOTEXTILE

0024 0342000000-E 310  152 LF  24.15 3670.80 20.87 3172.24 22.31  3391.12**" SIDE DRAIN PIPE
(12")

0025 0342000000-E 310  24 LF  48.30 1159.20 46.01 1104.24 42.49  1019.76**" SIDE DRAIN PIPE
(30")

0026 0342000000-E 310  140 LF  94.50 13230.00 74.90 10486.00 80.98  11337.20**" SIDE DRAIN PIPE
(42")

0027 0343000000-E 310  1,292 LF  26.25 33915.00 21.40 27648.80 23.49  30349.0815" SIDE DRAIN PIPE

0028 0344000000-E 310  236 LF  30.50 7198.00 25.68 6060.48 25.38  5989.6818" SIDE DRAIN PIPE

0029 0345000000-E 310  200 LF  34.65 6930.00 34.24 6848.00 36.59  7318.0024" SIDE DRAIN PIPE

0030 0354000000-E 310  884 LF  36.75 32487.00 21.94 19394.96 27.74  24522.16***" RC PIPE CULV *****
(12", V)

0031 0354000000-E 310  3,600 LF  31.50 113400.00 25.15 90540.00 28.04  100944.00***" RC PIPE CULV *****
(15", V)

0032 0354000000-E 310  242 LF  75.50 18271.00 43.87 10616.54 46.98  11369.16***" RC PIPE CULV *****
(24", V)

0033 0354000000-E 310  92 LF  192.20 17682.40 104.86 9647.12 125.66  11560.72***" RC PIPE CULV *****
(42", V)
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0034 0360000000-E 310  156 LF  25.25 3939.00 21.40 3338.40 22.31  3480.3612" RC PIPE CULV III

0035 0366000000-E 310  1,776 LF  28.35 50349.60 21.40 38006.40 24.32  43192.3215" RC PIPE CULV III

0036 0372000000-E 310  520 LF  31.50 16380.00 25.68 13353.60 25.38  13197.6018" RC PIPE CULV III

0037 0378000000-E 310  1,916 LF  40.00 76640.00 34.24 65603.84 33.05  63323.8024" RC PIPE CULV III

0038 0384000000-E 310  1,212 LF  47.25 57267.00 46.01 55764.12 48.40  58660.8030" RC PIPE CULV III

0039 0390000000-E 310  436 LF  73.50 32046.00 59.92 26125.12 66.11  28823.9636" RC PIPE CULV III

0040 0396000000-E 310  432 LF  100.00 43200.00 74.90 32356.80 89.24  38551.6842" RC PIPE CULV III

0041 0402000000-E 310  932 LF  100.00 93200.00 93.09 86759.88 110.25  102753.0048" RC PIPE CULV III

0042 0408000000-E 310  552 LF  125.00 69000.00 144.45 79736.40 140.65  77638.8054" RC PIPE CULV III

0043 0426000000-E 310  420 LF  210.00 88200.00 283.55 119091.00 247.90  104118.0072" RC PIPE CULV III

0044 0448000000-E 310  216 LF  131.00 28296.00 100.58 21725.28 143.90  31082.40***" RCP CULV CLASS IV
(48")

0045 0448000000-E 310  192 LF  236.00 45312.00 301.74 57934.08 367.13  70488.96***" RCP CULV CLASS IV
(72")

0046 0448200000-E 310  476 LF  32.00 15232.00 23.54 11205.04 27.15  12923.4015" RCP CULV CLASS IV

0047 0448400000-E 310  64 LF  51.00 3264.00 37.45 2396.80 41.56  2659.8424" RCP CULV CLASS IV

0048 0448600000-E 310  300 LF  93.50 28050.00 65.81 19743.00 82.76  24828.0036" RCP CULV CLASS IV

0049 0448700000-E 310  40 LF  110.00 4400.00 83.46 3338.40 110.20  4408.0042" RCP CULV CLASS IV

0050 0453000000-E 310  1 EA  315.00 315.00 749.01 749.01 1298.55  1298.55**" PIPE END SECTION
(15")

0051 0995000000-E 340  1,674 LF  7.75 12973.50 16.05 26867.70 11.81  19769.94PIPE REMOVAL

0052 0996000000-N 350  1 EA  525.00 525.00 2140.02 2140.02 2360.96  2360.96PIPE CLEAN-OUT

0053 1077000000-E SP   1,150 TON 26.25 30187.50 66.10 76015.00 41.81  48081.50#57 STONE

0054 1111000000-E SP   7,000 TON 47.50 332500.00 39.00 273000.00 33.05  231350.00CLASS IV AGGREGATE STABILIZATION

0055 1121000000-E 520  56,600 TON 23.00 1301800.00 34.00 1924400.00 25.56  1446696.00AGGREGATE BASE COURSE

0056 1220000000-E 545  1,000 TON 40.50 40500.00 35.00 35000.00 32.53  32530.00INCIDENTAL STONE BASE

0057 1275000000-E 600  1,133 GAL 6.70 7591.10 5.50 6231.50 6.49  7353.17PRIME COAT

0058 1330000000-E 607  1,300 SY  15.75 20475.00 8.00 10400.00 9.44  12272.00INCIDENTAL MILLING

0059 1489000000-E 610  4,600 TON 65.00 299000.00 62.00 285200.00 73.19  336674.00ASP CONC BASE CRS B25.0B

0060 1498000000-E 610  26,200 TON 58.00 1519600.00 56.00 1467200.00 66.11  1732082.00ASP CONC INTR CRS I19.0B

0061 1519000000-E 610  24,900 TON 58.00 1444200.00 58.00 1444200.00 68.47  1704903.00ASP CONC SURF CRS S9.5B

0062 1575000000-E 620  2,955 TON 605.00 1787775.00 560.00 1654800.00 661.06  1953432.30ASP FOR PLANT MIX

0063 1693000000-E 654  700 TON 176.00 123200.00 235.00 164500.00 661.06  462742.00ASPH PLT MIX PVMT REPAIR

0064 2022000000-E 815 604.8 CY  63.00 38102.40 9.23 5582.30 13.54  8188.99SUBDRAIN EXCAVATION

0065 2026000000-E 815  2,700 SY  3.15 8505.00 2.05 5535.00 3.78  10206.00GEOTEXTILE FOR SUBSURF DRNS

0066 2036000000-E 815 453.6 CY  63.00 28576.80 81.03 36755.21 75.66  34319.38SUBDRAIN COARSE AGGREGATE

0067 2044000000-E 815  2,700 LF  9.75 26325.00 4.10 11070.00 7.72  20844.006" PERF SUBDRN PIPE

0068 2070000000-N 815  6 EA  368.00 2208.00 307.69 1846.14 319.38  1916.28SUBDRN PIPE OUTLET

0069 2077000000-E 815  36 LF  42.00 1512.00 12.31 443.16 23.18  834.486" OUTLET PIPE

0070 2209000000-E 838  30 CY  895.00 26850.00 877.41 26322.30 1121.45  33643.50ENDWALLS

0071 2220000000-E 838 33.4 CY  1050.00 35070.00 1040.05 34737.67 1180.47  39427.70REINFORCED ENDWALLS

0072 2253000000-E 840 2.866 CY  1680.00 4814.88 857.21 2456.76 413.16  1184.12PIPE COLLARS
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0073 2275000000-E SP  4.85 CY  210.00 1018.50 300.67 1458.25 413.17  2003.87FLOWABLE FILL

0074 2286000000-N 840  125 EA  890.00 111250.00 1397.43 174678.75 1180.47  147558.75MASNRY DRAINAGE STRUCT

0075 2297000000-E 840 31.705 CY  1050.00 33290.25 1313.11 41632.15 989.83  31382.56MASNRY DRAINAGE STRUCT

0076 2308000000-E 840 30.96 LF  275.00 8514.00 246.10 7619.26 413.17  12791.74MASNRY DRAINAGE STRUCT

0077 2366000000-N 840  3 EA  472.00 1416.00 461.17 1383.51 590.24  1770.72FRAME W/2GRTS 840.24 STD

0078 2367000000-N 840  84 EA  472.00 39648.00 492.21 41345.64 531.22  44622.48FRAME W/2GRTS 840.29 STD

0079 2374000000-N 840  4 EA  400.00 1600.00 567.11 2268.44 649.27  2597.08FRAME-GRT-HD 840.03 **
(E)

0080 2374000000-N 840  15 EA  448.00 6720.00 572.46 8586.90 649.26  9738.90FRAME-GRT-HD 840.03 **
(F)

0081 2374000000-N 840  16 EA  460.00 7360.00 572.46 9159.36 590.24  9443.84FRAME-GRT-HD 840.03 **
(G)

0082 2396000000-N 840  3 EA  430.00 1290.00 405.53 1216.59 472.20  1416.60FRAME W/COVER STD 840.54

0083 2451000000-N 852  60 EA  803.00 48180.00 1010.00 60600.00 708.29  42497.40CONC TRANS SECT FOR DROP INLET

0084 2473000000-N SP   2 EA  682.00 1364.00 4380.63 8761.26 5312.14  10624.28GENERIC DRAINAGE ITEM (EA)
RETICULINE FRAME AND GRATE

0085 2538000000-E 846  24,700 LF  13.25 327275.00 17.75 438425.00 14.75  364325.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0086 2549000000-E 846  7,400 LF  12.50 92500.00 17.75 131350.00 14.16  104784.002'-6" CONC CURB & GUTTER

0087 2556000000-E 846  2,200 LF  12.50 27500.00 18.10 39820.00 14.16  31152.00SHOULDER BERM GUTTER

0088 2591000000-E 848  2,200 SY  26.00 57200.00 33.50 73700.00 29.52  64944.004" CONCRETE SIDEWALK

0089 2605000000-N 848  13 EA  725.00 9425.00 1390.00 18070.00 1770.71  23019.23CONCRETE CURB RAMP

0090 2612000000-E 848  530 SY  42.00 22260.00 60.00 31800.00 58.43  30967.906" CONCRETE DRIVEWAY

0091 2647000000-E 852  1,800 SY  44.00 79200.00 53.00 95400.00 49.58  89244.005" MONO CONC ISLANDS (SURF MTD)

0092 2724000000-E 857  2,500 LF  68.00 170000.00 90.75 226875.00 66.17  165425.00PC REINF BARRIER SNGL FC

0093 3000000000-N SP   2 EA  16520.00 33040.00 13400.00 26800.00 15818.39  31636.78IMPACT ATTEN TYPE 350

0094 3030000000-E 862  3,700 LF  16.00 59200.00 15.00 55500.00 17.71  65527.00STL BM GUARDRAIL

0095 3105000000-N 862  6 EA  101.00 606.00 100.00 600.00 118.05  708.30SBGR TERM SECT

0096 3150000000-N 862  10 EA  16.00 160.00 45.00 450.00 53.12  531.20ADDIT GUARDRAIL POSTS

0097 3210000000-N 862  5 EA  560.00 2800.00 400.00 2000.00 472.20  2361.00GR ANCHOR TYPE CAT-1

0098 3215000000-N 862  6 EA  1385.00 8310.00 1200.00 7200.00 1416.58  8499.48GR ANCHOR TYPE III

0099 3270000000-N SP   7 EA  1920.00 13440.00 1800.00 12600.00 2124.86  14874.02GR ANCHOR TYPE 350

0100 3317000000-N 862  2 EA  1545.00 3090.00 1400.00 2800.00 1652.67  3305.34GR ANCHOR TYPE B-77

0101 3435000000-N SP   102 EA  85.00 8670.00 32.00 3264.00 37.77  3852.54GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POSTS  (8' STEEL)

0102 3503000000-E 866  28,800 LF  3.50 100800.00 2.40 69120.00 3.54  101952.00WOVEN WIRE FENCE 47" FAB

0103 3509000000-E 866  1,850 EA  16.00 29600.00 14.00 25900.00 18.89  34946.504" TIMBER POSTS 7'-6"LONG

0104 3515000000-E 866  400 EA  32.00 12800.00 25.00 10000.00 40.14  16056.005" TIMBER POSTS 8'-0"LONG

0105 3564000000-E 866  1 EA  960.00 960.00 1500.00 1500.00 1003.43  1003.43SGL GATE **HIGH, **WIDE, **OPEN
(47" HIGH, 16' WIDE, 16' OPEN-ING)

0106 3564000000-E 866  1 EA  690.00 690.00 700.00 700.00 767.32  767.32SGL GATE **HIGH, **WIDE, **OPEN
(47" HIGH, 8' WIDE, 8' OPEN-  ING)

0107 3628000000-E 876  60 TON 105.00 6300.00 64.00 3840.00 41.90  2514.00RIP RAP, CLASS I

0108 3649000000-E 876  700 TON 78.00 54600.00 64.00 44800.00 41.90  29330.00RIP RAP, CLASS B
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0109 3656000000-E 876  8,300 SY  3.15 26145.00 3.50 29050.00 3.30  27390.00GEOTEXTILE FOR DRAINGE

0110 3659000000-N SP   4 EA  1575.00 6300.00 2700.00 10800.00 2951.20  11804.80PREFORMED SCOUR HOLES

0111 4048000000-E 902  7 CY  1000.00 7000.00 950.00 6650.00 1186.41  8304.87REINF CONC FOUNDTN

0112 4060000000-E 903  5,884 LB  4.15 24418.60 3.90 22947.60 4.45  26183.80SUPPORT, BREAKAWAY STL BM

0113 4072000000-E 903  482 LF  5.50 2651.00 5.20 2506.40 9.49  4574.18SUPPORT, 3-LB STL U-CHAN

0114 4080000000-N 903  9 EA  1025.00 9225.00 975.00 8775.00 2254.18  20287.62SUPPORT, BARR LARGE

0115 4082000000-E 903  3,122 LF  5.15 16078.30 4.90 15297.80 18.98  59255.56SUPPORT, WOOD

0116 4096000000-N 904  21 EA  100.00 2100.00 95.00 1995.00 142.37  2989.77SIGN ERECTION, TYPE D

0117 4102000000-N 904  128 EA  80.00 10240.00 75.00 9600.00 109.15  13971.20SIGN ERECTION, TYPE E

0118 4108000000-N 904  60 EA  90.00 5400.00 85.00 5100.00 83.05  4983.00SIGN ERECTION, TYPE F

0119 4109000000-N 904  2 EA  920.00 1840.00 875.00 1750.00 925.40  1850.80SIGN ERECTION, TYPE *** (OVRHD)
(B)

0120 4110000000-N 904  4 EA  710.00 2840.00 675.00 2700.00 486.43  1945.72SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0121 4110000000-N 904  6 EA  500.00 3000.00 475.00 2850.00 207.62  1245.72SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0122 4157000000-N 907  2 EA  15.75 31.50 15.00 30.00 59.33  118.66STOCKPILE SIGN SYST WOOD

0123 4158000000-N 907  83 EA  1.05 87.15 1.00 83.00 14.23  1181.09DISPOSE SIGN SYST WOOD

0124 4234000000-N 907  2 EA  158.00 316.00 150.00 300.00 486.43  972.86DISPOSE SIGN, A OR B (OVRHD)

0125 4238000000-N 907  3 EA  1.05 3.15 1.00 3.00 5.94  17.82DISPOSE SIGN, D, E, F

0126 4400000000-E 1110  1,500 SF  4.65 6975.00 3.99 5985.00 4.71  7065.00WORK ZONE SIGNS (STAT)

0127 4405000000-E 1110  400 SF  6.10 2440.00 80.00 32000.00 10.45  4180.00WORK ZONE SIGNS (PORT)

0128 4410000000-E 1110  370 SF  5.25 1942.50 10.75 3977.50 5.02  1857.40WORK ZONE SIGNS (BARR)

0129 4415000000-N 1115  2 EA  2850.00 5700.00 3675.00 7350.00 2892.17  5784.34FLASHING ARROW BOARD

0130 4420000000-N 1120  4 EA  9670.00 38680.00 10800.00 43200.00 12507.14  50028.56PORTABLE CHANGE MSG SIGN

0131 4422000000-N 1120  20 DAY 60.00 1200.00 170.00 3400.00 53.12  1062.40PORT CHANGE MSG SIGN (SHORT TERM)

0132 4430000000-N 1130  550 EA  45.00 24750.00 77.50 42625.00 38.96  21428.00DRUMS

0133 4435000000-N 1135  20 EA  17.00 340.00 35.10 702.00 18.77  375.40CONES

0134 4445000000-E 1145  340 LF  18.50 6290.00 21.25 7225.00 17.57  5973.80BARRICADES (TYPE III)

0135 4455000000-N 1150  300 DAY 335.00 100500.00 233.00 69900.00 218.38  65514.00FLAGGER

0136 4465000000-N 1160  1 EA  4550.00 4550.00 6000.00 6000.00 6197.51  6197.51TEMPORARY CRASH CUSHIONS

0137 4480000000-N 1165  2 EA  21000.00 42000.00 26325.00 52650.00 10179.20  20358.40TMA

0138 4485000000-E 1170  1,300 LF  25.00 32500.00 23.50 30550.00 50.47  65611.00PORT CONC BARRIER

0139 4510000000-N SP   96 HR  58.00 5568.00 50.00 4800.00 45.56  4373.76LAW ENFORCEMENT

0140 4650000000-N 1251  700 EA  6.40 4480.00 6.00 4200.00 6.51  4557.00TEMP RAISED PVMT MRKS

0141 4685000000-E 1205  14,813 LF  0.52 7702.76 0.49 7258.37 0.78  11554.14THERMO PVT MKG LINES 4"90

0142 4686000000-E 1205  22,575 LF  0.63 14222.25 0.59 13319.25 0.85  19188.75THERMO PVT MKG LINES 4"120

0143 4688000000-E 1205  32,707 LF  0.84 27473.88 0.79 25838.53 1.01  33034.07THERMO PVT MKG LINES,6"90 MILS

0144 4690000000-E 1205  10,797 LF  0.95 10257.15 0.89 9609.33 1.11  11984.67THERMO PVT MKG LINES 6"120 MILS

0145 4695000000-E 1205  597 LF  2.15 1283.55 2.00 1194.00 3.71  2214.87THERMO PVT MKG LINES 8"90 MILS

0146 4697000000-E 1205  587 LF  2.15 1262.05 2.00 1174.00 3.90  2289.30THERMO PVT MKG LINE 8"120 MILS

0147 4705000000-E 1205  120 LF  8.50 1020.00 8.00 960.00 5.73  687.60THERMO LINES 16" 120MILS
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0148 4710000000-E 1205  736 LF  10.60 7801.60 10.00 7360.00 7.68  5652.4824"WIDE THERMO 120 MILS

0149 4721000000-E 1205  10 EA  80.00 800.00 75.00 750.00 78.06  780.60THERMO PVT MKG CHARACTER 120

0150 4725000000-E 1205  129 EA  122.50 15802.50 115.00 14835.00 149.62  19300.98THERMO PVT SYMBOL 90MILS

0151 4770000000-E 1205  15,000 LF  1.60 24000.00 1.50 22500.00 1.50  22500.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0152 4810000000-E 1205  260,000 LF  0.21 54600.00 0.20 52000.00 0.23  59800.00PAINT PVMT MARKINGS 4"

0153 4820000000-E 1205  2,000 LF  1.07 2140.00 1.00 2000.00 0.45  900.00PAINT PVMT MARKINGS 8"

0154 4835000000-E 1205  1,500 LF  3.20 4800.00 3.00 4500.00 2.60  3900.00PAINT PVT MKG LINES 24"

0155 4840000000-N 1205  16 EA  26.50 424.00 25.00 400.00 39.03  624.48PAINT PVT MKG CHARACTER

0156 4845000000-N 1205  300 EA  26.50 7950.00 25.00 7500.00 52.04  15612.00PAINT PVT MKG SYMBOL

0157 4847000000-E 1205  2,774 LF  1.80 4993.20 1.70 4715.80 1.30  3606.20POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0158 4847100000-E 1205  15,502 LF  1.90 29453.80 1.79 27748.58 1.95  30228.90POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0159 4850000000-E 1205  5,000 LF  0.65 3250.00 0.60 3000.00 0.98  4900.00LINE REMOVAL 4" WIDE

0160 4870000000-E 1205  200 LF  3.20 640.00 3.00 600.00 1.95  390.00LINE REMOVAL 24" WIDE

0161 4875000000-N 1205  30 EA  37.30 1119.00 35.00 1050.00 58.55  1756.50REMOVAL OF SYMBL & CHARAC

0162 4900000000-N 1251  204 EA  6.40 1305.60 6.00 1224.00 9.11  1858.44PERM RAISED PVMT MARKERS

0163 4905000000-N 1253  1,301 EA  31.00 40331.00 29.00 37729.00 36.43  47395.43SNOWPLB PVMT MRKER

0164 4915000000-E 1264  15 EA  40.30 604.50 53.30 799.50 50.97  764.557' U-CHANNEL POSTS

0165 4955000000-N 1264  15 EA  80.00 1200.00 79.50 1192.50 114.08  1711.20OBJECT MARKERS (END OF RD)

0166 6000000000-E 1605  70,000 LF  1.80 126000.00 1.58 110600.00 2.18  152600.00TEMPORARY SILT FENCE

0167 6006000000-E 1610  6,720 TON 39.50 265440.00 64.00 430080.00 23.72  159398.40EROS CONTRL STONE CL A

0168 6009000000-E 1610  12,475 TON 43.00 536425.00 64.00 798400.00 23.72  295907.00EROS CONTRL STONE CL B

0169 6012000000-E 1610  6,980 TON 35.00 244300.00 66.10 461378.00 37.18  259516.40SEDIMENT CONTROL STONE

0170 6015000000-E 1615  90 ACR 420.00 37800.00 485.00 43650.00 472.20  42498.00TEMPORARY MULCHING

0171 6018000000-E 1620  2,400 LB  8.50 20400.00 2.25 5400.00 3.24  7776.00SEED FOR TEMP SEEDING

0172 6021000000-E 1620 10.5 TON 1050.00 11025.00 800.00 8400.00 1180.47  12394.94FERT FOR TEMP SEEDING

0173 6024000000-E 1622  6,000 LF  1.50 9000.00 20.00 120000.00 11.81  70860.00TEMPORARY SLOPE DRAINS

0174 6029000000-E SP   6,500 LF  2.00 13000.00 1.35 8775.00 0.13  845.00SAFETY FENCE

0175 6030000000-E 1630  14,000 CY  1.00 14000.00 11.00 154000.00 4.13  57820.00SILT EXCAVATION

0176 6036000000-E 1631  13,500 SY  1.05 14175.00 7.90 106650.00 1.71  23085.00MATTING FOR EROS CONTROL

0177 6037000000-E SP   135 SY  6.30 850.50 13.25 1788.75 7.09  957.15COIR FIBER MAT

0178 6038000000-E SP   170 SY  6.30 1071.00 11.50 1955.00 5.31  902.70PERM SOIL REINF MAT

0179 6042000000-E 1632  5,700 LF  4.50 25650.00 3.25 18525.00 5.02  28614.001/4" HARDWARE CLOTH

0180 6043000000-E SP   250 SY  52.50 13125.00 4.20 1050.00 11.81  2952.50LOW PERMEABILITY GEOTEXTILE

0181 6048000000-E SP   2,000 SY  100.00 200000.00 44.00 88000.00 33.05  66100.00FLOAT TURBIDITY CURTAIN

0182 6071012000-E SP   3,600 LF  12.50 45000.00 9.75 35100.00 8.26  29736.00COIR FIBER WATTLE

0183 6071020000-E SP   1,200 LB  6.30 7560.00 11.00 13200.00 7.09  8508.00POLYACRYLAMIDE (PAM)

0184 6071030000-E 1640  4,000 LF  4.75 19000.00 4.35 17400.00 7.07  28280.00COIR FIBER BAFFLE

0185 6071050000-E SP   8 EA  2750.00 22000.00 2850.00 22800.00 1180.47  9443.76**" SKIMMER
(1-1/2")
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0186 6084000000-E 1660  90 ACR 1785.00 160650.00 1700.00 153000.00 1859.25  167332.50SEEDING AND MULCHING

0187 6087000000-E 1660  45 ACR 105.00 4725.00 70.00 3150.00 70.83  3187.35MOWING

0188 6090000000-E 1661  1,300 LB  6.30 8190.00 9.00 11700.00 3.83  4979.00SEED FOR REPAIR SEEDING

0189 6093000000-E 1661 5.25 TON 1050.00 5512.50 800.00 4200.00 1180.48  6197.52FERT FOR REPAIR SEEDING

0190 6096000000-E 1662  2,600 LB  6.30 16380.00 5.25 13650.00 4.13  10738.00SEED FOR SUPP SEEDING

0191 6108000000-E 1665 77.5 TON 630.00 48825.00 705.00 54637.50 1180.47  91486.43FERTILIZER TOPDRESSING

0192 6114500000-N 1667  30 MHR 52.50 1575.00 55.00 1650.00 53.12  1593.60SPECIALIZED HAND MOWING

0193 6117000000-N SP   150 EA  420.00 63000.00 225.00 33750.00 112.15  16822.50RESPONSE FOR EROS CONTROL

0194 6135000000-E SP  1.5 ACR 5250.00 7875.00 200.00 300.00 3777.53  5666.30GENERIC EROSION CONTROL ITEM (ACR)
DISKING

0195 6135000000-E SP  1.5 ACR 5250.00 7875.00 200.00 300.00 351.79  527.69GENERIC EROSION CONTROL ITEM (ACR)
RIPPING

0196 6135000000-E SP  1.5 ACR 2625.00 3937.50 2900.00 4350.00 6053.50  9080.25GENERIC EROSION CONTROL ITEM (ACR)
WETLAND GRASS PLANTING

0197 7060000000-E 1705  2,995 LF  1.40 4193.00 1.30 3893.50 1.62  4851.90SIGNAL CABLE

0198 7120000000-E 1705  21 EA  720.00 15120.00 675.00 14175.00 842.14  17684.94VEHICLE SIGNAL HD (12", 3 SECT)

0199 7132000000-E 1705  2 EA  855.00 1710.00 800.00 1600.00 998.10  1996.20VEHICLE SIGNAL HD (12", 4 SECT)

0200 7144000000-E 1705  1 EA  1280.00 1280.00 1200.00 1200.00 1497.15  1497.15VEHICLE SIGNAL HD (12", 5 SECT)

0201 7264000000-E 1710  1,150 LF  3.20 3680.00 3.00 3450.00 3.75  4312.50MESSENGER CABLE (3/8")

0202 7300000000-E 1715  1,770 LF  7.50 13275.00 7.00 12390.00 8.74  15469.80UNPAVED TRENCH (***********)
(1, 2")

0203 7300000000-E 1715  40 LF  10.00 400.00 9.00 360.00 11.23  449.20UNPAVED TRENCH (***********)
(2, 2")

0204 7300100000-E 1715  410 LF  4.00 1640.00 3.75 1537.50 4.68  1918.80UNPAVED TRENCH TEMP LEADIN

0205 7324000000-N 1716  16 EA  426.00 6816.00 400.00 6400.00 499.05  7984.80JUNCTION BOX (STANDARD SIZE)

0206 7420000000-E 1722  1 EA  586.00 586.00 550.00 550.00 686.20  686.202" RISER WITH WEATHERHEAD

0207 7444000000-E 1725  4,488 LF  7.50 33660.00 7.00 31416.00 8.74  39225.12INDUCTIVE LOOP SAWCUT

0208 7456000000-E 1726  9,170 LF  1.10 10087.00 1.00 9170.00 1.25  11462.50LEAD-IN CABLE(********)
(14-2)

0209 7575142000-N 1736  2 EA  2930.00 5860.00 2750.00 5500.00 3430.97  6861.94900MHZ RADIO

0210 7575142060-N SP   1 EA  2135.00 2135.00 2000.00 2000.00 2495.26  2495.26MOD RADIO INSTALL

0211 7576000000-N SP   8 EA  6395.00 51160.00 6000.00 48000.00 7485.73  59885.84METAL STRAIN SIGNAL POLE

0212 7613000000-N SP   8 EA  800.00 6400.00 750.00 6000.00 935.72  7485.76SOIL TEST

0213 7614100000-E SP   56 CY  745.00 41720.00 700.00 39200.00 873.34  48907.04DRILLED PIER FOUND

0214 7636000000-N 1745  7 EA  265.00 1855.00 250.00 1750.00 311.91  2183.37SIGN FOR SIGNALS

0215 7684000000-N 1750  2 EA  825.00 1650.00 775.00 1550.00 966.91  1933.82SIGNAL CABINET FOUNDATION

0216 7756000000-N 1751  2 EA  16000.00 32000.00 15000.00 30000.00 18714.32  37428.64CONTLR WITH CBNT, 2070L BASE MTD

0217 7780000000-N 1751  14 EA  160.00 2240.00 150.00 2100.00 187.14  2619.96DETECTOR CARD (TYPE 2070L)

0218 7901000000-N 1753  2 EA  345.00 690.00 325.00 650.00 405.48  810.96CABINET BASE EXTENDER

WALL ITEMS

0219 8847000000-E SP   3,850 SF  60.00 231000.00 94.63 364325.50 72.04  277354.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO. 1
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0220 8847000000-E SP   32,695 SF  25.00 817375.00 28.75 939981.25 34.83  1138766.85GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL

STRUCTURE ITEMS

0221 8017000000-N SP  Lump Sum 5100000.00 3500000.00  4883647.20CM&R TEMP ACCESS ***********
(46+21.50-L-)

0222 8021000000-N SP  Lump Sum 1700000.00 900000.00  2951191.56REMV EXIST STR **********
(46+21.50-L-)

0223 8112730000-N 450  13 EA  3000.00 39000.00 8300.00 107900.00 1711.24  22246.12PDA TESTING

0224 8121000000-N 412 Lump Sum 110000.00 106700.00  70404.81UNCL STR EXCAV STA *****
(16+05.50-Y2-)

0225 8121000000-N 412 Lump Sum 27500.00 29000.00  33599.33UNCL STR EXCAV STA *****
(46+21.50-L-)

0226 8147000000-E 420  258,062 SF  32.50 8387015.00 32.30 8335402.60 23.20  5987038.40REINF CONCRETE DECK SLAB

0227 8154000000-E 420  58,826 SF  35.00 2058910.00 53.00 3117778.00 42.88  2522458.88REINF CONC DECK SLAB,LTWT

0228 8161000000-E 420  282,328 SF  0.30 84698.40 0.21 59288.88 0.19  53642.32GROOVING BRIDGE FLOORS

0229 8175000000-E 420  7,604 CY  600.00 4562400.00 840.00 6387360.00 520.57  3958414.28CLASS AA CONC (BRIDGE)

0230 8210000000-N 422 Lump Sum 75000.00 83025.00  77695.88BRG APPR SLAB ***********
(16+05.50-Y2-)

0231 8210000000-N 422 Lump Sum 75000.00 76000.00  69337.41BRG APPR SLAB ***********
(46+21.50-L-)

0232 8224000000-E 425  1,815,942 LB  1.00 1815942.00 1.00 1815942.00 0.83  1507231.86EPOXY COAT REINF STL BRDG

0233 8262000000-E 430 4,614.66 LF  160.00 738345.60 172.22 794736.75 156.18  720717.6045" PRESTR CONCRETE GIRDR

0234 8265000000-E 430 12,151.2 LF  200.00 2430240.00 195.40 2374344.48 227.68  2766585.2254" PRESTR CONCRETE GIRDR

0235 8333000000-E 450  1,430 LF  40.00 57200.00 69.75 99742.50 79.81  114128.3016" PRESTR CONC PILES

0236 8336000000-E 450  9,125 LF  85.00 775625.00 95.14 868152.50 92.33  842511.2520" PRESTR CONC PILES

0237 8353000000-E 450  41,700 LF  150.00 6255000.00 136.00 5671200.00 144.92  6043164.0030" PRESTR CONC PILES

0238 8392500000-E 450  167 LF  43.00 7181.00 98.00 16366.00 154.53  25806.51PREDRILLING FOR PILES

0239 8393000000-N 450  230 EA  315.00 72450.00 503.29 115756.70 546.99  125807.70PILE REDRIVES

0240 8475000000-E 460 6,810.79 LF  77.50 527836.23 100.00 681079.00 100.34  683394.67TWO BAR METAL RAIL

0241 8510000000-E 460  3,443 LF  40.00 137720.00 60.00 206580.00 38.01  130868.43CONCRETE MEDIAN BARRIER

0242 8517000000-E 460 6,825.8 LF  50.00 341290.00 65.00 443677.00 36.54  249414.731'-**"X*****"CONC PARAPET
(1'-2" x 2'-6")

0243 8608000000-E 876  1,595 TON 50.00 79750.00 55.00 87725.00 50.43  80435.85RIP RAP II (2'-0")

0244 8622000000-E 876  1,766 SY  3.50 6181.00 3.25 5739.50 2.92  5156.72GEOTEXTILE FOR DRAINAGE

0245 8657000000-N 430 Lump Sum 800000.00 221980.00  284082.04ELASTOMERIC BEARINGS

0246 8692000000-N SP  Lump Sum 20000.00 58400.00  11976.62FOAM JOINT SEALS

0247 8706000000-N SP  Lump Sum 450000.00 650000.00  430461.41EXPANSION JOINT SEALS

0248 8713000000-N SP  Lump Sum 80000.00 168000.00  113437.81MODULAR EXP JOINT SEALS

0249 8734000000-N SP  Lump Sum 15000.00 47900.00  46092.00ELEC CONDUIT SYS ********
(16+05.50-Y2-)

0250 8741000000-N SP  Lump Sum 750000.00 990000.00  1200205.94STR DRN SYS ************
(46+21.50-L-)

0251 8744000000-N SP  Lump Sum 52000.00 68000.00  46394.05SOLAR ARRAY SUPPT PLTFORM
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0252 8860000000-N SP  Lump Sum 950000.00 566000.00  708758.16GENERIC STRUCTURE ITEM (LS)
POST TENSIONING TENDONS

0253 8860000000-N SP  Lump Sum 550000.00 200000.00  87416.01GENERIC STRUCTURE ITEM (LS)
STATIC AXIAL COMPRESSIVE LOAD TEST ON 30" SQ
PRESTRESSED CONCRETE   PILE

0254 8860000000-N SP  Lump Sum 40000.00 30000.00  45013.83GENERIC STRUCTURE ITEM (LS)
TIMBER FENDER BOARDS AT CHANNEL BENTS

0255 8867000000-E SP   6,489 LF  470.00 3049830.00 374.00 2426886.00 564.87  3665441.43GENERIC STRUCTURE ITEM (LF)
78" POST TENSIONED PRESTRESSED CONCRETE
GIRDERS

0256 8867000000-E SP  11,639.9 LF  260.00 3026374.00 300.00 3491970.00 321.93  3747233.01GENERIC STRUCTURE ITEM (LF)
78" PRESTRESSED CONCRETE GIRDERS

0257 8867000000-E SP   1,262 LF  195.00 246090.00 206.00 259972.00 233.25  294361.50GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

0258 8860000000-N SP  Lump Sum 150000.00 40800.00  118047.68GENERIC STRUCTURE ITEM (LS)
REMOVAL OF EXISTING BARGE AT STA 45+24.00-L-

 

    TOTAL 69910460.70 TOTAL 70467198.24 TOTAL  70768628.60CONTRACT TOTAL

 

    SUB-TOTAL 23218507.47 SUB-TOTAL 24059487.58 SUB-TOTAL  24628687.23ROADWAY ITEMS

    SUB-TOTAL 1048375.00 SUB-TOTAL 1304306.75 SUB-TOTAL  1416120.85WALL ITEMS

    SUB-TOTAL 45643578.23 SUB-TOTAL 45103403.91 SUB-TOTAL  44723820.52STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3591573.00 4000000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 1171961.00 1040000.00  CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 112075.00 166600.00  FIELD OFFICE

0004 0015000000-N 205  4 EA  2104.00 8416.00 2500.06 10000.24  SEALING ABANDONED WELLS

0005 0029000000-N SP  Lump Sum 64085.00 50000.00  REINF BRG APPR **********
(16+05.50-Y2-)

0006 0029000000-N SP  Lump Sum 65398.00 55000.00  REINF BRG APPR **********
(46+21.50-L-)

0007 0036000000-E 225  5,000 CY  9.65 48250.00 49.04 245200.00  UNDERCUT EXCAVATION

0008 0050000000-E 226  2 ACR 12626.00 25252.00 8147.41 16294.82  SUPP CLEARING & GRUBBING

0009 0063000000-N SP  Lump Sum 2651513.00 5398220.00  GRADING

0010 0106000000-E 230  580,000 CY  5.20 3016000.00 8.00 4640000.00  BORROW EXCAVATION

0011 0127000000-N SP   4 EA  1304.00 5216.00 1152.51 4610.04  EMBM'T SETTLEMENT GAUGE

0012 0134000000-E 240  14,000 CY  8.00 112000.00 12.47 174580.00  DRAINAGE DITCH EXCAVATION

0013 0192000000-N 260  23 HR  167.00 3841.00 372.08 8557.84  PROOF ROLLING

0014 0195000000-E 265  5,000 CY  18.00 90000.00 38.64 193200.00  SELECT GRANULAR MATERIAL

0015 0196000000-E 270  5,300 SY  2.30 12190.00 3.01 15953.00  GEOTEXTILE SOIL STABILIZATION

0016 0220000000-E SP   2,600 TON 84.00 218400.00 60.83 158158.00  ROCK EMBANKMENTS

0017 0222000000-E SP   1,200 SY  2.00 2400.00 3.87 4644.00  GEOTEXTILE ROCK EMBANK

0018 0241000000-E SP   1,750 SY  9.80 17150.00 20.05 35087.50  GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION 1

0019 0241000000-E SP   850 SY  9.80 8330.00 20.05 17042.50  GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION 2

0020 0255000000-E SP   335 TON 83.00 27805.00 68.87 23071.45  GENERIC GRADING ITEM (TON)
CLEAN SAND

0021 0262000000-N SP   4 EA  4907.00 19628.00 1719.41 6877.64  GENERIC GRADING ITEM (EA)
VW PIEZOMETER

0022 0318000000-E 300  1,750 TON 49.00 85750.00 42.13 73727.50  FND CONDIT MATL MINOR STRS

0023 0320000000-E 300  5,510 SY  2.00 11020.00 3.11 17136.10  FND CONDIT GEOTEXTILE

0024 0342000000-E 310  152 LF  37.00 5624.00 46.11 7008.72  **" SIDE DRAIN PIPE
(12")

0025 0342000000-E 310  24 LF  79.00 1896.00 80.31 1927.44  **" SIDE DRAIN PIPE
(30")

0026 0342000000-E 310  140 LF  101.00 14140.00 112.20 15708.00  **" SIDE DRAIN PIPE
(42")

0027 0343000000-E 310  1,292 LF  37.00 47804.00 33.40 43152.80  15" SIDE DRAIN PIPE

0028 0344000000-E 310  236 LF  41.00 9676.00 32.07 7568.52  18" SIDE DRAIN PIPE

0029 0345000000-E 310  200 LF  65.00 13000.00 44.07 8814.00  24" SIDE DRAIN PIPE

0030 0354000000-E 310  884 LF  32.00 28288.00 31.67 27996.28  ***" RC PIPE CULV *****
(12", V)

0031 0354000000-E 310  3,600 LF  38.00 136800.00 40.84 147024.00  ***" RC PIPE CULV *****
(15", V)

0032 0354000000-E 310  242 LF  59.00 14278.00 64.44 15594.48  ***" RC PIPE CULV *****
(24", V)

0033 0354000000-E 310  92 LF  122.00 11224.00 135.17 12435.64  ***" RC PIPE CULV *****
(42", V)
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0034 0360000000-E 310  156 LF  35.00 5460.00 30.63 4778.28  12" RC PIPE CULV III

0035 0366000000-E 310  1,776 LF  35.00 62160.00 32.20 57187.20  15" RC PIPE CULV III

0036 0372000000-E 310  520 LF  38.00 19760.00 41.17 21408.40  18" RC PIPE CULV III

0037 0378000000-E 310  1,916 LF  50.00 95800.00 52.06 99746.96  24" RC PIPE CULV III

0038 0384000000-E 310  1,212 LF  66.00 79992.00 79.65 96535.80  30" RC PIPE CULV III

0039 0390000000-E 310  436 LF  82.00 35752.00 95.27 41537.72  36" RC PIPE CULV III

0040 0396000000-E 310  432 LF  89.00 38448.00 112.43 48569.76  42" RC PIPE CULV III

0041 0402000000-E 310  932 LF  124.00 115568.00 135.32 126118.24  48" RC PIPE CULV III

0042 0408000000-E 310  552 LF  172.00 94944.00 182.63 100811.76  54" RC PIPE CULV III

0043 0426000000-E 310  420 LF  265.00 111300.00 351.82 147764.40  72" RC PIPE CULV III

0044 0448000000-E 310  216 LF  130.00 28080.00 141.23 30505.68  ***" RCP CULV CLASS IV
(48")

0045 0448000000-E 310  192 LF  280.00 53760.00 379.87 72935.04  ***" RCP CULV CLASS IV
(72")

0046 0448200000-E 310  476 LF  37.00 17612.00 39.28 18697.28  15" RCP CULV CLASS IV

0047 0448400000-E 310  64 LF  54.00 3456.00 60.01 3840.64  24" RCP CULV CLASS IV

0048 0448600000-E 310  300 LF  87.00 26100.00 95.40 28620.00  36" RCP CULV CLASS IV

0049 0448700000-E 310  40 LF  106.00 4240.00 121.61 4864.40  42" RCP CULV CLASS IV

0050 0453000000-E 310  1 EA  493.00 493.00 1015.83 1015.83  **" PIPE END SECTION
(15")

0051 0995000000-E 340  1,674 LF  10.00 16740.00 49.27 82477.98  PIPE REMOVAL

0052 0996000000-N 350  1 EA  3014.00 3014.00 13785.37 13785.37  PIPE CLEAN-OUT

0053 1077000000-E SP   1,150 TON 54.00 62100.00 48.52 55798.00  #57 STONE

0054 1111000000-E SP   7,000 TON 31.00 217000.00 33.46 234220.00  CLASS IV AGGREGATE STABILIZATION

0055 1121000000-E 520  56,600 TON 30.00 1698000.00 27.10 1533860.00  AGGREGATE BASE COURSE

0056 1220000000-E 545  1,000 TON 36.00 36000.00 63.26 63260.00  INCIDENTAL STONE BASE

0057 1275000000-E 600  1,133 GAL 5.90 6684.70 5.50 6231.50  PRIME COAT

0058 1330000000-E 607  1,300 SY  10.00 13000.00 8.00 10400.00  INCIDENTAL MILLING

0059 1489000000-E 610  4,600 TON 65.00 299000.00 62.00 285200.00  ASP CONC BASE CRS B25.0B

0060 1498000000-E 610  26,200 TON 59.00 1545800.00 56.00 1467200.00  ASP CONC INTR CRS I19.0B

0061 1519000000-E 610  24,900 TON 61.00 1518900.00 58.00 1444200.00  ASP CONC SURF CRS S9.5B

0062 1575000000-E 620  2,955 TON 589.00 1740495.00 560.00 1654800.00  ASP FOR PLANT MIX

0063 1693000000-E 654  700 TON 167.00 116900.00 150.00 105000.00  ASPH PLT MIX PVMT REPAIR

0064 2022000000-E 815 604.8 CY  47.00 28425.60 45.90 27760.32  SUBDRAIN EXCAVATION

0065 2026000000-E 815  2,700 SY  4.20 11340.00 4.08 11016.00  GEOTEXTILE FOR SUBSURF DRNS

0066 2036000000-E 815 453.6 CY  63.00 28576.80 61.20 27760.32  SUBDRAIN COARSE AGGREGATE

0067 2044000000-E 815  2,700 LF  21.00 56700.00 20.40 55080.00  6" PERF SUBDRN PIPE

0068 2070000000-N 815  6 EA  368.00 2208.00 356.99 2141.94  SUBDRN PIPE OUTLET

0069 2077000000-E 815  36 LF  42.00 1512.00 40.80 1468.80  6" OUTLET PIPE

0070 2209000000-E 838  30 CY  900.00 27000.00 2270.32 68109.60  ENDWALLS

0071 2220000000-E 838 33.4 CY  1013.00 33834.20 1191.52 39796.77  REINFORCED ENDWALLS

0072 2253000000-E 840 2.866 CY  878.00 2516.35 1005.58 2881.99  PIPE COLLARS
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0073 2275000000-E SP  4.85 CY  227.00 1100.95 364.50 1767.83  FLOWABLE FILL

0074 2286000000-N 840  125 EA  1307.00 163375.00 2162.51 270313.75  MASNRY DRAINAGE STRUCT

0075 2297000000-E 840 31.705 CY  1115.00 35351.08 1737.00 55071.59  MASNRY DRAINAGE STRUCT

0076 2308000000-E 840 30.96 LF  368.00 11393.28 664.72 20579.73  MASNRY DRAINAGE STRUCT

0077 2366000000-N 840  3 EA  494.00 1482.00 501.29 1503.87  FRAME W/2GRTS 840.24 STD

0078 2367000000-N 840  84 EA  416.00 34944.00 494.88 41569.92  FRAME W/2GRTS 840.29 STD

0079 2374000000-N 840  4 EA  475.00 1900.00 621.90 2487.60  FRAME-GRT-HD 840.03 **
(E)

0080 2374000000-N 840  15 EA  486.00 7290.00 614.32 9214.80  FRAME-GRT-HD 840.03 **
(F)

0081 2374000000-N 840  16 EA  530.00 8480.00 614.15 9826.40  FRAME-GRT-HD 840.03 **
(G)

0082 2396000000-N 840  3 EA  369.00 1107.00 439.25 1317.75  FRAME W/COVER STD 840.54

0083 2451000000-N 852  60 EA  716.00 42960.00 485.00 29100.00  CONC TRANS SECT FOR DROP INLET

0084 2473000000-N SP   2 EA  2387.00 4774.00 9265.38 18530.76  GENERIC DRAINAGE ITEM (EA)
RETICULINE FRAME AND GRATE

0085 2538000000-E 846  24,700 LF  22.00 543400.00 14.25 351975.00  **'-**" CONCRETE CURB & GUTTER
(2'-9")

0086 2549000000-E 846  7,400 LF  21.00 155400.00 13.00 96200.00  2'-6" CONC CURB & GUTTER

0087 2556000000-E 846  2,200 LF  19.50 42900.00 13.50 29700.00  SHOULDER BERM GUTTER

0088 2591000000-E 848  2,200 SY  41.00 90200.00 28.50 62700.00  4" CONCRETE SIDEWALK

0089 2605000000-N 848  13 EA  1574.00 20462.00 700.00 9100.00  CONCRETE CURB RAMP

0090 2612000000-E 848  530 SY  53.00 28090.00 36.50 19345.00  6" CONCRETE DRIVEWAY

0091 2647000000-E 852  1,800 SY  40.00 72000.00 36.00 64800.00  5" MONO CONC ISLANDS (SURF MTD)

0092 2724000000-E 857  2,500 LF  94.00 235000.00 105.00 262500.00  PC REINF BARRIER SNGL FC

0093 3000000000-N SP   2 EA  14099.00 28198.00 15500.00 31000.00  IMPACT ATTEN TYPE 350

0094 3030000000-E 862  3,700 LF  15.80 58460.00 15.00 55500.00  STL BM GUARDRAIL

0095 3105000000-N 862  6 EA  105.00 630.00 95.00 570.00  SBGR TERM SECT

0096 3150000000-N 862  10 EA  47.00 470.00 15.00 150.00  ADDIT GUARDRAIL POSTS

0097 3210000000-N 862  5 EA  421.00 2105.00 525.00 2625.00  GR ANCHOR TYPE CAT-1

0098 3215000000-N 862  6 EA  1263.00 7578.00 1300.00 7800.00  GR ANCHOR TYPE III

0099 3270000000-N SP   7 EA  1694.00 11858.00 1800.00 12600.00  GR ANCHOR TYPE 350

0100 3317000000-N 862  2 EA  1473.00 2946.00 1450.00 2900.00  GR ANCHOR TYPE B-77

0101 3435000000-N SP   102 EA  34.00 3468.00 80.00 8160.00  GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POSTS  (8' STEEL)

0102 3503000000-E 866  28,800 LF  3.20 92160.00 2.40 69120.00  WOVEN WIRE FENCE 47" FAB

0103 3509000000-E 866  1,850 EA  16.80 31080.00 14.00 25900.00  4" TIMBER POSTS 7'-6"LONG

0104 3515000000-E 866  400 EA  36.00 14400.00 25.00 10000.00  5" TIMBER POSTS 8'-0"LONG

0105 3564000000-E 866  1 EA  894.00 894.00 1500.00 1500.00  SGL GATE **HIGH, **WIDE, **OPEN
(47" HIGH, 16' WIDE, 16' OPEN-ING)

0106 3564000000-E 866  1 EA  684.00 684.00 700.00 700.00  SGL GATE **HIGH, **WIDE, **OPEN
(47" HIGH, 8' WIDE, 8' OPEN-  ING)

0107 3628000000-E 876  60 TON 64.00 3840.00 58.61 3516.60  RIP RAP, CLASS I

0108 3649000000-E 876  700 TON 51.00 35700.00 55.23 38661.00  RIP RAP, CLASS B
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0109 3656000000-E 876  8,300 SY  2.00 16600.00 3.23 26809.00  GEOTEXTILE FOR DRAINGE

0110 3659000000-N SP   4 EA  1864.00 7456.00 1105.57 4422.28  PREFORMED SCOUR HOLES

0111 4048000000-E 902  7 CY  1000.00 7000.00 950.00 6650.00  REINF CONC FOUNDTN

0112 4060000000-E 903  5,884 LB  4.10 24124.40 3.90 22947.60  SUPPORT, BREAKAWAY STL BM

0113 4072000000-E 903  482 LF  5.50 2651.00 5.20 2506.40  SUPPORT, 3-LB STL U-CHAN

0114 4080000000-N 903  9 EA  1026.00 9234.00 975.00 8775.00  SUPPORT, BARR LARGE

0115 4082000000-E 903  3,122 LF  5.15 16078.30 4.90 15297.80  SUPPORT, WOOD

0116 4096000000-N 904  21 EA  100.00 2100.00 95.00 1995.00  SIGN ERECTION, TYPE D

0117 4102000000-N 904  128 EA  79.00 10112.00 75.00 9600.00  SIGN ERECTION, TYPE E

0118 4108000000-N 904  60 EA  89.00 5340.00 85.00 5100.00  SIGN ERECTION, TYPE F

0119 4109000000-N 904  2 EA  920.00 1840.00 875.00 1750.00  SIGN ERECTION, TYPE *** (OVRHD)
(B)

0120 4110000000-N 904  4 EA  710.00 2840.00 675.00 2700.00  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0121 4110000000-N 904  6 EA  499.00 2994.00 475.00 2850.00  SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0122 4157000000-N 907  2 EA  15.80 31.60 15.00 30.00  STOCKPILE SIGN SYST WOOD

0123 4158000000-N 907  83 EA  1.10 91.30 1.00 83.00  DISPOSE SIGN SYST WOOD

0124 4234000000-N 907  2 EA  158.00 316.00 150.00 300.00  DISPOSE SIGN, A OR B (OVRHD)

0125 4238000000-N 907  3 EA  1.10 3.30 1.00 3.00  DISPOSE SIGN, D, E, F

0126 4400000000-E 1110  1,500 SF  9.75 14625.00 5.00 7500.00  WORK ZONE SIGNS (STAT)

0127 4405000000-E 1110  400 SF  11.00 4400.00 10.00 4000.00  WORK ZONE SIGNS (PORT)

0128 4410000000-E 1110  370 SF  10.40 3848.00 8.50 3145.00  WORK ZONE SIGNS (BARR)

0129 4415000000-N 1115  2 EA  3267.00 6534.00 3840.53 7681.06  FLASHING ARROW BOARD

0130 4420000000-N 1120  4 EA  12705.00 50820.00 16542.45 66169.80  PORTABLE CHANGE MSG SIGN

0131 4422000000-N 1120  20 DAY 49.50 990.00 82.71 1654.20  PORT CHANGE MSG SIGN (SHORT TERM)

0132 4430000000-N 1130  550 EA  62.20 34210.00 82.71 45490.50  DRUMS

0133 4435000000-N 1135  20 EA  35.60 712.00 82.71 1654.20  CONES

0134 4445000000-E 1145  340 LF  35.00 11900.00 45.72 15544.80  BARRICADES (TYPE III)

0135 4455000000-N 1150  300 DAY 201.00 60300.00 182.01 54603.00  FLAGGER

0136 4465000000-N 1160  1 EA  16935.00 16935.00 6000.00 6000.00  TEMPORARY CRASH CUSHIONS

0137 4480000000-N 1165  2 EA  8120.00 16240.00 15000.00 30000.00  TMA

0138 4485000000-E 1170  1,300 LF  26.00 33800.00 23.50 30550.00  PORT CONC BARRIER

0139 4510000000-N SP   96 HR  75.00 7200.00 80.00 7680.00  LAW ENFORCEMENT

0140 4650000000-N 1251  700 EA  5.20 3640.00 5.00 3500.00  TEMP RAISED PVMT MRKS

0141 4685000000-E 1205  14,813 LF  0.65 9628.45 0.60 8887.80  THERMO PVT MKG LINES 4"90

0142 4686000000-E 1205  22,575 LF  0.70 15802.50 0.65 14673.75  THERMO PVT MKG LINES 4"120

0143 4688000000-E 1205  32,707 LF  0.80 26165.60 0.78 25511.46  THERMO PVT MKG LINES,6"90 MILS

0144 4690000000-E 1205  10,797 LF  0.90 9717.30 0.85 9177.45  THERMO PVT MKG LINES 6"120 MILS

0145 4695000000-E 1205  597 LF  3.00 1791.00 2.85 1701.45  THERMO PVT MKG LINES 8"90 MILS

0146 4697000000-E 1205  587 LF  3.20 1878.40 3.00 1761.00  THERMO PVT MKG LINE 8"120 MILS

0147 4705000000-E 1205  120 LF  4.60 552.00 4.40 528.00  THERMO LINES 16" 120MILS
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0148 4710000000-E 1205  736 LF  6.20 4563.20 5.90 4342.40  24"WIDE THERMO 120 MILS

0149 4721000000-E 1205  10 EA  63.00 630.00 60.00 600.00  THERMO PVT MKG CHARACTER 120

0150 4725000000-E 1205  129 EA  121.01 15610.29 115.00 14835.00  THERMO PVT SYMBOL 90MILS

0151 4770000000-E 1205  15,000 LF  1.20 18000.00 1.15 17250.00  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0152 4810000000-E 1205  260,000 LF  0.20 52000.00 0.18 46800.00  PAINT PVMT MARKINGS 4"

0153 4820000000-E 1205  2,000 LF  0.40 800.00 0.35 700.00  PAINT PVMT MARKINGS 8"

0154 4835000000-E 1205  1,500 LF  2.10 3150.00 2.00 3000.00  PAINT PVT MKG LINES 24"

0155 4840000000-N 1205  16 EA  31.50 504.00 30.00 480.00  PAINT PVT MKG CHARACTER

0156 4845000000-N 1205  300 EA  42.00 12600.00 40.00 12000.00  PAINT PVT MKG SYMBOL

0157 4847000000-E 1205  2,774 LF  1.10 3051.40 1.00 2774.00  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0158 4847100000-E 1205  15,502 LF  1.60 24803.20 1.50 23253.00  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0159 4850000000-E 1205  5,000 LF  0.80 4000.00 0.75 3750.00  LINE REMOVAL 4" WIDE

0160 4870000000-E 1205  200 LF  1.60 320.00 1.50 300.00  LINE REMOVAL 24" WIDE

0161 4875000000-N 1205  30 EA  47.00 1410.00 45.00 1350.00  REMOVAL OF SYMBL & CHARAC

0162 4900000000-N 1251  204 EA  7.30 1489.20 7.00 1428.00  PERM RAISED PVMT MARKERS

0163 4905000000-N 1253  1,301 EA  29.50 38379.50 28.00 36428.00  SNOWPLB PVMT MRKER

0164 4915000000-E 1264  15 EA  40.30 604.50 38.37 575.55  7' U-CHANNEL POSTS

0165 4955000000-N 1264  15 EA  105.00 1575.00 76.32 1144.80  OBJECT MARKERS (END OF RD)

0166 6000000000-E 1605  70,000 LF  1.90 133000.00 1.85 129500.00  TEMPORARY SILT FENCE

0167 6006000000-E 1610  6,720 TON 47.00 315840.00 68.84 462604.80  EROS CONTRL STONE CL A

0168 6009000000-E 1610  12,475 TON 50.00 623750.00 57.29 714692.75  EROS CONTRL STONE CL B

0169 6012000000-E 1610  6,980 TON 51.00 355980.00 49.91 348371.80  SEDIMENT CONTROL STONE

0170 6015000000-E 1615  90 ACR 420.00 37800.00 400.08 36007.20  TEMPORARY MULCHING

0171 6018000000-E 1620  2,400 LB  2.90 6960.00 2.75 6600.00  SEED FOR TEMP SEEDING

0172 6021000000-E 1620 10.5 TON 1052.00 11046.00 1000.20 10502.10  FERT FOR TEMP SEEDING

0173 6024000000-E 1622  6,000 LF  10.80 64800.00 17.73 106380.00  TEMPORARY SLOPE DRAINS

0174 6029000000-E SP   6,500 LF  1.10 7150.00 1.00 6500.00  SAFETY FENCE

0175 6030000000-E 1630  14,000 CY  1.00 14000.00 27.67 387380.00  SILT EXCAVATION

0176 6036000000-E 1631  13,500 SY  1.50 20250.00 1.40 18900.00  MATTING FOR EROS CONTROL

0177 6037000000-E SP   135 SY  6.30 850.50 6.00 810.00  COIR FIBER MAT

0178 6038000000-E SP   170 SY  4.75 807.50 4.50 765.00  PERM SOIL REINF MAT

0179 6042000000-E 1632  5,700 LF  4.50 25650.00 4.25 24225.00  1/4" HARDWARE CLOTH

0180 6043000000-E SP   250 SY  2.10 525.00 8.01 2002.50  LOW PERMEABILITY GEOTEXTILE

0181 6048000000-E SP   2,000 SY  28.00 56000.00 42.81 85620.00  FLOAT TURBIDITY CURTAIN

0182 6071012000-E SP   3,600 LF  7.25 26100.00 7.00 25200.00  COIR FIBER WATTLE

0183 6071020000-E SP   1,200 LB  6.30 7560.00 6.00 7200.00  POLYACRYLAMIDE (PAM)

0184 6071030000-E 1640  4,000 LF  6.00 24000.00 5.75 23000.00  COIR FIBER BAFFLE

0185 6071050000-E SP   8 EA  792.00 6336.00 1076.38 8611.04  **" SKIMMER
(1-1/2")
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0186 6084000000-E 1660  90 ACR 1655.00 148950.00 1575.32 141778.80  SEEDING AND MULCHING

0187 6087000000-E 1660  45 ACR 63.00 2835.00 60.01 2700.45  MOWING

0188 6090000000-E 1661  1,300 LB  3.40 4420.00 3.25 4225.00  SEED FOR REPAIR SEEDING

0189 6093000000-E 1661 5.25 TON 1050.00 5512.50 1000.20 5251.05  FERT FOR REPAIR SEEDING

0190 6096000000-E 1662  2,600 LB  3.70 9620.00 3.50 9100.00  SEED FOR SUPP SEEDING

0191 6108000000-E 1665 77.5 TON 1052.00 81530.00 1000.20 77515.50  FERTILIZER TOPDRESSING

0192 6114500000-N 1667  30 MHR 47.00 1410.00 45.01 1350.30  SPECIALIZED HAND MOWING

0193 6117000000-N SP   150 EA  53.00 7950.00 50.01 7501.50  RESPONSE FOR EROS CONTROL

0194 6135000000-E SP  1.5 ACR 526.00 789.00 9680.00 14520.00  GENERIC EROSION CONTROL ITEM (ACR)
DISKING

0195 6135000000-E SP  1.5 ACR 526.00 789.00 19360.00 29040.00  GENERIC EROSION CONTROL ITEM (ACR)
RIPPING

0196 6135000000-E SP  1.5 ACR 3150.00 4725.00 3000.60 4500.90  GENERIC EROSION CONTROL ITEM (ACR)
WETLAND GRASS PLANTING

0197 7060000000-E 1705  2,995 LF  1.30 3893.50 1.31 3923.45  SIGNAL CABLE

0198 7120000000-E 1705  21 EA  710.00 14910.00 678.39 14246.19  VEHICLE SIGNAL HD (12", 3 SECT)

0199 7132000000-E 1705  2 EA  841.00 1682.00 804.02 1608.04  VEHICLE SIGNAL HD (12", 4 SECT)

0200 7144000000-E 1705  1 EA  1262.00 1262.00 1206.03 1206.03  VEHICLE SIGNAL HD (12", 5 SECT)

0201 7264000000-E 1710  1,150 LF  3.20 3680.00 3.02 3473.00  MESSENGER CABLE (3/8")

0202 7300000000-E 1715  1,770 LF  7.30 12921.00 7.04 12460.80  UNPAVED TRENCH (***********)
(1, 2")

0203 7300000000-E 1715  40 LF  9.40 376.00 9.05 362.00  UNPAVED TRENCH (***********)
(2, 2")

0204 7300100000-E 1715  410 LF  3.95 1619.50 3.77 1545.70  UNPAVED TRENCH TEMP LEADIN

0205 7324000000-N 1716  16 EA  421.00 6736.00 402.01 6432.16  JUNCTION BOX (STANDARD SIZE)

0206 7420000000-E 1722  1 EA  578.00 578.00 552.76 552.76  2" RISER WITH WEATHERHEAD

0207 7444000000-E 1725  4,488 LF  7.25 32538.00 7.04 31595.52  INDUCTIVE LOOP SAWCUT

0208 7456000000-E 1726  9,170 LF  1.10 10087.00 1.01 9261.70  LEAD-IN CABLE(********)
(14-2)

0209 7575142000-N 1736  2 EA  2893.00 5786.00 2763.82 5527.64  900MHZ RADIO

0210 7575142060-N SP   1 EA  2104.00 2104.00 2010.05 2010.05  MOD RADIO INSTALL

0211 7576000000-N SP   8 EA  6310.00 50480.00 6030.15 48241.20  METAL STRAIN SIGNAL POLE

0212 7613000000-N SP   8 EA  789.00 6312.00 753.77 6030.16  SOIL TEST

0213 7614100000-E SP   56 CY  736.00 41216.00 703.52 39397.12  DRILLED PIER FOUND

0214 7636000000-N 1745  7 EA  260.00 1820.00 251.26 1758.82  SIGN FOR SIGNALS

0215 7684000000-N 1750  2 EA  800.00 1600.00 778.90 1557.80  SIGNAL CABINET FOUNDATION

0216 7756000000-N 1751  2 EA  15780.00 31560.00 15075.38 30150.76  CONTLR WITH CBNT, 2070L BASE MTD

0217 7780000000-N 1751  14 EA  157.00 2198.00 150.75 2110.50  DETECTOR CARD (TYPE 2070L)

0218 7901000000-N 1753  2 EA  340.00 680.00 326.64 653.28  CABINET BASE EXTENDER

WALL ITEMS

0219 8847000000-E SP   3,850 SF  92.00 354200.00 80.00 308000.00  GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL NO. 1
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0220 8847000000-E SP   32,695 SF  32.00 1046240.00 30.00 980850.00  GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL

STRUCTURE ITEMS

0221 8017000000-N SP  Lump Sum 2000000.00 9000000.00  CM&R TEMP ACCESS ***********
(46+21.50-L-)

0222 8021000000-N SP  Lump Sum 1500000.00 1700000.00  REMV EXIST STR **********
(46+21.50-L-)

0223 8112730000-N 450  13 EA  4500.00 58500.00 4000.00 52000.00  PDA TESTING

0224 8121000000-N 412 Lump Sum 80000.00 105000.00  UNCL STR EXCAV STA *****
(16+05.50-Y2-)

0225 8121000000-N 412 Lump Sum 30000.00 60000.00  UNCL STR EXCAV STA *****
(46+21.50-L-)

0226 8147000000-E 420  258,062 SF  35.00 9032170.00 27.00 6967674.00  REINF CONCRETE DECK SLAB

0227 8154000000-E 420  58,826 SF  35.00 2058910.00 45.00 2647170.00  REINF CONC DECK SLAB,LTWT

0228 8161000000-E 420  282,328 SF  0.65 183513.20 0.22 62112.16  GROOVING BRIDGE FLOORS

0229 8175000000-E 420  7,604 CY  625.00 4752500.00 800.00 6083200.00  CLASS AA CONC (BRIDGE)

0230 8210000000-N 422 Lump Sum 97000.00 65000.00  BRG APPR SLAB ***********
(16+05.50-Y2-)

0231 8210000000-N 422 Lump Sum 97000.00 65000.00  BRG APPR SLAB ***********
(46+21.50-L-)

0232 8224000000-E 425  1,815,942 LB  1.00 1815942.00 0.97 1761463.74  EPOXY COAT REINF STL BRDG

0233 8262000000-E 430 4,614.66 LF  130.00 599905.80 175.00 807565.50  45" PRESTR CONCRETE GIRDR

0234 8265000000-E 430 12,151.2 LF  250.00 3037800.00 190.00 2308728.00  54" PRESTR CONCRETE GIRDR

0235 8333000000-E 450  1,430 LF  62.00 88660.00 57.00 81510.00  16" PRESTR CONC PILES

0236 8336000000-E 450  9,125 LF  100.00 912500.00 81.00 739125.00  20" PRESTR CONC PILES

0237 8353000000-E 450  41,700 LF  159.00 6630300.00 135.00 5629500.00  30" PRESTR CONC PILES

0238 8392500000-E 450  167 LF  75.00 12525.00 80.00 13360.00  PREDRILLING FOR PILES

0239 8393000000-N 450  230 EA  1000.00 230000.00 230.00 52900.00  PILE REDRIVES

0240 8475000000-E 460 6,810.79 LF  80.00 544863.20 90.00 612971.10  TWO BAR METAL RAIL

0241 8510000000-E 460  3,443 LF  56.00 192808.00 47.00 161821.00  CONCRETE MEDIAN BARRIER

0242 8517000000-E 460 6,825.8 LF  51.00 348115.80 45.00 307161.00  1'-**"X*****"CONC PARAPET
(1'-2" x 2'-6")

0243 8608000000-E 876  1,595 TON 50.00 79750.00 70.00 111650.00  RIP RAP II (2'-0")

0244 8622000000-E 876  1,766 SY  2.25 3973.50 7.00 12362.00  GEOTEXTILE FOR DRAINAGE

0245 8657000000-N 430 Lump Sum 150000.00 700000.00  ELASTOMERIC BEARINGS

0246 8692000000-N SP  Lump Sum 58000.00 35000.00  FOAM JOINT SEALS

0247 8706000000-N SP  Lump Sum 1500000.00 330000.00  EXPANSION JOINT SEALS

0248 8713000000-N SP  Lump Sum 175000.00 90000.00  MODULAR EXP JOINT SEALS

0249 8734000000-N SP  Lump Sum 30000.00 39045.23  ELEC CONDUIT SYS ********
(16+05.50-Y2-)

0250 8741000000-N SP  Lump Sum 1300000.00 730000.00  STR DRN SYS ************
(46+21.50-L-)

0251 8744000000-N SP  Lump Sum 60000.00 50000.00  SOLAR ARRAY SUPPT PLTFORM
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0252 8860000000-N SP  Lump Sum 830000.00 800000.00  GENERIC STRUCTURE ITEM (LS)
POST TENSIONING TENDONS

0253 8860000000-N SP  Lump Sum 135000.00 150000.00  GENERIC STRUCTURE ITEM (LS)
STATIC AXIAL COMPRESSIVE LOAD TEST ON 30" SQ
PRESTRESSED CONCRETE   PILE

0254 8860000000-N SP  Lump Sum 45000.00 60000.00  GENERIC STRUCTURE ITEM (LS)
TIMBER FENDER BOARDS AT CHANNEL BENTS

0255 8867000000-E SP   6,489 LF  510.00 3309390.00 600.00 3893400.00  GENERIC STRUCTURE ITEM (LF)
78" POST TENSIONED PRESTRESSED CONCRETE
GIRDERS

0256 8867000000-E SP  11,639.9 LF  330.00 3841167.00 275.00 3200972.50  GENERIC STRUCTURE ITEM (LF)
78" PRESTRESSED CONCRETE GIRDERS

0257 8867000000-E SP   1,262 LF  225.00 283950.00 200.00 252400.00  GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

0258 8860000000-N SP  Lump Sum 30000.00 70000.00  GENERIC STRUCTURE ITEM (LS)
REMOVAL OF EXISTING BARGE AT STA 45+24.00-L-

 

    TOTAL 72105384.40 TOTAL 81020527.99  CONTRACT TOTAL

 

    SUB-TOTAL 24570700.90 SUB-TOTAL 29923586.76  ROADWAY ITEMS

    SUB-TOTAL 1400440.00 SUB-TOTAL 1288850.00  WALL ITEMS

    SUB-TOTAL 46134243.50 SUB-TOTAL 49808091.23  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  66437774.00   CONTI ENTERPRISES, INC

     2  69302084.90   FLATIRON CONSTRUCTORS INC

     3  69765385.10   PCL CIVIL CONSTRUCTORS INC

     4  69910460.70   AMERICAN BRIDGE COMPANY

     5  70467198.24   S. T. WOOTEN CORPORATION

     6  70768628.60   DRAGADOS USA INC

     7  72105384.40   ENGLISH CONSTRUCTION CO., INC.

     8  81020527.99   BALFOUR BEATTY INFRASTRUCTURE INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 4000000.00 4100000.00  4100000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 278100.00 750000.00  630000.00CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 40000.00 80000.00  144140.00FIELD OFFICE

0004 0001000000-E 200 Lump Sum 6620000.00 3550000.00  1295063.78CLEARING & GRUBBING

0005 0008000000-E 200  5 ACR 7000.00 35000.00 2250.00 11250.00 5443.67  27218.35SUPP CLEARING & GRUBBING

0006 0015000000-N 205  12 EA  1000.00 12000.00 1000.00 12000.00 1000.00  12000.00SEALING ABANDONED WELLS

0007 0022000000-E 225  63,600 CY  10.00 636000.00 5.80 368880.00 3.80  241680.00UNCLASSIFIED EXCAVATION

0008 0029000000-N SP  Lump Sum 23200.00 28050.00  28375.00REINF BRG APPR **********
(144+41.79 -L- LT)

0009 0029000000-N SP  Lump Sum 23200.00 27750.00  28372.17REINF BRG APPR **********
(145+67.97 -L- RT)

0010 0029000000-N SP  Lump Sum 16600.00 22950.00  21154.15REINF BRG APPR **********
(265+00.00 -L- LT)

0011 0029000000-N SP  Lump Sum 22800.00 27000.00  26245.82REINF BRG APPR **********
(265+00.00 -L- RT)

0012 0029000000-N SP  Lump Sum 11500.00 28700.00  21863.80REINF BRG APPR **********
(281+51.83 -L- LT)

0013 0029000000-N SP  Lump Sum 10800.00 27945.00  20243.84REINF BRG APPR **********
(281+51.83 -L- RT)

0014 0029000000-N SP  Lump Sum 8700.00 22975.00  23908.93REINF BRG APPR **********
(31+63.68 -Y7-)

0015 0029000000-N SP  Lump Sum 9100.00 27600.00  21826.52REINF BRG APPR **********
(48+79 -Y8-)

0016 0036000000-E 225  16,400 CY  4.00 65600.00 6.00 98400.00 10.45  171380.00UNDERCUT EXCAVATION

0017 0084000000-E SP   863,000 LF  0.35 302050.00 0.46 396980.00 0.35  302050.00WICK DRAINS

0018 0106000000-E 230  2,723,900 CY  4.88 13292632.00 6.40 17432960.00 6.48  17650872.00BORROW EXCAVATION

0019 0127000000-N SP   15 EA  750.00 11250.00 1850.00 27750.00 540.36  8105.40EMBM'T SETTLEMENT GAUGE

0020 0134000000-E 240  22,600 CY  4.00 90400.00 7.00 158200.00 3.55  80230.00DRAINAGE DITCH EXCAVATION

0021 0156000000-E 250  8,000 SY  3.00 24000.00 2.90 23200.00 5.25  42000.00REMOVAL OF EXT ASPHALT PVMT

0022 0177000000-E 250  2,000 SY  3.00 6000.00 5.30 10600.00 2.35  4700.00BREAKING OF EXT ASPH PVMT

0023 0192000000-N 260  60 HR  180.00 10800.00 330.00 19800.00 180.40  10824.00PROOF ROLLING

0024 0194000000-E SP   70,500 CY  4.88 344040.00 0.10 7050.00 16.95  1194975.00SELECT GRANULAR MATL, CLASS III

0025 0195000000-E 265  87,400 CY  4.88 426512.00 0.10 8740.00 5.40  471960.00SELECT GRANULAR MATERIAL

0026 0196000000-E 270  130,000 SY  1.32 171600.00 1.60 208000.00 1.45  188500.00GEOTEXTILE SOIL STABILIZATION

0027 0199000000-E SP   250 SF  25.00 6250.00 40.00 10000.00 37.40  9350.00TEMPORARY SHORING

0028 0241000000-E SP   67,800 SY  13.50 915300.00 14.50 983100.00 15.03  1019034.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION 1

0029 0241000000-E SP   24,900 SY  10.64 264936.00 7.75 192975.00 16.50  410850.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION 2

0030 0257000000-E SP   270 LF  9.00 2430.00 24.25 6547.50 13.85  3739.50GENERIC GRADING ITEM (LF)
HORIZONTAL INCLINOMETER CASING

0031 0262000000-N SP   12 EA  1700.00 20400.00 900.00 10800.00 877.05  10524.60GENERIC GRADING ITEM (EA)
VW PIEZOMETER

0032 0318000000-E 300  3,530 TON 37.00 130610.00 47.50 167675.00 45.70  161321.00FND CONDIT MATL MINOR STRS

0033 0320000000-E 300  7,950 SY  2.25 17887.50 3.80 30210.00 1.40  11130.00FND CONDIT GEOTEXTILE
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0034 0342000000-E 310  48 LF  45.50 2184.00 50.30 2414.40 63.10  3028.80**" SIDE DRAIN PIPE
(30")

0035 0342000000-E 310  224 LF  57.50 12880.00 62.70 14044.80 61.25  13720.00**" SIDE DRAIN PIPE
(36")

0036 0343000000-E 310  24 LF  22.00 528.00 29.90 717.60 42.50  1020.0015" SIDE DRAIN PIPE

0037 0344000000-E 310  2,256 LF  26.00 58656.00 29.10 65649.60 33.10  74673.6018" SIDE DRAIN PIPE

0038 0345000000-E 310  220 LF  34.00 7480.00 40.00 8800.00 44.55  9801.0024" SIDE DRAIN PIPE

0039 0348000000-E 310  50 EA  350.00 17500.00 248.00 12400.00 535.55  26777.50**" SIDE DRAIN PIPE ELBOW
(18")

0040 0354000000-E 310  292 LF  57.50 16790.00 63.00 18396.00 63.10  18425.20***" RC PIPE CULV *****
(30", V)

0041 0354000000-E 310  344 LF  73.50 25284.00 81.00 27864.00 74.18  25517.92***" RC PIPE CULV *****
(36", V)

0042 0372000000-E 310  2,364 LF  26.00 61464.00 31.50 74466.00 28.08  66381.1218" RC PIPE CULV III

0043 0378000000-E 310  48 LF  34.00 1632.00 40.00 1920.00 61.22  2938.5624" RC PIPE CULV III

0044 0384000000-E 310  772 LF  46.00 35512.00 50.00 38600.00 45.80  35357.6030" RC PIPE CULV III

0045 0390000000-E 310  4,488 LF  58.00 260304.00 61.50 276012.00 67.83  304421.0436" RC PIPE CULV III

0046 0396000000-E 310  792 LF  71.00 56232.00 92.20 73022.40 96.45  76388.4042" RC PIPE CULV III

0047 0402000000-E 310  732 LF  88.00 64416.00 97.40 71296.80 95.14  69642.4848" RC PIPE CULV III

0048 0408000000-E 310  464 LF  147.00 68208.00 151.25 70180.00 166.66  77330.2454" RC PIPE CULV III

0049 0448000000-E 310  708 LF  96.00 67968.00 115.00 81420.00 110.64  78333.12***" RCP CULV CLASS IV
(48")

0050 0448200000-E 310  728 LF  24.00 17472.00 31.00 22568.00 41.19  29986.3215" RCP CULV CLASS IV

0051 0448300000-E 310  4,552 LF  27.50 125180.00 33.75 153630.00 32.66  148668.3218" RCP CULV CLASS IV

0052 0448400000-E 310  784 LF  37.50 29400.00 48.00 37632.00 39.91  31289.4424" RCP CULV CLASS IV

0053 0448500000-E 310  600 LF  50.00 30000.00 65.00 39000.00 52.74  31644.0030" RCP CULV CLASS IV

0054 0448600000-E 310  1,412 LF  63.00 88956.00 69.00 97428.00 63.66  89887.9236" RCP CULV CLASS IV

0055 0448700000-E 310  172 LF  77.00 13244.00 85.00 14620.00 81.55  14026.6042" RCP CULV CLASS IV

0056 0453000000-E 310  4 EA  700.00 2800.00 1171.00 4684.00 1180.60  4722.40**" PIPE END SECTION
(18")

0057 0546000000-E 310  784 LF  33.00 25872.00 43.00 33712.00 35.61  27918.24**" CAA PIPE CLVT *****"
(18", 0.064")

0058 0546000000-E 310  192 LF  335.00 64320.00 335.00 64320.00 214.46  41176.32**" CAA PIPE CLVT *****"
(84", 0.105")

0059 0564000000-E 310  14 EA  270.00 3780.00 393.00 5502.00 429.54  6013.56**" CAA PIPE ELBOW *****"
(18", 0.064")

0060 0995000000-E 340  2,536 LF  10.00 25360.00 17.00 43112.00 13.90  35250.40PIPE REMOVAL

0061 1000000000-E 462  350 SY  100.00 35000.00 142.00 49700.00 101.20  35420.006" SLOPE PROTECTION

0062 1011000000-N 500 Lump Sum 350000.00 2000000.00  1757000.00FINE GRADING

0063 1099500000-E 505  1,000 CY  3.00 3000.00 13.00 13000.00 14.30  14300.00SHALLOW UNDERCUT

0064 1099700000-E 505  1,900 TON 29.00 55100.00 33.00 62700.00 40.95  77805.00CLASS IV SUBGRD STABILIZATION

0065 1111000000-E SP   18,750 TON 29.00 543750.00 0.10 1875.00 2.30  43125.00CLASS IV AGGREGATE STABILIZATION

0066 1121000000-E 520  193,000 TON 29.00 5597000.00 29.85 5761050.00 33.14  6396020.00AGGREGATE BASE COURSE

0067 1220000000-E 545  5,000 TON 29.00 145000.00 36.65 183250.00 43.86  219300.00INCIDENTAL STONE BASE

0068 1275000000-E 600  4,879 GAL 4.50 21955.50 4.50 21955.50 4.50  21955.50PRIME COAT
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0069 1330000000-E 607  1,000 SY  15.00 15000.00 8.00 8000.00 8.00  8000.00INCIDENTAL MILLING

0070 1489000000-E 610  13,300 TON 45.50 605150.00 50.00 665000.00 50.00  665000.00ASP CONC BASE CRS B25.0B

0071 1491000000-E 610  51,400 TON 42.50 2184500.00 43.00 2210200.00 43.00  2210200.00ASP CONC BASE CRS B25.0C

0072 1498000000-E 610  7,900 TON 45.00 355500.00 53.00 418700.00 53.00  418700.00ASP CONC INTR CRS I19.0B

0073 1503000000-E 610  38,000 TON 42.25 1605500.00 45.00 1710000.00 45.00  1710000.00ASP CONC INTR CRS I19.0C

0074 1519000000-E 610  15,700 TON 50.50 792850.00 56.00 879200.00 56.00  879200.00ASP CONC SURF CRS S9.5B

0075 1523000000-E 610  37,100 TON 44.00 1632400.00 48.00 1780800.00 48.00  1780800.00ASP CONC SURF CRS S9.5C

0076 1575000000-E 620  8,205 TON 550.00 4512750.00 450.00 3692250.00 450.00  3692250.00ASP FOR PLANT MIX

0077 1693000000-E 654  1,090 TON 75.00 81750.00 212.06 231145.40 92.71  101053.90ASPH PLT MIX PVMT REPAIR

0078 1840000000-E 665  93,100 LF  0.08 7448.00 0.19 17689.00 0.17  15827.00MILLED RUMBLE STRIPS

0079 2022000000-E 815  2,500 CY  25.00 62500.00 25.00 62500.00 9.75  24375.00SUBDRAIN EXCAVATION

0080 2026000000-E 815  7,400 SY  3.50 25900.00 3.50 25900.00 2.10  15540.00GEOTEXTILE FOR SUBSURF DRNS

0081 2036000000-E 815  1,250 CY  55.00 68750.00 55.00 68750.00 90.25  112812.50SUBDRAIN COARSE AGGREGATE

0082 2044000000-E 815  7,400 LF  15.00 111000.00 15.00 111000.00 4.55  33670.006" PERF SUBDRN PIPE

0083 2070000000-N 815  15 EA  350.00 5250.00 350.00 5250.00 432.75  6491.25SUBDRN PIPE OUTLET

0084 2077000000-E 815  90 LF  40.00 3600.00 40.00 3600.00 33.10  2979.006" OUTLET PIPE

0085 2199000000-E SP   355 SF  15.00 5325.00 48.00 17040.00 14.19  5037.45SANDBAG HEADWALLS

0086 2209000000-E 838 57.2 CY  740.00 42328.00 1000.00 57200.00 850.40  48642.88ENDWALLS

0087 2220000000-E 838 10.4 CY  800.00 8320.00 978.00 10171.20 1186.55  12340.12REINFORCED ENDWALLS

0088 2253000000-E 840  1 CY  1000.00 1000.00 1425.00 1425.00 858.85  858.85PIPE COLLARS

0089 2264000000-E 840  1 CY  1000.00 1000.00 1000.00 1000.00 757.75  757.75PIPE PLUGS

0090 2275000000-E SP   12 CY  225.00 2700.00 345.00 4140.00 205.50  2466.00FLOWABLE FILL

0091 2286000000-N 840  148 EA  1050.00 155400.00 1680.00 248640.00 1395.68  206560.64MASNRY DRAINAGE STRUCT

0092 2308000000-E 840  36 LF  200.00 7200.00 275.00 9900.00 222.88  8023.68MASNRY DRAINAGE STRUCT

0093 2354000000-N 840  7 EA  325.00 2275.00 305.00 2135.00 264.70  1852.90FRAME W/GRATE 840.22 STD

0094 2364000000-N 840  18 EA  485.00 8730.00 540.00 9720.00 369.99  6659.82FRAME W/2GRTS 840.16 STD

0095 2364200000-N 840  34 EA  455.00 15470.00 514.00 17476.00 336.87  11453.58FRAME W/2GRTS 840.20 STD

0096 2365000000-N 840  49 EA  435.00 21315.00 420.00 20580.00 312.10  15292.90FRAME W/2GRTS 840.22 STD

0097 2367000000-N 840  24 EA  445.00 10680.00 500.00 12000.00 314.79  7554.96FRAME W/2GRTS 840.29 STD

0098 2374000000-N 840  3 EA  540.00 1620.00 600.00 1800.00 424.82  1274.46FRAME-GRT-HD 840.03 **
(E)

0099 2374000000-N 840  3 EA  540.00 1620.00 600.00 1800.00 424.82  1274.46FRAME-GRT-HD 840.03 **
(F)

0100 2374000000-N 840  11 EA  540.00 5940.00 600.00 6600.00 424.82  4673.02FRAME-GRT-HD 840.03 **
(G)

0101 2396000000-N 840  2 EA  350.00 700.00 400.00 800.00 257.60  515.20FRAME W/COVER STD 840.54

0102 2407000000-N 840  3 EA  1300.00 3900.00 1515.00 4545.00 1223.81  3671.43STL FRAM W/ 2 GTR, STD 840.37

0103 2440000000-N 852  2 EA  485.00 970.00 715.00 1430.00 647.91  1295.82CONC TRANS SECT FOR CATCH BASIN

0104 2451000000-N 852  18 EA  485.00 8730.00 1115.00 20070.00 647.91  11662.38CONC TRANS SECT FOR DROP INLET

0105 2549000000-E 846  2,400 LF  14.00 33600.00 15.30 36720.00 14.00  33600.002'-6" CONC CURB & GUTTER

0106 2556000000-E 846  14,900 LF  14.00 208600.00 12.50 186250.00 14.00  208600.00SHOULDER BERM GUTTER

0107 2647000000-E 852  3,010 SY  38.50 115885.00 55.00 165550.00 38.50  115885.005" MONO CONC ISLANDS (SURF MTD)
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0108 2724000000-E 857  128 LF  105.00 13440.00 88.00 11264.00 105.00  13440.00PC REINF BARRIER SNGL FC

0109 2830000000-N 858  8 EA  450.00 3600.00 1425.00 11400.00 540.11  4320.88ADJ MANHOLES

0110 3000000000-N SP   3 EA  8300.00 24900.00 8300.00 24900.00 8300.00  24900.00IMPACT ATTEN TYPE 350

0111 3030000000-E 862  18,500 LF  15.00 277500.00 15.00 277500.00 15.00  277500.00STL BM GUARDRAIL

0112 3045000000-E 862  525 LF  16.00 8400.00 16.00 8400.00 16.00  8400.00SBGR SHOP CURVED

0113 3105000000-N 862  2 EA  100.00 200.00 100.00 200.00 100.00  200.00SBGR TERM SECT

0114 3150000000-N 862  10 EA  45.00 450.00 45.00 450.00 45.00  450.00ADDIT GUARDRAIL POSTS

0115 3195000000-N 862  5 EA  400.00 2000.00 400.00 2000.00 400.00  2000.00GR ANCHOR TYPE AT-1

0116 3210000000-N 862  13 EA  450.00 5850.00 450.00 5850.00 450.00  5850.00GR ANCHOR TYPE CAT-1

0117 3270000000-N SP   20 EA  1900.00 38000.00 1900.00 38000.00 1900.00  38000.00GR ANCHOR TYPE 350

0118 3285000000-N SP   6 EA  1700.00 10200.00 1700.00 10200.00 1700.00  10200.00GR ANCHOR TYPE M-350

0119 3317000000-N 862  34 EA  1450.00 49300.00 1450.00 49300.00 1450.00  49300.00GR ANCHOR TYPE B-77

0120 3360000000-E 863  525 LF  1.00 525.00 1.00 525.00 1.00  525.00REMOVE EXISTING GUARDRAIL

0121 3380000000-E 862  250 LF  10.00 2500.00 10.00 2500.00 10.00  2500.00TEMP STL BM GUARDRAIL

0122 3389100000-N SP   4 EA  1200.00 4800.00 1200.00 4800.00 1200.00  4800.00TEMP GDRL ANCH UNITS 350

0123 3389200000-E 865  22,500 LF  7.00 157500.00 7.00 157500.00 7.00  157500.00CABLE GUIDERAIL

0124 3389500000-N 865  10 EA  55.00 550.00 55.00 550.00 55.00  550.00ADDITIONAL GUIDERAIL POSTS

0125 3389600000-N 865  26 EA  1500.00 39000.00 1500.00 39000.00 1500.00  39000.00CBL GUIDERAIL ANCH UNIT

0126 3503000000-E 866  50,900 LF  2.25 114525.00 2.25 114525.00 2.40  122160.00WOVEN WIRE FENCE 47" FAB

0127 3509000000-E 866  3,320 EA  14.00 46480.00 14.00 46480.00 21.00  69720.004" TIMBER POSTS 7'-6"LONG

0128 3515000000-E 866  610 EA  25.00 15250.00 25.00 15250.00 33.00  20130.005" TIMBER POSTS 8'-0"LONG

0129 3536000000-E 866  2,700 LF  4.00 10800.00 4.00 10800.00 5.00  13500.00CHN LK FENCE 48" FABRIC

0130 3542000000-E 866  230 EA  20.00 4600.00 20.00 4600.00 28.00  6440.00MET LINE PST 48" CL FEN

0131 3548000000-E 866  20 EA  45.00 900.00 45.00 900.00 110.00  2200.00MET TERM PST 48" CL FEN

0132 3557000000-E 866  500 LF  1.00 500.00 1.00 500.00 0.50  250.00ADDITIONAL BARBED WIRE

0133 3564000000-E 866  9 EA  600.00 5400.00 600.00 5400.00 450.00  4050.00SGL GATE **HIGH, **WIDE, **OPEN
(47", 20', 20')

0134 3572000000-E 867  1,600 LF  10.00 16000.00 10.00 16000.00 12.00  19200.00CHAIN LINK FENCE RESET

0135 3574000000-E 867  100 LF  25.00 2500.00 25.00 2500.00 15.00  1500.00GENERIC FENCING ITEM 867 (LF)
40" WOOD RAIL FENCE RESET

0136 3628000000-E 876  320 TON 61.40 19648.00 77.00 24640.00 74.75  23920.00RIP RAP, CLASS I

0137 3649000000-E 876  1,000 TON 61.00 61000.00 76.00 76000.00 74.75  74750.00RIP RAP, CLASS B

0138 3656000000-E 876  7,975 SY  2.14 17066.50 4.00 31900.00 2.80  22330.00GEOTEXTILE FOR DRAINGE

0139 3659000000-N SP   5 EA  3500.00 17500.00 3400.00 17000.00 5888.85  29444.25PREFORMED SCOUR HOLES

0140 4048000000-E 902  70 CY  950.00 66500.00 950.00 66500.00 950.00  66500.00REINF CONC FOUNDTN

0141 4054000000-E 902  2 CY  450.00 900.00 450.00 900.00 450.00  900.00PLN CONC FOUNDTN

0142 4057000000-E SP   30 CY  1200.00 36000.00 1200.00 36000.00 1200.00  36000.00OVERHEAD FOOTING

0143 4060000000-E 903  32,150 LB  3.20 102880.00 3.20 102880.00 3.20  102880.00SUPPORT, BREAKAWAY STL BM

0144 4066000000-E 903  13,868 LB  2.20 30509.60 2.20 30509.60 2.20  30509.60SUPPORTS, SIMPLE STL BM

0145 4072000000-E 903  3,592 LF  4.10 14727.20 4.10 14727.20 4.10  14727.20SUPPORT, 3-LB STL U-CHAN

0146 4078000000-E 903  40 EA  34.80 1392.00 34.80 1392.00 34.80  1392.00SUPPORT, 2-LB STL U-CHAN
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0147 4082100000-N SP  Lump Sum 54063.25 54063.25  54063.25SUPPORT, OVRHD SIGN STR ****
(19+00 -Y5- EBL)

0148 4082100000-N SP  Lump Sum 67939.75 67939.75  67939.75SUPPORT, OVRHD SIGN STR ****
(37+30 -Y5- WBL)

0149 4096000000-N 904  13 EA  65.00 845.00 65.00 845.00 65.00  845.00SIGN ERECTION, TYPE D

0150 4102000000-N 904  90 EA  55.00 4950.00 55.00 4950.00 55.00  4950.00SIGN ERECTION, TYPE E

0151 4108000000-N 904  32 EA  75.00 2400.00 75.00 2400.00 75.00  2400.00SIGN ERECTION, TYPE F

0152 4109000000-N 904  8 EA  575.00 4600.00 575.00 4600.00 575.00  4600.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0153 4110000000-N 904  25 EA  475.00 11875.00 475.00 11875.00 475.00  11875.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0154 4110000000-N 904  19 EA  375.00 7125.00 375.00 7125.00 375.00  7125.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0155 4114000000-N 904  40 EA  55.00 2200.00 55.00 2200.00 55.00  2200.00SIGN ERECTION, MILEMARKERS

0156 4115000000-N 904  3 EA  675.00 2025.00 675.00 2025.00 675.00  2025.00SIGN ERECTION, OVERLAY (OVRHD)

0157 4116000000-N 904  4 EA  675.00 2700.00 675.00 2700.00 675.00  2700.00SIGN ERECTION, OVERLAY (GRD MTD)

0158 4116100000-N 904  1 EA  475.00 475.00 475.00 475.00 475.00  475.00SIGN ERECT, RELOC ** GRD MTD
(A)

0159 4116100000-N 904  5 EA  475.00 2375.00 475.00 2375.00 475.00  2375.00SIGN ERECT, RELOC ** GRD MTD
(B)

0160 4116200000-N 904  4 EA  4240.00 16960.00 675.00 2700.00 675.00  2700.00SIGN ERECTION, REPOSIT OVRHD

0161 4138000000-N 907  2 EA  150.00 300.00 150.00 300.00 150.00  300.00DISPOSE SUPPORT, STL BM

0162 4152000000-N 907  7 EA  150.00 1050.00 150.00 1050.00 150.00  1050.00DISPOSE SIGN SYST STL BM

0163 4155000000-N 907  24 EA  1.00 24.00 1.00 24.00 1.00  24.00DISPOSE SIGN SYST U-CHAN

0164 4234000000-N 907  4 EA  175.00 700.00 175.00 700.00 175.00  700.00DISPOSE SIGN, A OR B (OVRHD)

0165 4236000000-N 907  2 EA  100.00 200.00 100.00 200.00 100.00  200.00DISPOSE SIGN, A, B OR C (GRD MTD)

0166 4238000000-N 907  1 EA  1.00 1.00 1.00 1.00 1.00  1.00DISPOSE SIGN, D, E, F

0167 4400000000-E 1110  682 SF  4.99 3403.18 4.99 3403.18 4.25  2898.50WORK ZONE SIGNS (STAT)

0168 4405000000-E 1110  412 SF  22.50 9270.00 73.00 30076.00 28.55  11762.60WORK ZONE SIGNS (PORT)

0169 4410000000-E 1110  365 SF  9.35 3412.75 11.00 4015.00 15.95  5821.75WORK ZONE SIGNS (BARR)

0170 4420000000-N 1120  2 EA  5000.00 10000.00 10000.00 20000.00 17764.75  35529.50PORTABLE CHANGE MSG SIGN

0171 4430000000-N 1130  350 EA  40.00 14000.00 80.00 28000.00 40.25  14087.50DRUMS

0172 4435000000-N 1135  100 EA  18.00 1800.00 34.50 3450.00 16.50  1650.00CONES

0173 4445000000-E 1145  408 LF  36.00 14688.00 21.00 8568.00 78.40  31987.20BARRICADES (TYPE III)

0174 4455000000-N 1150  376 DAY 170.00 63920.00 214.00 80464.00 154.90  58242.40FLAGGER

0175 4465000000-N 1160  2 EA  6000.00 12000.00 6000.00 12000.00 4400.00  8800.00TEMPORARY CRASH CUSHIONS

0176 4480000000-N 1165  2 EA  3000.00 6000.00 6000.00 12000.00 9200.00  18400.00TMA

0177 4485000000-E 1170  390 LF  27.90 10881.00 28.00 10920.00 27.90  10881.00PORT CONC BARRIER

0178 4516000000-N 1180  100 EA  36.00 3600.00 55.00 5500.00 45.05  4505.00SKINNY DRUM

0179 4650000000-N 1251  203 EA  5.00 1015.00 5.00 1015.00 5.00  1015.00TEMP RAISED PVMT MRKS

0180 4685000000-E 1205  27,589 LF  0.60 16553.40 0.60 16553.40 0.60  16553.40THERMO PVT MKG LINES 4"90

0181 4686000000-E 1205  31,369 LF  0.68 21330.92 0.68 21330.92 0.68  21330.92THERMO PVT MKG LINES 4"120

0182 4695000000-E 1205  1,150 LF  2.90 3335.00 2.90 3335.00 2.90  3335.00THERMO PVT MKG LINES 8"90 MILS
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0183 4710000000-E 1205  330 LF  6.00 1980.00 6.00 1980.00 6.00  1980.0024"WIDE THERMO 120 MILS

0184 4725000000-E 1205  58 EA  115.00 6670.00 115.00 6670.00 115.00  6670.00THERMO PVT SYMBOL 90MILS

0185 4810000000-E 1205  181,911 LF  0.14 25467.54 0.14 25467.54 0.14  25467.54PAINT PVMT MARKINGS 4"

0186 4835000000-E 1205  130 LF  2.00 260.00 2.00 260.00 2.00  260.00PAINT PVT MKG LINES 24"

0187 4847000000-E 1205  4,051 LF  0.80 3240.80 0.80 3240.80 0.80  3240.80POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0188 4847100000-E 1205  130,847 LF  0.95 124304.65 0.95 124304.65 0.95  124304.65POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0189 4847120000-E 1205  3,492 LF  2.75 9603.00 2.75 9603.00 2.75  9603.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0190 4850000000-E 1205  7,100 LF  0.70 4970.00 0.70 4970.00 0.70  4970.00LINE REMOVAL 4" WIDE

0191 4900000000-N 1251  232 EA  5.75 1334.00 5.75 1334.00 5.75  1334.00PERM RAISED PVMT MARKERS

0192 4905000000-N 1253  1,067 EA  25.00 26675.00 25.00 26675.00 25.00  26675.00SNOWPLB PVMT MRKER

0193 5325600000-E 1510  182 LF  50.00 9100.00 95.00 17290.00 50.00  9100.006" WATER LINE

0194 5326200000-E 1510  6,149 LF  72.50 445802.50 82.00 504218.00 72.50  445802.5012" WATER LINE

0195 5328000000-E 1510  2,104 LF  275.00 578600.00 283.00 595432.00 275.00  578600.0030" WATER LINE

0196 5540000000-E 1515  4 EA  1000.00 4000.00 1104.00 4416.00 1000.00  4000.006" VALVE

0197 5558000000-E 1515  11 EA  2300.00 25300.00 2640.00 29040.00 2300.00  25300.0012" VALVE

0198 5560000000-E 1515  6 EA  27500.00 165000.00 30940.00 185640.00 27500.00  165000.0030" VALVE

0199 5589100000-E 1515  1 EA  7000.00 7000.00 8300.00 8300.00 7000.00  7000.001" AIR RELEASE VALVE

0200 5648000000-N 1515  16 EA  550.00 8800.00 1290.00 20640.00 550.00  8800.00RELOCATE WATER METER

0201 5666000000-E 1515  1 EA  3750.00 3750.00 7080.00 7080.00 3750.00  3750.00FIRE HYDRANT

0202 5672000000-N 1515  8 EA  3750.00 30000.00 4525.00 36200.00 3750.00  30000.00RELOCATE FIRE HYDRANT

0203 5691300000-E 1520  115 LF  100.00 11500.00 89.00 10235.00 100.00  11500.008" SANITARY GRAVITY SEWER

0204 5691400000-E 1520  631 LF  190.00 119890.00 151.50 95596.50 190.00  119890.0010" SANITARY GRAVITY SEWER

0205 5709400000-E 1520  395 LF  150.00 59250.00 195.00 77025.00 150.00  59250.008" FORCE MAIN SEWER

0206 5709600000-E 1520  476 LF  245.00 116620.00 390.00 185640.00 245.00  116620.0012" FORCE MAIN SEWER

0207 5768000000-N 1520  1 EA  1500.00 1500.00 5775.00 5775.00 1500.00  1500.00SANITARY SEWER CLEAN-OUT

0208 5775000000-E 1525  3 EA  4000.00 12000.00 2475.00 7425.00 4000.00  12000.004' DIA UTILITY MANHOLE

0209 5776000000-E 1525  6 EA  6000.00 36000.00 3095.00 18570.00 6000.00  36000.005' DIA UTILITY MANHOLE

0210 5781000000-E 1525  2 LF  125.00 250.00 300.00 600.00 125.00  250.00UTILITY MANHOLE WALL, 4' DIA

0211 5782000000-E 1525  54 LF  150.00 8100.00 467.00 25218.00 150.00  8100.00UTILITY MANHOLE WALL, 5' DIA

0212 5801000000-E 1530  348 LF  10.00 3480.00 8.60 2992.80 10.00  3480.00ABANDON 8" UTILITY PIPE

0213 5802000000-E 1530  761 LF  10.00 7610.00 8.90 6772.90 10.00  7610.00ABANDON 10" UTILITY PIPE

0214 5804000000-E 1530  5,720 LF  7.50 42900.00 9.51 54397.20 7.50  42900.00ABANDON 12" UTILITY PIPE

0215 5814000000-E 1530  1,817 LF  26.00 47242.00 38.00 69046.00 26.00  47242.00ABANDON 30" UTILITY PIPE

0216 5835000000-E 1540  550 LF  325.00 178750.00 336.50 185075.00 325.00  178750.00**" ENCASEMENT PIPE
(42")

0217 5836000000-E 1540  700 LF  110.00 77000.00 116.00 81200.00 110.00  77000.0024" ENCASEMENT PIPE

0218 5882000000-N SP   6 EA  56500.00 339000.00 51200.00 307200.00 56500.00  339000.00GENERIC UTILITY ITEM (EA)
CONNECTION DETAIL NO 2

0219 5882000000-N SP   14 EA  4750.00 66500.00 9525.00 133350.00 4750.00  66500.00GENERIC UTILITY ITEM (EA)
CONNECTION DETAIL NO 4
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0220 5888000000-E SP   550 LF  260.00 143000.00 290.00 159500.00 260.00  143000.00GENERIC UTILITY ITEM (LF)
42" DUMMY ENCASEMENT PIPE

0221 5888000000-E SP   280 LF  390.00 109200.00 400.00 112000.00 390.00  109200.00GENERIC UTILITY ITEM (LF)
54" DUMMY ENCASEMENT PIPE

0222 5912000000-N SP  Lump Sum 20000.00 26178.00  20000.00GENERIC UTILITY ITEM (LS)
4" WATER METER ASSEMBLY

0223 5912000000-N SP  Lump Sum 5500.00 4203.00  5500.00GENERIC UTILITY ITEM (LS)
REMOVE EXISTING 4" WATER METER ASSEMBLY

0224 6000000000-E 1605  125,000 LF  1.45 181250.00 1.45 181250.00 1.85  231250.00TEMPORARY SILT FENCE

0225 6006000000-E 1610  3,025 TON 61.40 185735.00 47.75 144443.75 45.40  137335.00EROS CONTRL STONE CL A

0226 6009000000-E 1610  6,000 TON 61.40 368400.00 75.25 451500.00 78.60  471600.00EROS CONTRL STONE CL B

0227 6012000000-E 1610  6,000 TON 56.30 337800.00 58.25 349500.00 54.60  327600.00SEDIMENT CONTROL STONE

0228 6015000000-E 1615  300 ACR 400.00 120000.00 400.00 120000.00 400.00  120000.00TEMPORARY MULCHING

0229 6018000000-E 1620  7,850 LB  6.00 47100.00 6.00 47100.00 2.00  15700.00SEED FOR TEMP SEEDING

0230 6021000000-E 1620  32 TON 800.00 25600.00 800.00 25600.00 800.00  25600.00FERT FOR TEMP SEEDING

0231 6024000000-E 1622  30,000 LF  4.00 120000.00 14.00 420000.00 11.55  346500.00TEMPORARY SLOPE DRAINS

0232 6029000000-E SP   15,600 LF  1.00 15600.00 1.00 15600.00 1.00  15600.00SAFETY FENCE

0233 6030000000-E 1630  100,000 CY  3.00 300000.00 0.10 10000.00 0.03  3000.00SILT EXCAVATION

0234 6036000000-E 1631  100,000 SY  0.80 80000.00 1.50 150000.00 1.40  140000.00MATTING FOR EROS CONTROL

0235 6037000000-E SP   2,600 SY  2.50 6500.00 4.00 10400.00 6.00  15600.00COIR FIBER MAT

0236 6038000000-E SP   2,350 SY  4.00 9400.00 5.50 12925.00 4.50  10575.00PERM SOIL REINF MAT

0237 6042000000-E 1632  9,550 LF  3.50 33425.00 4.00 38200.00 4.25  40587.501/4" HARDWARE CLOTH

0238 6043000000-E SP   950 SY  2.00 1900.00 3.76 3572.00 10.80  10260.00LOW PERMEABILITY GEOTEXTILE

0239 6045000000-E SP   100 LF  50.00 5000.00 50.00 5000.00 36.15  3615.00**" TEMPORARY PIPE
(24")

0240 6046000000-E 1636  50 LF  50.00 2500.00 62.00 3100.00 78.40  3920.00TEMP PIPE FOR STREAM CROSS

0241 6048000000-E SP   25 SY  50.00 1250.00 35.00 875.00 42.35  1058.75FLOAT TURBIDITY CURTAIN

0242 6069000000-E 1638  400 CY  35.00 14000.00 35.00 14000.00 38.60  15440.00STILLING BASINS

0243 6070000000-N 1639  6 EA  150.00 900.00 390.00 2340.00 353.50  2121.00SPECIAL STILLING BASINS

0244 6071012000-E SP   4,000 LF  5.00 20000.00 7.50 30000.00 7.00  28000.00COIR FIBER WATTLE

0245 6071020000-E SP   925 LB  6.00 5550.00 8.00 7400.00 6.00  5550.00POLYACRYLAMIDE (PAM)

0246 6071030000-E 1640  8,000 LF  3.50 28000.00 3.50 28000.00 5.75  46000.00COIR FIBER BAFFLE

0247 6071050000-E SP   29 EA  650.00 18850.00 2550.00 73950.00 845.00  24505.00**" SKIMMER
(1-1/2")

0248 6071050000-E SP   4 EA  1000.00 4000.00 3665.00 14660.00 967.05  3868.20**" SKIMMER
(2")

0249 6071050000-E SP   1 EA  1200.00 1200.00 4000.00 4000.00 1498.65  1498.65**" SKIMMER
(3")

0250 6084000000-E 1660  300 ACR 1600.00 480000.00 1600.00 480000.00 1450.00  435000.00SEEDING AND MULCHING

0251 6087000000-E 1660  120 ACR 100.00 12000.00 100.00 12000.00 60.00  7200.00MOWING

0252 6090000000-E 1661  3,600 LB  8.00 28800.00 8.00 28800.00 2.75  9900.00SEED FOR REPAIR SEEDING

0253 6093000000-E 1661 19.25 TON 800.00 15400.00 800.00 15400.00 800.00  15400.00FERT FOR REPAIR SEEDING

0254 6096000000-E 1662  9,525 LB  4.00 38100.00 4.00 38100.00 2.50  23812.50SEED FOR SUPP SEEDING

0255 6108000000-E 1665 285.5 TON 600.00 171300.00 600.00 171300.00 800.00  228400.00FERTILIZER TOPDRESSING
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0256 6111000000-E SP   255 LF  100.00 25500.00 100.00 25500.00 100.00  25500.00IMPERVIOUS DIKE

0257 6114500000-N 1667  225 MHR 50.00 11250.00 50.00 11250.00 45.00  10125.00SPECIALIZED HAND MOWING

0258 6117000000-N SP   150 EA  1.00 150.00 1.00 150.00 20.00  3000.00RESPONSE FOR EROS CONTROL

0259 6123000000-E 1670  5 ACR 1000.00 5000.00 1000.00 5000.00 1000.00  5000.00REFORESTATION

0260 6126000000-E SP  0.14 ACR 10000.00 1400.00 10000.00 1400.00 2000.00  280.00STREAMBANK REFORESTATION

0261 6135000000-E SP   20 ACR 4800.00 96000.00 4800.00 96000.00 4000.00  80000.00GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

0262 7060000000-E 1705  1,275 LF  1.50 1912.50 1.50 1912.50 2.45  3123.75SIGNAL CABLE

0263 7120000000-E 1705  8 EA  700.00 5600.00 700.00 5600.00 696.00  5568.00VEHICLE SIGNAL HD (12", 3 SECT)

0264 7132000000-E 1705  2 EA  825.00 1650.00 825.00 1650.00 815.00  1630.00VEHICLE SIGNAL HD (12", 4 SECT)

0265 7252000000-E 1710  390 LF  1.85 721.50 1.85 721.50 2.10  819.00MESSENGER CABLE (1/4")

0266 7279000000-E 1715  1,450 LF  0.55 797.50 0.50 725.00 0.65  942.50TRACER WIRE

0267 7300000000-E 1715  1,040 LF  7.00 7280.00 7.00 7280.00 5.00  5200.00UNPAVED TRENCH (***********)
(1, 2")

0268 7300000000-E 1715  160 LF  9.00 1440.00 9.00 1440.00 6.10  976.00UNPAVED TRENCH (***********)
(2, 2")

0269 7300000000-E 1715  1,815 LF  8.75 15881.25 8.75 15881.25 5.60  10164.00UNPAVED TRENCH (***********)
(2,1-1/2")

0270 7301000000-E 1715  450 LF  16.00 7200.00 16.00 7200.00 15.90  7155.00DIRECT DRILL (***********)
(1, 2")

0271 7301000000-E 1715  1,585 LF  19.00 30115.00 19.00 30115.00 16.95  26865.75DIRECT DRILL (***********)
(2, 1-1/2")

0272 7301000000-E 1715  180 LF  18.75 3375.00 18.75 3375.00 18.15  3267.00DIRECT DRILL (***********)
(2, 2")

0273 7324000000-N 1716  32 EA  400.00 12800.00 400.00 12800.00 228.00  7296.00JUNCTION BOX (STANDARD SIZE)

0274 7348000000-N 1716  5 EA  600.00 3000.00 600.00 3000.00 377.00  1885.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0275 7360000000-N 1720  7 EA  1000.00 7000.00 1000.00 7000.00 680.00  4760.00WOOD POLE

0276 7372000000-N 1721  2 EA  420.00 840.00 420.00 840.00 440.00  880.00GUY ASSEMBLY

0277 7384000000-E 1722  5 EA  525.00 2625.00 525.00 2625.00 223.00  1115.00***" RISER WITH **************
(1-1/2", WEATHERHEAD)

0278 7444000000-E 1725  895 LF  7.25 6488.75 7.25 6488.75 6.55  5862.25INDUCTIVE LOOP SAWCUT

0279 7456000000-E 1726  1,525 LF  1.10 1677.50 1.10 1677.50 1.00  1525.00LEAD-IN CABLE(********)
(14-2)

0280 7485000000-N SP   1 EA  13500.00 13500.00 13500.00 13500.00 4219.00  4219.00WRLESS MAGN SENSOR DET SYS

0281 7516000000-E 1730  1,550 LF  1.30 2015.00 1.30 2015.00 1.55  2402.50COMMUNICATIONS CABLE (** FIBER)
(12)

0282 7552000000-N 1731  2 EA  1340.00 2680.00 1340.00 2680.00 1297.00  2594.00INTERCONNECT CENTER

0283 7564000000-N 1732  2 EA  2000.00 4000.00 2000.00 4000.00 2031.00  4062.00FIBER-OPTIC TRANS DROP/REP

0284 7566000000-N 1733  5 EA  89.00 445.00 89.00 445.00 111.00  555.00DELINEATOR MARKER

0285 7588000000-N SP   1 EA  12000.00 12000.00 12000.00 12000.00 10531.00  10531.00SGNL MAST ARM WITH METAL POLE

0286 7590000000-N SP   1 EA  18500.00 18500.00 18500.00 18500.00 17668.00  17668.00DBL MAST ARM WITH METAL POLE

0287 7613000000-N SP   2 EA  1250.00 2500.00 1250.00 2500.00 1017.00  2034.00SOIL TEST

0288 7614100000-E SP   16 CY  700.00 11200.00 700.00 11200.00 1200.00  19200.00DRILLED PIER FOUND

0289 7631000000-N SP   2 EA  52.50 105.00 52.50 105.00 240.00  480.00MAST ARM W/ MTL POLE DES

0290 7684000000-N 1750  1 EA  800.00 800.00 800.00 800.00 830.00  830.00SIGNAL CABINET FOUNDATION
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0291 7756000000-N 1751  1 EA  14500.00 14500.00 14500.00 14500.00 12574.00  12574.00CONTLR WITH CBNT, 2070L BASE MTD

0292 7780000000-N 1751  5 EA  160.00 800.00 160.00 800.00 115.00  575.00DETECTOR CARD (TYPE 2070L)

0293 7901000000-N 1753  1 EA  450.00 450.00 450.00 450.00 357.00  357.00CABINET BASE EXTENDER

0294 7980000000-N SP   60 EA  90.00 5400.00 90.00 5400.00 116.00  6960.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0295 7980000000-N SP   8 EA  4600.00 36800.00 4600.00 36800.00 4090.00  32720.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0296 7980000000-N SP   7 EA  1950.00 13650.00 1950.00 13650.00 1820.00  12740.00GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0297 7980000000-N SP   6 EA  410.00 2460.00 410.00 2460.00 469.00  2814.00GENERIC SIGNAL ITEM (EA)
CENTRAL MEDIA  CONVERTER

0298 7980000000-N SP   6 EA  73500.00 441000.00 73500.00 441000.00 69614.00  417684.00GENERIC SIGNAL ITEM (EA)
DMS

0299 7980000000-N SP   5 EA  5375.00 26875.00 5375.00 26875.00 4809.00  24045.00GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0300 7980000000-N SP   4 EA  45700.00 182800.00 45700.00 182800.00 48112.00  192448.00GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE (TYPE  A)

0301 7980000000-N SP   1 EA  54500.00 54500.00 54500.00 54500.00 55222.00  55222.00GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE (TYPE  B)

0302 7980000000-N SP   12 EA  200.00 2400.00 200.00 2400.00 212.00  2544.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0303 7980000000-N SP   8 EA  4200.00 33600.00 4200.00 33600.00 4374.00  34992.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0304 7980000000-N SP   9 EA  700.00 6300.00 700.00 6300.00 864.00  7776.00GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA-TION PANEL

0305 7980000000-N SP   1 EA  13500.00 13500.00 13500.00 13500.00 13812.00  13812.00GENERIC SIGNAL ITEM (EA)
SOLAR POWER ASSEMBLY

0306 7980000000-N SP   4 EA  825.00 3300.00 825.00 3300.00 913.00  3652.00GENERIC SIGNAL ITEM (EA)
VIDEO ETHERNET DECODER

0307 7980000000-N SP   8 EA  800.00 6400.00 800.00 6400.00 890.00  7120.00GENERIC SIGNAL ITEM (EA)
VIDEO ETHERNET ENCODER

0308 7980000000-N SP   4 EA  150.00 600.00 150.00 600.00 97.00  388.00GENERIC SIGNAL ITEM (EA)
WOOD PEDESTAL

0309 7985000000-N SP  Lump Sum 5100.00 5100.00  5100.00GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0310 7990000000-E SP   520 LF  1.75 910.00 1.75 910.00 4.00  2080.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON-  DUCTOR

0311 7990000000-E SP   1,895 LF  1.75 3316.25 1.75 3316.25 2.60  4927.00GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER CONDUC-  TORS

0312 7990000000-E SP   125 LF  4.00 500.00 4.00 500.00 6.35  793.75GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER SERVICE ENTRANCE CONDUCTORS

0313 7990000000-E SP   1,630 LF  15.00 24450.00 15.00 24450.00 12.95  21108.50GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUC-  TORS

0314 7992000000-E SP   40 CY  725.00 29000.00 725.00 29000.00 1200.00  48000.00GENERIC SIGNAL ITEM (CY)
ITS OVERHEAD FOOTING

CULVERT ITEMS

0315 8126000000-N 414 Lump Sum 25000.00 25000.00  25000.00CULV EXCAV @ ************
(52+09.00-Y7-)

0316 8133000000-E 414  97 TON 50.00 4850.00 50.00 4850.00 50.00  4850.00FND CONDIT MAT, BOX CULV
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0317 8196000000-E 420 173.3 CY  650.00 112645.00 900.33 156027.19 650.00  112645.00CLASS A CONCRETE (CULV)

0318 8245000000-E 425  23,796 LB  1.00 23796.00 1.00 23796.00 1.00  23796.00REINF STEEL (CULVERT)

WALL ITEMS

0319 8801000000-E SP   5,500 SF  87.44 480920.00 95.08 522940.00 98.35  540925.00MSE RETAIN WALL NO **
(1)

0320 8801000000-E SP   5,450 SF  87.44 476548.00 95.08 518186.00 97.85  533282.50MSE RETAIN WALL NO **
(2)

STRUCTURE ITEMS

0321 8017000000-N SP  Lump Sum 625000.00 541000.00  249770.21CM&R TEMP ACCESS ***********
(265+53.58-L-)

0322 8017000000-N SP  Lump Sum 625000.00 140585.00  523147.54CM&R TEMP ACCESS ***********
(48+79.00-Y8-)

0323 8084000000-N 410 Lump Sum 10000.00 21100.00  6930.43FND EXCAV EB** STA*******
(01, 38+50.27-Y7-)

0324 8084000000-N 410 Lump Sum 10000.00 21100.00  6574.15FND EXCAV EB** STA*******
(02, 38+50.27-Y7-)

0325 8108000000-E 411  2,424 LF  700.00 1696800.00 695.86 1686764.64 735.00  1781640.00**'-**" DIA DRILLD PIERS
(6'-0")

0326 8112730000-N 450  7 EA  1600.00 11200.00 4000.00 28000.00 10255.50  71788.50PDA TESTING

0327 8113000000-N 411  8 EA  1200.00 9600.00 1200.00 9600.00 9600.00  76800.00SID INSPECTIONS

0328 8114000000-N 411  16 EA  1500.00 24000.00 1500.00 24000.00 24000.00  384000.00SPT TESTING

0329 8115000000-N 411  4 EA  2200.00 8800.00 2500.00 10000.00 1400.00  5600.00CSL TESTING

0330 8147000000-E 420  132,228 SF  24.30 3213140.40 31.54 4170471.12 31.20  4125513.60REINF CONCRETE DECK SLAB

0331 8161000000-E 420  135,259 SF  0.35 47340.65 0.34 45988.06 0.29  39225.11GROOVING BRIDGE FLOORS

0332 8175000000-E 420 705.3 CY  759.00 535322.70 770.00 543081.00 770.25  543257.33CLASS AA CONC (BRIDGE)

0333 8182000000-E 420 1,985.9 CY  520.00 1032668.00 503.00 998907.70 628.93  1248992.09CLASS A CONCRETE (BRIDGE)

0334 8210000000-N 422 Lump Sum 41000.00 54205.00  36375.72BRG APPR SLAB ***********
(147+38.89-L-LT)

0335 8210000000-N 422 Lump Sum 41000.00 52205.00  36746.07BRG APPR SLAB ***********
(147+38.89-L-RT)

0336 8210000000-N 422 Lump Sum 46000.00 57125.00  42255.65BRG APPR SLAB ***********
(182+99.94-L-)

0337 8210000000-N 422 Lump Sum 41000.00 54200.00  36986.12BRG APPR SLAB ***********
(265+53.58-L-LT)

0338 8210000000-N 422 Lump Sum 53000.00 54200.00  48211.48BRG APPR SLAB ***********
(265+53.58-L-RT)

0339 8210000000-N 422 Lump Sum 43000.00 54260.00  39297.76BRG APPR SLAB ***********
(281+51.83-L-LT)

0340 8210000000-N 422 Lump Sum 40000.00 50086.00  35123.90BRG APPR SLAB ***********
(281+51.83-L-RT)

0341 8210000000-N 422 Lump Sum 63000.00 66225.00  51981.44BRG APPR SLAB ***********
(38+50.27-Y7-)

0342 8210000000-N 422 Lump Sum 52000.00 60150.00  50021.11BRG APPR SLAB ***********
(48+79.00-Y8-)

0343 8217000000-E 425  630,691 LB  0.95 599156.45 1.00 630691.00 0.87  548701.17REINF STEEL (BRIDGE)

0344 8224000000-E 425  115,573 LB  0.95 109794.35 1.50 173359.50 0.95  109794.35EPOXY COAT REINF STL BRDG
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0345 8238000000-E 425  114,806 LB  1.50 172209.00 1.75 200910.50 1.66  190577.96SPIRAL COL REINF STL BRG

0347 8265000000-E 430 6,352.55 LF  217.00 1378503.35 210.00 1334035.50 242.25  1538905.2454" PRESTR CONCRETE GIRDR

0348 8274000000-E 430 1,891.37 LF  270.00 510669.90 240.00 453928.80 316.31  598259.2463" MOD PRESTR CONC GIRDR

0349 8280000000-E 440 Lump Sum 6780000.00 7190000.00  6681324.00STRUCTURAL STEEL

0350 8333000000-E 450  2,588 LF  66.00 170808.00 60.00 155280.00 77.82  201398.1616" PRESTR CONC PILES

0351 8336000000-E 450  3,700 LF  80.00 296000.00 75.00 277500.00 89.62  331594.0020" PRESTR CONC PILES

0352 8350000000-E 450  2,260 LF  112.00 253120.00 114.00 257640.00 123.45  278997.0024" PRESTR CONC PILES

0353 8364000000-E 450  6,895 LF  53.00 365435.00 41.50 286142.50 71.95  496095.25HP12X53 PILES

0354 8391000000-N 450  30 EA  70.00 2100.00 80.00 2400.00 74.60  2238.00STEEL PILE POINTS

0355 8392500000-E 450  200 LF  150.00 30000.00 28.00 5600.00 94.50  18900.00PREDRILLING FOR PILES

0356 8393000000-N 450  101 EA  400.00 40400.00 90.00 9090.00 237.20  23957.20PILE REDRIVES

0357 8503000000-E 460 5,368.35 LF  69.00 370416.15 97.00 520729.95 67.10  360216.29CONCRETE BARRIER RAIL

0358 8524000000-E SP  2,204.19 LF  109.00 240256.71 92.00 202785.48 92.00  202785.48**" CHAIN LINK FENCE
(72")

0359 8531000000-E 462  12,556 SY  64.75 813001.00 57.25 718831.00 72.35  908426.604" SLOPE PROTECTION

0360 8608000000-E 876  3,159 TON 88.00 277992.00 81.00 255879.00 92.25  291417.75RIP RAP II (2'-0")

0361 8622000000-E 876  3,505 SY  3.95 13844.75 3.00 10515.00 1.80  6309.00GEOTEXTILE FOR DRAINAGE

0362 8654000000-N SP  Lump Sum 75000.00 67650.00  77094.35DISC BEARINGS

0363 8657000000-N 430 Lump Sum 61000.00 66870.00  63331.00ELASTOMERIC BEARINGS

0364 8706000000-N SP  Lump Sum 601000.00 545145.00  567106.55EXPANSION JOINT SEALS

0365 8727000000-N SP  Lump Sum 67000.00 69000.00  94546.00ELEC CONDUIT SYS SIGNAL ******
(147+38.89-L-RT)

0366 8727000000-N SP  Lump Sum 17200.00 24000.00  36822.00ELEC CONDUIT SYS SIGNAL ******
(38+50.27-Y7-)

0367 8867000000-E SP   1,000 LF  134.00 134000.00 110.00 110000.00 194.40  194400.00GENERIC STRUCTURE ITEM (LF)
20" COMPOSITE PILE

 

    TOTAL 79683198.70 TOTAL 83622727.33 TOTAL  83752568.50CONTRACT TOTAL

 

    SUB-TOTAL 56911661.29 SUB-TOTAL 60060691.39 SUB-TOTAL  59248635.20ROADWAY ITEMS

    SUB-TOTAL 166291.00 SUB-TOTAL 209673.19 SUB-TOTAL  166291.00CULVERT ITEMS

    SUB-TOTAL 957468.00 SUB-TOTAL 1041126.00 SUB-TOTAL  1074207.50WALL ITEMS

    SUB-TOTAL 21647778.41 SUB-TOTAL 22311236.75 SUB-TOTAL  23263434.80STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 4079465.59 4740000.00  3787556.29MOBILIZATION

0002 0000400000-N 801 Lump Sum 241242.68 1100000.00  497895.00CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 155714.04 100000.00  64803.78FIELD OFFICE

0004 0001000000-E 200 Lump Sum 3712086.70 2700000.00  9218561.99CLEARING & GRUBBING

0005 0008000000-E 200  5 ACR 6274.57 31372.85 5300.00 26500.00 9068.68  45343.40SUPP CLEARING & GRUBBING

0006 0015000000-N 205  12 EA  836.61 10039.32 1650.00 19800.00 1140.00  13680.00SEALING ABANDONED WELLS

0007 0022000000-E 225  63,600 CY  4.18 265848.00 10.00 636000.00 7.41  471276.00UNCLASSIFIED EXCAVATION

0008 0029000000-N SP  Lump Sum 68245.74 20000.00  134046.90REINF BRG APPR **********
(144+41.79 -L- LT)

0009 0029000000-N SP  Lump Sum 68245.74 20000.00  134046.90REINF BRG APPR **********
(145+67.97 -L- RT)

0010 0029000000-N SP  Lump Sum 68245.74 20000.00  103113.00REINF BRG APPR **********
(265+00.00 -L- LT)

0011 0029000000-N SP  Lump Sum 79620.04 22000.00  131755.50REINF BRG APPR **********
(265+00.00 -L- RT)

0012 0029000000-N SP  Lump Sum 68245.74 18000.00  63013.50REINF BRG APPR **********
(281+51.83 -L- LT)

0013 0029000000-N SP  Lump Sum 68245.74 18000.00  63013.50REINF BRG APPR **********
(281+51.83 -L- RT)

0014 0029000000-N SP  Lump Sum 79620.04 22000.00  61867.80REINF BRG APPR **********
(31+63.68 -Y7-)

0015 0029000000-N SP  Lump Sum 79620.04 18000.00  54993.60REINF BRG APPR **********
(48+79 -Y8-)

0016 0036000000-E 225  16,400 CY  4.81 78884.00 10.00 164000.00 10.38  170232.00UNDERCUT EXCAVATION

0017 0084000000-E SP   863,000 LF  0.48 414240.00 0.50 431500.00 0.40  345200.00WICK DRAINS

0018 0106000000-E 230  2,723,900 CY  6.58 17923262.00 6.00 16343400.00 9.34  25441226.00BORROW EXCAVATION

0019 0127000000-N SP   15 EA  1254.91 18823.65 1000.00 15000.00 1712.67  25690.05EMBM'T SETTLEMENT GAUGE

0020 0134000000-E 240  22,600 CY  4.44 100344.00 6.00 135600.00 4.34  98084.00DRAINAGE DITCH EXCAVATION

0021 0156000000-E 250  8,000 SY  4.71 37680.00 7.00 56000.00 4.74  37920.00REMOVAL OF EXT ASPHALT PVMT

0022 0177000000-E 250  2,000 SY  2.09 4180.00 2.00 4000.00 3.71  7420.00BREAKING OF EXT ASPH PVMT

0023 0192000000-N 260  60 HR  209.15 12549.00 200.00 12000.00 198.50  11910.00PROOF ROLLING

0024 0194000000-E SP   70,500 CY  6.58 463890.00 6.00 423000.00 14.01  987705.00SELECT GRANULAR MATL, CLASS III

0025 0195000000-E 265  87,400 CY  6.58 575092.00 6.00 524400.00 12.38  1082012.00SELECT GRANULAR MATERIAL

0026 0196000000-E 270  130,000 SY  1.20 156000.00 1.30 169000.00 1.19  154700.00GEOTEXTILE SOIL STABILIZATION

0027 0199000000-E SP   250 SF  79.62 19905.00 50.00 12500.00 94.05  23512.50TEMPORARY SHORING

0028 0241000000-E SP   67,800 SY  7.95 539010.00 8.00 542400.00 16.67  1130226.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION 1

0029 0241000000-E SP   24,900 SY  7.95 197955.00 8.00 199200.00 11.15  277635.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION 2

0030 0257000000-E SP   270 LF  12.49 3372.30 50.00 13500.00 19.10  5157.00GENERIC GRADING ITEM (LF)
HORIZONTAL INCLINOMETER CASING

0031 0262000000-N SP   12 EA  2601.84 31222.08 1600.00 19200.00 566.59  6799.08GENERIC GRADING ITEM (EA)
VW PIEZOMETER

0032 0318000000-E 300  3,530 TON 36.43 128597.90 35.00 123550.00 38.47  135799.10FND CONDIT MATL MINOR STRS

0033 0320000000-E 300  7,950 SY  2.08 16536.00 1.00 7950.00 1.25  9937.50FND CONDIT GEOTEXTILE
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0034 0342000000-E 310  48 LF  49.96 2398.08 46.00 2208.00 38.19  1833.12**" SIDE DRAIN PIPE
(30")

0035 0342000000-E 310  224 LF  61.40 13753.60 50.00 11200.00 40.01  8962.24**" SIDE DRAIN PIPE
(36")

0036 0343000000-E 310  24 LF  26.02 624.48 42.00 1008.00 20.62  494.8815" SIDE DRAIN PIPE

0037 0344000000-E 310  2,256 LF  29.14 65739.84 38.00 85728.00 18.49  41713.4418" SIDE DRAIN PIPE

0038 0345000000-E 310  220 LF  36.43 8014.60 50.00 11000.00 25.72  5658.4024" SIDE DRAIN PIPE

0039 0348000000-E 310  50 EA  520.37 26018.50 275.00 13750.00 159.27  7963.50**" SIDE DRAIN PIPE ELBOW
(18")

0040 0354000000-E 310  292 LF  60.88 17776.96 55.00 16060.00 52.32  15277.44***" RC PIPE CULV *****
(30", V)

0041 0354000000-E 310  344 LF  77.01 26491.44 65.00 22360.00 66.30  22807.20***" RC PIPE CULV *****
(36", V)

0042 0372000000-E 310  2,364 LF  29.14 68886.96 30.00 70920.00 22.41  52977.2418" RC PIPE CULV III

0043 0378000000-E 310  48 LF  36.43 1748.64 45.00 2160.00 31.19  1497.1224" RC PIPE CULV III

0044 0384000000-E 310  772 LF  49.96 38569.12 54.00 41688.00 48.30  37287.6030" RC PIPE CULV III

0045 0390000000-E 310  4,488 LF  60.36 270895.68 48.00 215424.00 51.10  229336.8036" RC PIPE CULV III

0046 0396000000-E 310  792 LF  72.85 57697.20 60.00 47520.00 63.76  50497.9242" RC PIPE CULV III

0047 0402000000-E 310  732 LF  90.54 66275.28 75.00 54900.00 79.71  58347.7248" RC PIPE CULV III

0048 0408000000-E 310  464 LF  145.70 67604.80 100.00 46400.00 108.26  50232.6454" RC PIPE CULV III

0049 0448000000-E 310  708 LF  101.99 72208.92 95.00 67260.00 85.40  60463.20***" RCP CULV CLASS IV
(48")

0050 0448200000-E 310  728 LF  28.10 20456.80 36.00 26208.00 23.42  17049.7615" RCP CULV CLASS IV

0051 0448300000-E 310  4,552 LF  32.26 146847.52 38.00 172976.00 25.27  115029.0418" RCP CULV CLASS IV

0052 0448400000-E 310  784 LF  41.63 32637.92 44.00 34496.00 48.61  38110.2424" RCP CULV CLASS IV

0053 0448500000-E 310  600 LF  53.08 31848.00 50.00 30000.00 46.07  27642.0030" RCP CULV CLASS IV

0054 0448600000-E 310  1,412 LF  66.61 94053.32 55.00 77660.00 55.15  77871.8036" RCP CULV CLASS IV

0055 0448700000-E 310  172 LF  79.10 13605.20 78.00 13416.00 73.50  12642.0042" RCP CULV CLASS IV

0056 0453000000-E 310  4 EA  1196.85 4787.40 800.00 3200.00 607.49  2429.96**" PIPE END SECTION
(18")

0057 0546000000-E 310  784 LF  36.95 28968.80 35.00 27440.00 29.65  23245.60**" CAA PIPE CLVT *****"
(18", 0.064")

0058 0546000000-E 310  192 LF  241.45 46358.40 220.00 42240.00 270.24  51886.08**" CAA PIPE CLVT *****"
(84", 0.105")

0059 0564000000-E 310  14 EA  348.65 4881.10 420.00 5880.00 295.59  4138.26**" CAA PIPE ELBOW *****"
(18", 0.064")

0060 0995000000-E 340  2,536 LF  10.41 26399.76 10.00 25360.00 16.20  41083.20PIPE REMOVAL

0061 1000000000-E 462  350 SY  78.06 27321.00 58.00 20300.00 71.82  25137.006" SLOPE PROTECTION

0062 1011000000-N 500 Lump Sum 784321.08 2350000.00  1210082.68FINE GRADING

0063 1099500000-E 505  1,000 CY  6.17 6170.00 12.00 12000.00 12.47  12470.00SHALLOW UNDERCUT

0064 1099700000-E 505  1,900 TON 41.31 78489.00 33.00 62700.00 38.49  73131.00CLASS IV SUBGRD STABILIZATION

0065 1111000000-E SP   18,750 TON 41.31 774562.50 42.00 787500.00 38.49  721687.50CLASS IV AGGREGATE STABILIZATION

0066 1121000000-E 520  193,000 TON 37.05 7150650.00 32.00 6176000.00 36.60  7063800.00AGGREGATE BASE COURSE

0067 1220000000-E 545  5,000 TON 39.22 196100.00 32.00 160000.00 38.49  192450.00INCIDENTAL STONE BASE

0068 1275000000-E 600  4,879 GAL 4.68 22833.72 5.00 24395.00 5.13  25029.27PRIME COAT
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0069 1330000000-E 607  1,000 SY  7.40 7400.00 10.00 10000.00 9.12  9120.00INCIDENTAL MILLING

0070 1489000000-E 610  13,300 TON 52.04 692132.00 57.00 758100.00 57.00  758100.00ASP CONC BASE CRS B25.0B

0071 1491000000-E 610  51,400 TON 44.75 2300150.00 49.00 2518600.00 49.02  2519628.00ASP CONC BASE CRS B25.0C

0072 1498000000-E 610  7,900 TON 55.16 435764.00 60.00 474000.00 60.42  477318.00ASP CONC INTR CRS I19.0B

0073 1503000000-E 610  38,000 TON 46.83 1779540.00 51.00 1938000.00 51.30  1949400.00ASP CONC INTR CRS I19.0C

0074 1519000000-E 610  15,700 TON 58.28 914996.00 64.00 1004800.00 63.84  1002288.00ASP CONC SURF CRS S9.5B

0075 1523000000-E 610  37,100 TON 49.96 1853516.00 55.00 2040500.00 54.72  2030112.00ASP CONC SURF CRS S9.5C

0076 1575000000-E 620  8,205 TON 468.33 3842647.65 512.00 4200960.00 513.00  4209165.00ASP FOR PLANT MIX

0077 1693000000-E 654  1,090 TON 150.91 164491.90 138.00 150420.00 157.58  171762.20ASPH PLT MIX PVMT REPAIR

0078 1840000000-E 665  93,100 LF  0.06 5586.00 0.20 18620.00 0.26  24206.00MILLED RUMBLE STRIPS

0079 2022000000-E 815  2,500 CY  26.02 65050.00 27.00 67500.00 28.50  71250.00SUBDRAIN EXCAVATION

0080 2026000000-E 815  7,400 SY  3.64 26936.00 3.00 22200.00 3.99  29526.00GEOTEXTILE FOR SUBSURF DRNS

0081 2036000000-E 815  1,250 CY  57.24 71550.00 60.00 75000.00 62.70  78375.00SUBDRAIN COARSE AGGREGATE

0082 2044000000-E 815  7,400 LF  15.61 115514.00 16.00 118400.00 17.10  126540.006" PERF SUBDRN PIPE

0083 2070000000-N 815  15 EA  364.26 5463.90 350.00 5250.00 399.00  5985.00SUBDRN PIPE OUTLET

0084 2077000000-E 815  90 LF  41.63 3746.70 42.00 3780.00 45.60  4104.006" OUTLET PIPE

0085 2199000000-E SP   355 SF  8.33 2957.15 46.00 16330.00 46.44  16486.20SANDBAG HEADWALLS

0086 2209000000-E 838 57.2 CY  910.64 52088.61 900.00 51480.00 597.34  34167.85ENDWALLS

0087 2220000000-E 838 10.4 CY  936.66 9741.26 800.00 8320.00 848.77  8827.21REINFORCED ENDWALLS

0088 2253000000-E 840  1 CY  936.66 936.66 1600.00 1600.00 673.62  673.62PIPE COLLARS

0089 2264000000-E 840  1 CY  936.66 936.66 750.00 750.00 673.62  673.62PIPE PLUGS

0090 2275000000-E SP   12 CY  286.20 3434.40 230.00 2760.00 306.08  3672.96FLOWABLE FILL

0091 2286000000-N 840  148 EA  1144.81 169431.88 1200.00 177600.00 1866.76  276280.48MASNRY DRAINAGE STRUCT

0092 2308000000-E 840  36 LF  260.18 9366.48 350.00 12600.00 267.71  9637.56MASNRY DRAINAGE STRUCT

0093 2354000000-N 840  7 EA  468.33 3278.31 800.00 5600.00 182.48  1277.36FRAME W/GRATE 840.22 STD

0094 2364000000-N 840  18 EA  468.33 8429.94 1200.00 21600.00 347.16  6248.88FRAME W/2GRTS 840.16 STD

0095 2364200000-N 840  34 EA  468.33 15923.22 1200.00 40800.00 321.54  10932.36FRAME W/2GRTS 840.20 STD

0096 2365000000-N 840  49 EA  468.33 22948.17 1200.00 58800.00 297.14  14559.86FRAME W/2GRTS 840.22 STD

0097 2367000000-N 840  24 EA  468.33 11239.92 1200.00 28800.00 304.46  7307.04FRAME W/2GRTS 840.29 STD

0098 2374000000-N 840  3 EA  468.33 1404.99 900.00 2700.00 408.15  1224.45FRAME-GRT-HD 840.03 **
(E)

0099 2374000000-N 840  3 EA  468.33 1404.99 1000.00 3000.00 408.15  1224.45FRAME-GRT-HD 840.03 **
(F)

0100 2374000000-N 840  11 EA  468.33 5151.63 1000.00 11000.00 408.15  4489.65FRAME-GRT-HD 840.03 **
(G)

0101 2396000000-N 840  2 EA  390.28 780.56 700.00 1400.00 243.47  486.94FRAME W/COVER STD 840.54

0102 2407000000-N 840  3 EA  1352.96 4058.88 1200.00 3600.00 1194.92  3584.76STL FRAM W/ 2 GTR, STD 840.37

0103 2440000000-N 852  2 EA  520.37 1040.74 1000.00 2000.00 684.00  1368.00CONC TRANS SECT FOR CATCH BASIN

0104 2451000000-N 852  18 EA  520.37 9366.66 800.00 14400.00 570.00  10260.00CONC TRANS SECT FOR DROP INLET

0105 2549000000-E 846  2,400 LF  19.21 46104.00 15.00 36000.00 22.35  53640.002'-6" CONC CURB & GUTTER

0106 2556000000-E 846  14,900 LF  14.94 222606.00 15.00 223500.00 17.79  265071.00SHOULDER BERM GUTTER

0107 2647000000-E 852  3,010 SY  48.03 144570.30 42.00 126420.00 53.07  159740.705" MONO CONC ISLANDS (SURF MTD)
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0108 2724000000-E 857  128 LF  98.87 12655.36 80.00 10240.00 119.70  15321.60PC REINF BARRIER SNGL FC

0109 2830000000-N 858  8 EA  1061.55 8492.40 600.00 4800.00 504.55  4036.40ADJ MANHOLES

0110 3000000000-N SP   3 EA  16460.63 49381.89 16000.00 48000.00 21375.00  64125.00IMPACT ATTEN TYPE 350

0111 3030000000-E 862  18,500 LF  15.93 294705.00 13.00 240500.00 17.10  316350.00STL BM GUARDRAIL

0112 3045000000-E 862  525 LF  17.26 9061.50 18.00 9450.00 18.24  9576.00SBGR SHOP CURVED

0113 3105000000-N 862  2 EA  95.58 191.16 98.00 196.00 114.00  228.00SBGR TERM SECT

0114 3150000000-N 862  10 EA  15.93 159.30 16.00 160.00 51.30  513.00ADDIT GUARDRAIL POSTS

0115 3195000000-N 862  5 EA  424.79 2123.95 430.00 2150.00 456.00  2280.00GR ANCHOR TYPE AT-1

0116 3210000000-N 862  13 EA  525.68 6833.84 530.00 6890.00 513.00  6669.00GR ANCHOR TYPE CAT-1

0117 3270000000-N SP   20 EA  1911.56 38231.20 1960.00 39200.00 2166.00  43320.00GR ANCHOR TYPE 350

0118 3285000000-N SP   6 EA  1566.41 9398.46 1600.00 9600.00 1938.00  11628.00GR ANCHOR TYPE M-350

0119 3317000000-N 862  34 EA  1486.77 50550.18 1500.00 51000.00 1653.00  56202.00GR ANCHOR TYPE B-77

0120 3360000000-E 863  525 LF  1.06 556.50 1.00 525.00 1.14  598.50REMOVE EXISTING GUARDRAIL

0121 3380000000-E 862  250 LF  7.96 1990.00 8.00 2000.00 11.40  2850.00TEMP STL BM GUARDRAIL

0122 3389100000-N SP   4 EA  849.58 3398.32 870.00 3480.00 1368.00  5472.00TEMP GDRL ANCH UNITS 350

0123 3389200000-E 865  22,500 LF  6.90 155250.00 7.00 157500.00 7.98  179550.00CABLE GUIDERAIL

0124 3389500000-N 865  10 EA  26.55 265.50 27.00 270.00 62.70  627.00ADDITIONAL GUIDERAIL POSTS

0125 3389600000-N 865  26 EA  1805.36 46939.36 1850.00 48100.00 1710.00  44460.00CBL GUIDERAIL ANCH UNIT

0126 3503000000-E 866  50,900 LF  3.50 178150.00 2.40 122160.00 2.74  139466.00WOVEN WIRE FENCE 47" FAB

0127 3509000000-E 866  3,320 EA  15.93 52887.60 15.00 49800.00 23.94  79480.804" TIMBER POSTS 7'-6"LONG

0128 3515000000-E 866  610 EA  31.86 19434.60 27.00 16470.00 37.62  22948.205" TIMBER POSTS 8'-0"LONG

0129 3536000000-E 866  2,700 LF  8.50 22950.00 5.00 13500.00 5.70  15390.00CHN LK FENCE 48" FABRIC

0130 3542000000-E 866  230 EA  29.74 6840.20 22.00 5060.00 31.92  7341.60MET LINE PST 48" CL FEN

0131 3548000000-E 866  20 EA  122.13 2442.60 50.00 1000.00 125.40  2508.00MET TERM PST 48" CL FEN

0132 3557000000-E 866  500 LF  1.06 530.00 2.00 1000.00 0.57  285.00ADDITIONAL BARBED WIRE

0133 3564000000-E 866  9 EA  1168.17 10513.53 655.00 5895.00 513.00  4617.00SGL GATE **HIGH, **WIDE, **OPEN
(47", 20', 20')

0134 3572000000-E 867  1,600 LF  12.74 20384.00 11.00 17600.00 13.68  21888.00CHAIN LINK FENCE RESET

0135 3574000000-E 867  100 LF  15.93 1593.00 28.00 2800.00 17.10  1710.00GENERIC FENCING ITEM 867 (LF)
40" WOOD RAIL FENCE RESET

0136 3628000000-E 876  320 TON 71.11 22755.20 84.00 26880.00 69.15  22128.00RIP RAP, CLASS I

0137 3649000000-E 876  1,000 TON 70.07 70070.00 84.00 84000.00 69.15  69150.00RIP RAP, CLASS B

0138 3656000000-E 876  7,975 SY  3.14 25041.50 2.00 15950.00 2.10  16747.50GEOTEXTILE FOR DRAINGE

0139 3659000000-N SP   5 EA  4183.05 20915.25 1050.00 5250.00 2462.88  12314.40PREFORMED SCOUR HOLES

0140 4048000000-E 902  70 CY  804.69 56328.30 1050.00 73500.00 880.65  61645.50REINF CONC FOUNDTN

0141 4054000000-E 902  2 CY  482.82 965.64 500.00 1000.00 528.39  1056.78PLN CONC FOUNDTN

0142 4057000000-E SP   30 CY  2789.60 83688.00 4.00 120.00 3052.92  91587.60OVERHEAD FOOTING

0143 4060000000-E 903  32,150 LB  3.34 107381.00 2.50 80375.00 3.65  117347.50SUPPORT, BREAKAWAY STL BM

0144 4066000000-E 903  13,868 LB  3.17 43961.56 4.50 62406.00 3.46  47983.28SUPPORTS, SIMPLE STL BM

0145 4072000000-E 903  3,592 LF  4.83 17349.36 4.50 16164.00 5.28  18965.76SUPPORT, 3-LB STL U-CHAN

0146 4078000000-E 903  40 EA  48.28 1931.20 37.00 1480.00 52.84  2113.60SUPPORT, 2-LB STL U-CHAN
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0147 4082100000-N SP  Lump Sum 42916.95 58000.00  46968.00SUPPORT, OVRHD SIGN STR ****
(19+00 -Y5- EBL)

0148 4082100000-N SP  Lump Sum 53646.21 74000.00  58710.00SUPPORT, OVRHD SIGN STR ****
(37+30 -Y5- WBL)

0149 4096000000-N 904  13 EA  80.47 1046.11 73.00 949.00 88.06  1144.78SIGN ERECTION, TYPE D

0150 4102000000-N 904  90 EA  48.28 4345.20 65.00 5850.00 52.84  4755.60SIGN ERECTION, TYPE E

0151 4108000000-N 904  32 EA  80.47 2575.04 85.00 2720.00 88.07  2818.24SIGN ERECTION, TYPE F

0152 4109000000-N 904  8 EA  1609.39 12875.12 650.00 5200.00 1761.30  14090.40SIGN ERECTION, TYPE *** (OVRHD)
(A)

0153 4110000000-N 904  25 EA  413.08 10327.00 530.00 13250.00 452.07  11301.75SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0154 4110000000-N 904  19 EA  295.05 5605.95 430.00 8170.00 322.90  6135.10SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0155 4114000000-N 904  40 EA  48.28 1931.20 62.00 2480.00 52.84  2113.60SIGN ERECTION, MILEMARKERS

0156 4115000000-N 904  3 EA  321.87 965.61 760.00 2280.00 352.26  1056.78SIGN ERECTION, OVERLAY (OVRHD)

0157 4116000000-N 904  4 EA  321.88 1287.52 760.00 3040.00 352.26  1409.04SIGN ERECTION, OVERLAY (GRD MTD)

0158 4116100000-N 904  1 EA  482.82 482.82 530.00 530.00 528.39  528.39SIGN ERECT, RELOC ** GRD MTD
(A)

0159 4116100000-N 904  5 EA  321.88 1609.40 530.00 2650.00 352.26  1761.30SIGN ERECT, RELOC ** GRD MTD
(B)

0160 4116200000-N 904  4 EA  160.94 643.76 4800.00 19200.00 176.13  704.52SIGN ERECTION, REPOSIT OVRHD

0161 4138000000-N 907  2 EA  53.65 107.30 170.00 340.00 58.71  117.42DISPOSE SUPPORT, STL BM

0162 4152000000-N 907  7 EA  536.46 3755.22 170.00 1190.00 587.10  4109.70DISPOSE SIGN SYST STL BM

0163 4155000000-N 907  24 EA  1.07 25.68 150.00 3600.00 1.17  28.08DISPOSE SIGN SYST U-CHAN

0164 4234000000-N 907  4 EA  107.29 429.16 200.00 800.00 117.42  469.68DISPOSE SIGN, A OR B (OVRHD)

0165 4236000000-N 907  2 EA  1.07 2.14 150.00 300.00 1.17  2.34DISPOSE SIGN, A, B OR C (GRD MTD)

0166 4238000000-N 907  1 EA  1.07 1.07 150.00 150.00 1.17  1.17DISPOSE SIGN, D, E, F

0167 4400000000-E 1110  682 SF  4.56 3109.92 8.00 5456.00 4.85  3307.70WORK ZONE SIGNS (STAT)

0168 4405000000-E 1110  412 SF  7.99 3291.88 10.00 4120.00 26.15  10773.80WORK ZONE SIGNS (PORT)

0169 4410000000-E 1110  365 SF  5.36 1956.40 6.00 2190.00 5.70  2080.50WORK ZONE SIGNS (BARR)

0170 4420000000-N 1120  2 EA  14913.64 29827.28 12000.00 24000.00 10089.00  20178.00PORTABLE CHANGE MSG SIGN

0171 4430000000-N 1130  350 EA  40.23 14080.50 60.00 21000.00 92.27  32294.50DRUMS

0172 4435000000-N 1135  100 EA  16.09 1609.00 25.00 2500.00 64.82  6482.00CONES

0173 4445000000-E 1145  408 LF  17.17 7005.36 22.00 8976.00 18.24  7441.92BARRICADES (TYPE III)

0174 4455000000-N 1150  376 DAY 261.44 98301.44 240.00 90240.00 154.72  58174.72FLAGGER

0175 4465000000-N 1160  2 EA  4720.87 9441.74 6000.00 12000.00 6840.00  13680.00TEMPORARY CRASH CUSHIONS

0176 4480000000-N 1165  2 EA  13595.44 27190.88 2300.00 4600.00 16589.28  33178.56TMA

0177 4485000000-E 1170  390 LF  19.58 7636.20 60.00 23400.00 31.81  12405.90PORT CONC BARRIER

0178 4516000000-N 1180  100 EA  54.51 5451.00 42.00 4200.00 79.46  7946.00SKINNY DRUM

0179 4650000000-N 1251  203 EA  3.64 738.92 7.00 1421.00 5.70  1157.10TEMP RAISED PVMT MRKS

0180 4685000000-E 1205  27,589 LF  0.63 17381.07 0.70 19312.30 0.68  18760.52THERMO PVT MKG LINES 4"90

0181 4686000000-E 1205  31,369 LF  0.68 21330.92 0.72 22585.68 0.78  24467.82THERMO PVT MKG LINES 4"120

0182 4695000000-E 1205  1,150 LF  1.58 1817.00 2.00 2300.00 3.31  3806.50THERMO PVT MKG LINES 8"90 MILS
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0183 4710000000-E 1205  330 LF  7.36 2428.80 8.00 2640.00 6.84  2257.2024"WIDE THERMO 120 MILS

0184 4725000000-E 1205  58 EA  115.64 6707.12 120.00 6960.00 131.10  7603.80THERMO PVT SYMBOL 90MILS

0185 4810000000-E 1205  181,911 LF  0.26 47296.86 0.28 50935.08 0.16  29105.76PAINT PVMT MARKINGS 4"

0186 4835000000-E 1205  130 LF  3.15 409.50 4.00 520.00 2.28  296.40PAINT PVT MKG LINES 24"

0187 4847000000-E 1205  4,051 LF  1.00 4051.00 1.00 4051.00 0.91  3686.41POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0188 4847100000-E 1205  130,847 LF  1.05 137389.35 1.10 143931.70 1.08  141314.76POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0189 4847120000-E 1205  3,492 LF  2.10 7333.20 2.20 7682.40 3.14  10964.88POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0190 4850000000-E 1205  7,100 LF  0.84 5964.00 0.90 6390.00 0.80  5680.00LINE REMOVAL 4" WIDE

0191 4900000000-N 1251  232 EA  4.73 1097.36 5.00 1160.00 6.56  1521.92PERM RAISED PVMT MARKERS

0192 4905000000-N 1253  1,067 EA  27.86 29726.62 30.00 32010.00 28.50  30409.50SNOWPLB PVMT MRKER

0193 5325600000-E 1510  182 LF  52.56 9565.92 55.00 10010.00 57.57  10477.746" WATER LINE

0194 5326200000-E 1510  6,149 LF  76.22 468676.78 75.00 461175.00 83.48  513318.5212" WATER LINE

0195 5328000000-E 1510  2,104 LF  289.09 608245.36 350.00 736400.00 316.64  666210.5630" WATER LINE

0196 5540000000-E 1515  4 EA  1051.25 4205.00 1800.00 7200.00 1151.40  4605.606" VALVE

0197 5558000000-E 1515  11 EA  2417.87 26596.57 1900.00 20900.00 2648.22  29130.4212" VALVE

0198 5560000000-E 1515  6 EA  28909.34 173456.04 28000.00 168000.00 31663.50  189981.0030" VALVE

0199 5589100000-E 1515  1 EA  7358.75 7358.75 7200.00 7200.00 8059.80  8059.801" AIR RELEASE VALVE

0200 5648000000-N 1515  16 EA  578.19 9251.04 3100.00 49600.00 633.27  10132.32RELOCATE WATER METER

0201 5666000000-E 1515  1 EA  3942.19 3942.19 800.00 800.00 4317.75  4317.75FIRE HYDRANT

0202 5672000000-N 1515  8 EA  3942.18 31537.44 1100.00 8800.00 4317.75  34542.00RELOCATE FIRE HYDRANT

0203 5691300000-E 1520  115 LF  105.12 12088.80 56.00 6440.00 115.14  13241.108" SANITARY GRAVITY SEWER

0204 5691400000-E 1520  631 LF  199.74 126035.94 77.00 48587.00 218.77  138043.8710" SANITARY GRAVITY SEWER

0205 5709400000-E 1520  395 LF  157.69 62287.55 40.00 15800.00 172.71  68220.458" FORCE MAIN SEWER

0206 5709600000-E 1520  476 LF  257.56 122598.56 200.00 95200.00 282.09  134274.8412" FORCE MAIN SEWER

0207 5768000000-N 1520  1 EA  1576.88 1576.88 1600.00 1600.00 1727.10  1727.10SANITARY SEWER CLEAN-OUT

0208 5775000000-E 1525  3 EA  4205.00 12615.00 2100.00 6300.00 4605.60  13816.804' DIA UTILITY MANHOLE

0209 5776000000-E 1525  6 EA  6307.50 37845.00 2300.00 13800.00 6908.40  41450.405' DIA UTILITY MANHOLE

0210 5781000000-E 1525  2 LF  131.41 262.82 150.00 300.00 143.93  287.86UTILITY MANHOLE WALL, 4' DIA

0211 5782000000-E 1525  54 LF  157.69 8515.26 160.00 8640.00 172.71  9326.34UTILITY MANHOLE WALL, 5' DIA

0212 5801000000-E 1530  348 LF  10.51 3657.48 12.00 4176.00 11.51  4005.48ABANDON 8" UTILITY PIPE

0213 5802000000-E 1530  761 LF  10.51 7998.11 14.00 10654.00 11.51  8759.11ABANDON 10" UTILITY PIPE

0214 5804000000-E 1530  5,720 LF  7.88 45073.60 10.00 57200.00 8.64  49420.80ABANDON 12" UTILITY PIPE

0215 5814000000-E 1530  1,817 LF  27.33 49658.61 38.00 69046.00 29.94  54400.98ABANDON 30" UTILITY PIPE

0216 5835000000-E 1540  550 LF  341.66 187913.00 300.00 165000.00 374.21  205815.50**" ENCASEMENT PIPE
(42")

0217 5836000000-E 1540  700 LF  115.64 80948.00 150.00 105000.00 126.65  88655.0024" ENCASEMENT PIPE

0218 5882000000-N SP   6 EA  59395.56 356373.36 13000.00 78000.00 65054.10  390324.60GENERIC UTILITY ITEM (EA)
CONNECTION DETAIL NO 2

0219 5882000000-N SP   14 EA  4993.43 69908.02 4100.00 57400.00 5469.15  76568.10GENERIC UTILITY ITEM (EA)
CONNECTION DETAIL NO 4
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0220 5888000000-E SP   550 LF  273.32 150326.00 275.00 151250.00 299.36  164648.00GENERIC UTILITY ITEM (LF)
42" DUMMY ENCASEMENT PIPE

0221 5888000000-E SP   280 LF  409.99 114797.20 350.00 98000.00 449.05  125734.00GENERIC UTILITY ITEM (LF)
54" DUMMY ENCASEMENT PIPE

0222 5912000000-N SP  Lump Sum 21024.98 20000.00  23028.00GENERIC UTILITY ITEM (LS)
4" WATER METER ASSEMBLY

0223 5912000000-N SP  Lump Sum 5781.87 4000.00  6332.70GENERIC UTILITY ITEM (LS)
REMOVE EXISTING 4" WATER METER ASSEMBLY

0224 6000000000-E 1605  125,000 LF  2.90 362500.00 2.00 250000.00 2.52  315000.00TEMPORARY SILT FENCE

0225 6006000000-E 1610  3,025 TON 0.10 302.50 50.00 151250.00 69.15  209178.75EROS CONTRL STONE CL A

0226 6009000000-E 1610  6,000 TON 0.10 600.00 70.00 420000.00 69.15  414900.00EROS CONTRL STONE CL B

0227 6012000000-E 1610  6,000 TON 0.10 600.00 35.00 210000.00 44.64  267840.00SEDIMENT CONTROL STONE

0228 6015000000-E 1615  300 ACR 422.98 126894.00 430.00 129000.00 598.50  179550.00TEMPORARY MULCHING

0229 6018000000-E 1620  7,850 LB  6.34 49769.00 6.50 51025.00 2.28  17898.00SEED FOR TEMP SEEDING

0230 6021000000-E 1620  32 TON 845.96 27070.72 870.00 27840.00 969.00  31008.00FERT FOR TEMP SEEDING

0231 6024000000-E 1622  30,000 LF  0.10 3000.00 10.00 300000.00 7.63  228900.00TEMPORARY SLOPE DRAINS

0232 6029000000-E SP   15,600 LF  1.90 29640.00 2.00 31200.00 2.23  34788.00SAFETY FENCE

0233 6030000000-E 1630  100,000 CY  0.01 1000.00 6.00 600000.00 4.27  427000.00SILT EXCAVATION

0234 6036000000-E 1631  100,000 SY  0.85 85000.00 1.00 100000.00 1.71  171000.00MATTING FOR EROS CONTROL

0235 6037000000-E SP   2,600 SY  2.64 6864.00 3.00 7800.00 3.36  8736.00COIR FIBER MAT

0236 6038000000-E SP   2,350 SY  4.23 9940.50 4.00 9400.00 4.73  11115.50PERM SOIL REINF MAT

0237 6042000000-E 1632  9,550 LF  3.70 35335.00 4.00 38200.00 4.16  39728.001/4" HARDWARE CLOTH

0238 6043000000-E SP   950 SY  5.20 4940.00 4.00 3800.00 2.82  2679.00LOW PERMEABILITY GEOTEXTILE

0239 6045000000-E SP   100 LF  36.60 3660.00 83.00 8300.00 57.00  5700.00**" TEMPORARY PIPE
(24")

0240 6046000000-E 1636  50 LF  99.35 4967.50 160.00 8000.00 48.05  2402.50TEMP PIPE FOR STREAM CROSS

0241 6048000000-E SP   25 SY  57.52 1438.00 160.00 4000.00 45.60  1140.00FLOAT TURBIDITY CURTAIN

0242 6069000000-E 1638  400 CY  41.83 16732.00 30.00 12000.00 39.90  15960.00STILLING BASINS

0243 6070000000-N 1639  6 EA  627.46 3764.76 1600.00 9600.00 1424.41  8546.46SPECIAL STILLING BASINS

0244 6071012000-E SP   4,000 LF  10.99 43960.00 8.00 32000.00 7.41  29640.00COIR FIBER WATTLE

0245 6071020000-E SP   925 LB  8.46 7825.50 9.00 8325.00 6.84  6327.00POLYACRYLAMIDE (PAM)

0246 6071030000-E 1640  8,000 LF  5.07 40560.00 4.00 32000.00 5.70  45600.00COIR FIBER BAFFLE

0247 6071050000-E SP   29 EA  679.75 19712.75 450.00 13050.00 976.62  28321.98**" SKIMMER
(1-1/2")

0248 6071050000-E SP   4 EA  941.19 3764.76 500.00 2000.00 1116.89  4467.56**" SKIMMER
(2")

0249 6071050000-E SP   1 EA  1254.91 1254.91 700.00 700.00 1476.73  1476.73**" SKIMMER
(3")

0250 6084000000-E 1660  300 ACR 1691.91 507573.00 1700.00 510000.00 1710.00  513000.00SEEDING AND MULCHING

0251 6087000000-E 1660  120 ACR 105.74 12688.80 90.00 10800.00 114.00  13680.00MOWING

0252 6090000000-E 1661  3,600 LB  8.46 30456.00 9.00 32400.00 3.42  12312.00SEED FOR REPAIR SEEDING

0253 6093000000-E 1661 19.25 TON 845.96 16284.73 870.00 16747.50 969.00  18653.25FERT FOR REPAIR SEEDING

0254 6096000000-E 1662  9,525 LB  4.23 40290.75 4.30 40957.50 5.70  54292.50SEED FOR SUPP SEEDING

0255 6108000000-E 1665 285.5 TON 634.47 181141.19 660.00 188430.00 969.00  276649.50FERTILIZER TOPDRESSING
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0256 6111000000-E SP   255 LF  57.52 14667.60 40.00 10200.00 114.00  29070.00IMPERVIOUS DIKE

0257 6114500000-N 1667  225 MHR 52.87 11895.75 60.00 13500.00 68.40  15390.00SPECIALIZED HAND MOWING

0258 6117000000-N SP   150 EA  1.06 159.00 40.00 6000.00 171.00  25650.00RESPONSE FOR EROS CONTROL

0259 6123000000-E 1670  5 ACR 1057.44 5287.20 1100.00 5500.00 2565.00  12825.00REFORESTATION

0260 6126000000-E SP  0.14 ACR 10574.50 1480.43 10000.00 1400.00 6840.00  957.60STREAMBANK REFORESTATION

0261 6135000000-E SP   20 ACR 5075.73 101514.60 5200.00 104000.00 5985.00  119700.00GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

0262 7060000000-E 1705  1,275 LF  2.58 3289.50 2.00 2550.00 2.82  3595.50SIGNAL CABLE

0263 7120000000-E 1705  8 EA  731.67 5853.36 800.00 6400.00 801.37  6410.96VEHICLE SIGNAL HD (12", 3 SECT)

0264 7132000000-E 1705  2 EA  856.77 1713.54 950.00 1900.00 938.39  1876.78VEHICLE SIGNAL HD (12", 4 SECT)

0265 7252000000-E 1710  390 LF  2.21 861.90 2.00 780.00 2.42  943.80MESSENGER CABLE (1/4")

0266 7279000000-E 1715  1,450 LF  0.68 986.00 1.00 1450.00 0.75  1087.50TRACER WIRE

0267 7300000000-E 1715  1,040 LF  5.26 5470.40 8.00 8320.00 5.76  5990.40UNPAVED TRENCH (***********)
(1, 2")

0268 7300000000-E 1715  160 LF  6.41 1025.60 10.00 1600.00 7.02  1123.20UNPAVED TRENCH (***********)
(2, 2")

0269 7300000000-E 1715  1,815 LF  5.89 10690.35 10.00 18150.00 6.45  11706.75UNPAVED TRENCH (***********)
(2,1-1/2")

0270 7301000000-E 1715  450 LF  16.71 7519.50 20.00 9000.00 18.31  8239.50DIRECT DRILL (***********)
(1, 2")

0271 7301000000-E 1715  1,585 LF  17.82 28244.70 22.00 34870.00 19.52  30939.20DIRECT DRILL (***********)
(2, 1-1/2")

0272 7301000000-E 1715  180 LF  19.08 3434.40 24.00 4320.00 20.90  3762.00DIRECT DRILL (***********)
(2, 2")

0273 7324000000-N 1716  32 EA  239.69 7670.08 450.00 14400.00 262.52  8400.64JUNCTION BOX (STANDARD SIZE)

0274 7348000000-N 1716  5 EA  396.32 1981.60 680.00 3400.00 434.08  2170.40JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0275 7360000000-N 1720  7 EA  714.85 5003.95 1140.00 7980.00 782.95  5480.65WOOD POLE

0276 7372000000-N 1721  2 EA  462.55 925.10 480.00 960.00 506.62  1013.24GUY ASSEMBLY

0277 7384000000-E 1722  5 EA  234.43 1172.15 600.00 3000.00 256.76  1283.80***" RISER WITH **************
(1-1/2", WEATHERHEAD)

0278 7444000000-E 1725  895 LF  6.89 6166.55 8.20 7339.00 7.54  6748.30INDUCTIVE LOOP SAWCUT

0279 7456000000-E 1726  1,525 LF  1.05 1601.25 1.20 1830.00 1.15  1753.75LEAD-IN CABLE(********)
(14-2)

0280 7485000000-N SP   1 EA  4435.22 4435.22 15400.00 15400.00 4857.76  4857.76WRLESS MAGN SENSOR DET SYS

0281 7516000000-E 1730  1,550 LF  1.63 2526.50 1.50 2325.00 1.78  2759.00COMMUNICATIONS CABLE (** FIBER)
(12)

0282 7552000000-N 1731  2 EA  1363.47 2726.94 1530.00 3060.00 1493.37  2986.74INTERCONNECT CENTER

0283 7564000000-N 1732  2 EA  2135.09 4270.18 2280.00 4560.00 2338.49  4676.98FIBER-OPTIC TRANS DROP/REP

0284 7566000000-N 1733  5 EA  116.69 583.45 100.00 500.00 127.81  639.05DELINEATOR MARKER

0285 7588000000-N SP   1 EA  11070.69 11070.69 15000.00 15000.00 12125.39  12125.39SGNL MAST ARM WITH METAL POLE

0286 7590000000-N SP   1 EA  18573.46 18573.46 22000.00 22000.00 20342.94  20342.94DBL MAST ARM WITH METAL POLE

0287 7613000000-N SP   2 EA  1069.12 2138.24 1500.00 3000.00 1170.97  2341.94SOIL TEST

0288 7614100000-E SP   16 CY  1261.50 20184.00 800.00 12800.00 1381.68  22106.88DRILLED PIER FOUND

0289 7631000000-N SP   2 EA  252.30 504.60 60.00 120.00 276.34  552.68MAST ARM W/ MTL POLE DES

0290 7684000000-N 1750  1 EA  872.54 872.54 910.00 910.00 955.66  955.66SIGNAL CABINET FOUNDATION
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0291 7756000000-N 1751  1 EA  13218.40 13218.40 16500.00 16500.00 14477.70  14477.70CONTLR WITH CBNT, 2070L BASE MTD

0292 7780000000-N 1751  5 EA  120.89 604.45 200.00 1000.00 132.41  662.05DETECTOR CARD (TYPE 2070L)

0293 7901000000-N 1753  1 EA  375.30 375.30 520.00 520.00 411.05  411.05CABINET BASE EXTENDER

0294 7980000000-N SP   60 EA  121.94 7316.40 110.00 6600.00 133.56  8013.60GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0295 7980000000-N SP   8 EA  4299.61 34396.88 5250.00 42000.00 4709.23  37673.84GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0296 7980000000-N SP   7 EA  1913.27 13392.89 2220.00 15540.00 2095.55  14668.85GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0297 7980000000-N SP   6 EA  493.04 2958.24 480.00 2880.00 540.01  3240.06GENERIC SIGNAL ITEM (EA)
CENTRAL MEDIA  CONVERTER

0298 7980000000-N SP   6 EA  73181.64 439089.84 82000.00 492000.00 80153.56  480921.36GENERIC SIGNAL ITEM (EA)
DMS

0299 7980000000-N SP   5 EA  5055.46 25277.30 3100.00 15500.00 5537.08  27685.40GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0300 7980000000-N SP   4 EA  50577.69 202310.76 50000.00 200000.00 55396.16  221584.64GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE (TYPE  A)

0301 7980000000-N SP   1 EA  58052.06 58052.06 60000.00 60000.00 63582.61  63582.61GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE (TYPE  B)

0302 7980000000-N SP   12 EA  222.87 2674.44 230.00 2760.00 244.10  2929.20GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0303 7980000000-N SP   8 EA  4598.16 36785.28 4800.00 38400.00 5036.22  40289.76GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0304 7980000000-N SP   9 EA  908.28 8174.52 800.00 7200.00 994.81  8953.29GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA-TION PANEL

0305 7980000000-N SP   1 EA  15464.92 15464.92 15500.00 15500.00 15903.14  15903.14GENERIC SIGNAL ITEM (EA)
SOLAR POWER ASSEMBLY

0306 7980000000-N SP   4 EA  959.79 3839.16 950.00 3800.00 1051.23  4204.92GENERIC SIGNAL ITEM (EA)
VIDEO ETHERNET DECODER

0307 7980000000-N SP   8 EA  935.61 7484.88 920.00 7360.00 1024.75  8198.00GENERIC SIGNAL ITEM (EA)
VIDEO ETHERNET ENCODER

0308 7980000000-N SP   4 EA  101.97 407.88 180.00 720.00 111.69  446.76GENERIC SIGNAL ITEM (EA)
WOOD PEDESTAL

0309 7985000000-N SP  Lump Sum 5361.37 5800.00  5872.14GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0310 7990000000-E SP   520 LF  4.21 2189.20 2.00 1040.00 4.61  2397.20GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON-  DUCTOR

0311 7990000000-E SP   1,895 LF  2.73 5173.35 2.00 3790.00 2.99  5666.05GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER CONDUC-  TORS

0312 7990000000-E SP   125 LF  6.68 835.00 5.00 625.00 7.31  913.75GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER SERVICE ENTRANCE CONDUCTORS

0313 7990000000-E SP   1,630 LF  13.61 22184.30 17.00 27710.00 14.91  24303.30GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUC-  TORS

0314 7992000000-E SP   40 CY  1261.50 50460.00 820.00 32800.00 1381.68  55267.20GENERIC SIGNAL ITEM (CY)
ITS OVERHEAD FOOTING

CULVERT ITEMS

0315 8126000000-N 414 Lump Sum 26018.41 300000.00  28500.00CULV EXCAV @ ************
(52+09.00-Y7-)

0316 8133000000-E 414  97 TON 51.21 4967.37 35.00 3395.00 57.00  5529.00FND CONDIT MAT, BOX CULV
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0317 8196000000-E 420 173.3 CY  676.48 117233.98 1200.00 207960.00 741.00  128415.30CLASS A CONCRETE (CULV)

0318 8245000000-E 425  23,796 LB  1.04 24747.84 1.20 28555.20 1.14  27127.44REINF STEEL (CULVERT)

WALL ITEMS

0319 8801000000-E SP   5,500 SF  122.84 675620.00 72.00 396000.00 106.91  588005.00MSE RETAIN WALL NO **
(1)

0320 8801000000-E SP   5,450 SF  122.84 669478.00 72.00 392400.00 106.92  582714.00MSE RETAIN WALL NO **
(2)

STRUCTURE ITEMS

0321 8017000000-N SP  Lump Sum 693831.74 2200000.00  716062.50CM&R TEMP ACCESS ***********
(265+53.58-L-)

0322 8017000000-N SP  Lump Sum 580088.82 1250000.00  716062.50CM&R TEMP ACCESS ***********
(48+79.00-Y8-)

0323 8084000000-N 410 Lump Sum 5118.43 10000.00  11457.00FND EXCAV EB** STA*******
(01, 38+50.27-Y7-)

0324 8084000000-N 410 Lump Sum 5118.43 10000.00  11457.00FND EXCAV EB** STA*******
(02, 38+50.27-Y7-)

0325 8108000000-E 411  2,424 LF  682.46 1654283.04 840.00 2036160.00 801.99  1944023.76**'-**" DIA DRILLD PIERS
(6'-0")

0326 8112730000-N 450  7 EA  1137.43 7962.01 2800.00 19600.00 1833.12  12831.84PDA TESTING

0327 8113000000-N 411  8 EA  1421.79 11374.32 1300.00 10400.00 1374.84  10998.72SID INSPECTIONS

0328 8114000000-N 411  16 EA  1706.14 27298.24 1600.00 25600.00 1718.55  27496.80SPT TESTING

0329 8115000000-N 411  4 EA  2843.57 11374.28 5500.00 22000.00 2520.54  10082.16CSL TESTING

0330 8147000000-E 420  132,228 SF  31.85 4211461.80 36.00 4760208.00 27.84  3681227.52REINF CONCRETE DECK SLAB

0331 8161000000-E 420  135,259 SF  0.51 68982.09 0.50 67629.50 0.40  54103.60GROOVING BRIDGE FLOORS

0332 8175000000-E 420 705.3 CY  779.14 549527.44 1200.00 846360.00 869.59  613321.83CLASS AA CONC (BRIDGE)

0333 8182000000-E 420 1,985.9 CY  591.46 1174580.41 840.00 1668156.00 595.76  1183119.78CLASS A CONCRETE (BRIDGE)

0334 8210000000-N 422 Lump Sum 56871.45 75000.00  46973.70BRG APPR SLAB ***********
(147+38.89-L-LT)

0335 8210000000-N 422 Lump Sum 56871.45 75000.00  46973.70BRG APPR SLAB ***********
(147+38.89-L-RT)

0336 8210000000-N 422 Lump Sum 68245.74 60000.00  52702.20BRG APPR SLAB ***********
(182+99.94-L-)

0337 8210000000-N 422 Lump Sum 56871.45 70000.00  46973.70BRG APPR SLAB ***********
(265+53.58-L-LT)

0338 8210000000-N 422 Lump Sum 79620.04 87000.00  60722.10BRG APPR SLAB ***********
(265+53.58-L-RT)

0339 8210000000-N 422 Lump Sum 68245.74 60000.00  49265.10BRG APPR SLAB ***********
(281+51.83-L-LT)

0340 8210000000-N 422 Lump Sum 56871.45 55000.00  45828.00BRG APPR SLAB ***********
(281+51.83-L-RT)

0341 8210000000-N 422 Lump Sum 85307.18 86000.00  72179.10BRG APPR SLAB ***********
(38+50.27-Y7-)

0342 8210000000-N 422 Lump Sum 73932.89 65000.00  59576.40BRG APPR SLAB ***********
(48+79.00-Y8-)

0343 8217000000-E 425  630,691 LB  1.14 718987.74 1.00 630691.00 1.09  687453.19REINF STEEL (BRIDGE)

0344 8224000000-E 425  115,573 LB  1.25 144466.25 1.30 150244.90 1.09  125974.57EPOXY COAT REINF STL BRDG
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0345 8238000000-E 425  114,806 LB  1.71 196318.26 1.70 195170.20 1.72  197466.32SPIRAL COL REINF STL BRG

0347 8265000000-E 430 6,352.55 LF  216.11 1372849.58 280.00 1778714.00 248.62  1579370.9854" PRESTR CONCRETE GIRDR

0348 8274000000-E 430 1,891.37 LF  247.96 468984.11 350.00 661979.50 309.34  585076.4063" MOD PRESTR CONC GIRDR

0349 8280000000-E 440 Lump Sum 7097557.43 8500000.00  8019900.00STRUCTURAL STEEL

0350 8333000000-E 450  2,588 LF  62.56 161905.28 150.00 388200.00 75.62  195704.5616" PRESTR CONC PILES

0351 8336000000-E 450  3,700 LF  108.06 399822.00 325.00 1202500.00 91.66  339142.0020" PRESTR CONC PILES

0352 8350000000-E 450  2,260 LF  125.12 282771.20 250.00 565000.00 128.32  290003.2024" PRESTR CONC PILES

0353 8364000000-E 450  6,895 LF  40.95 282350.25 85.00 586075.00 60.72  418664.40HP12X53 PILES

0354 8391000000-N 450  30 EA  102.37 3071.10 100.00 3000.00 80.20  2406.00STEEL PILE POINTS

0355 8392500000-E 450  200 LF  477.72 95544.00 42.00 8400.00 171.86  34372.00PREDRILLING FOR PILES

0356 8393000000-N 450  101 EA  284.36 28720.36 500.00 50500.00 458.28  46286.28PILE REDRIVES

0357 8503000000-E 460 5,368.35 LF  79.62 427428.03 80.00 429468.00 79.05  424368.07CONCRETE BARRIER RAIL

0358 8524000000-E SP  2,204.19 LF  130.80 288308.05 30.00 66125.70 124.88  275259.25**" CHAIN LINK FENCE
(72")

0359 8531000000-E 462  12,556 SY  76.21 956892.76 50.00 627800.00 74.18  931404.084" SLOPE PROTECTION

0360 8608000000-E 876  3,159 TON 65.40 206598.60 60.00 189540.00 100.82  318490.38RIP RAP II (2'-0")

0361 8622000000-E 876  3,505 SY  2.10 7360.50 2.00 7010.00 4.53  15877.65GEOTEXTILE FOR DRAINAGE

0362 8654000000-N SP  Lump Sum 79620.04 110000.00  85927.50DISC BEARINGS

0363 8657000000-N 430 Lump Sum 227485.81 425000.00  69887.70ELASTOMERIC BEARINGS

0364 8706000000-N SP  Lump Sum 597150.27 530000.00  688565.70EXPANSION JOINT SEALS

0365 8727000000-N SP  Lump Sum 96681.47 76000.00  80199.00ELEC CONDUIT SYS SIGNAL ******
(147+38.89-L-RT)

0366 8727000000-N SP  Lump Sum 39810.02 19000.00  28642.50ELEC CONDUIT SYS SIGNAL ******
(38+50.27-Y7-)

0367 8867000000-E SP   1,000 LF  147.87 147870.00 150.00 150000.00 153.52  153520.00GENERIC STRUCTURE ITEM (LF)
20" COMPOSITE PILE

 

    TOTAL 86423166.15 TOTAL 94972512.16 TOTAL  106045564.28CONTRACT TOTAL

 

    SUB-TOTAL 60972709.00 SUB-TOTAL 62734670.16 SUB-TOTAL  79617872.80ROADWAY ITEMS

    SUB-TOTAL 172967.60 SUB-TOTAL 539910.20 SUB-TOTAL  189571.74CULVERT ITEMS

    SUB-TOTAL 1345098.00 SUB-TOTAL 788400.00 SUB-TOTAL  1170719.00WALL ITEMS

    SUB-TOTAL 23932391.55 SUB-TOTAL 30909531.80 SUB-TOTAL  25067400.74STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  79683198.70   BARNHILL CONTRACTING COMPANY

     2  83622727.33   S. T. WOOTEN CORPORATION

     3  83752568.50   BALFOUR BEATTY INFRASTRUCTURE INC

     4  86423166.15   VECELLIO & GROGAN INC

     5  94972512.16   THALLE CONSTRUCTION CO., INC.

     6  106045564.28   A. O. HARDEE & SON, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 302857.00 600000.00  620000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 82500.00 142000.00  125000.00CONSTRUCTION SURVEYING

0003 0015000000-N 205  3 EA  1500.00 4500.00 1500.00 4500.00 1200.00  3600.00SEALING ABANDONED WELLS

0004 0036000000-E 225  1,000 CY  5.00 5000.00 18.00 18000.00 10.00  10000.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 2123000.00 1792000.00  2381000.00GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00 3000.00 3000.00 2500.00  2500.00SUPP CLEARING & GRUBBING

0007 0134000000-E 240  1,110 CY  5.00 5550.00 6.20 6882.00 10.00  11100.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  1,000 CY  9.00 9000.00 18.00 18000.00 3.50  3500.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  2,600 SY  1.60 4160.00 2.10 5460.00 2.00  5200.00GEOTEXTILE SOIL STABILIZATION

0010 0223000000-E 275  340 SY  55.00 18700.00 85.35 29019.00 65.00  22100.00ROCK PLATING

0011 0255000000-E SP   1,600 TON 48.00 76800.00 30.00 48000.00 65.00  104000.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED
SOIL

0012 0318000000-E 300  3,538 TON 27.00 95526.00 30.00 106140.00 20.00  70760.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  7,010 SY  2.50 17525.00 2.25 15772.50 1.00  7010.00FND CONDIT GEOTEXTILE

0014 0335000000-E 305  188 LF  50.00 9400.00 44.50 8366.00 45.00  8460.00**" DRAINAGE PIPE
(30")

0015 0335200000-E 305  1,892 LF  21.00 39732.00 21.50 40678.00 22.00  41624.0015" DRAINAGE PIPE

0016 0335300000-E 305  140 LF  23.25 3255.00 24.50 3430.00 25.00  3500.0018" DRAINAGE PIPE

0017 0335400000-E 305  216 LF  31.00 6696.00 33.00 7128.00 33.00  7128.0024" DRAINAGE PIPE

0018 0366000000-E 310  6,800 LF  22.00 149600.00 21.50 146200.00 22.00  149600.0015" RC PIPE CULV III

0019 0372000000-E 310  3,284 LF  23.25 76353.00 24.50 80458.00 25.00  82100.0018" RC PIPE CULV III

0020 0378000000-E 310  2,696 LF  32.50 87620.00 33.00 88968.00 33.00  88968.0024" RC PIPE CULV III

0021 0384000000-E 310  2,060 LF  57.50 118450.00 44.50 91670.00 45.00  92700.0030" RC PIPE CULV III

0022 0390000000-E 310  840 LF  67.75 56910.00 58.50 49140.00 59.00  49560.0036" RC PIPE CULV III

0023 0396000000-E 310  1,872 LF  83.00 155376.00 72.00 134784.00 72.00  134784.0042" RC PIPE CULV III

0024 0402000000-E 310  384 LF  156.00 59904.00 87.50 33600.00 88.00  33792.0048" RC PIPE CULV III

0025 0408000000-E 310  320 LF  183.00 58560.00 142.00 45440.00 145.00  46400.0054" RC PIPE CULV III

0026 0414000000-E 310  40 LF  218.00 8720.00 193.00 7720.00 195.00  7800.0060" RC PIPE CULV III

0027 0448200000-E 310  72 LF  24.00 1728.00 24.00 1728.00 24.00  1728.0015" RCP CULV CLASS IV

0028 0448400000-E 310  204 LF  38.00 7752.00 39.50 8058.00 40.00  8160.0024" RCP CULV CLASS IV

0029 0995000000-E 340  726 LF  10.00 7260.00 10.00 7260.00 10.00  7260.00PIPE REMOVAL

0030 1099500000-E 505  500 CY  5.00 2500.00 15.95 7975.00 15.00  7500.00SHALLOW UNDERCUT

0031 1099700000-E 505  1,100 TON 19.00 20900.00 27.00 29700.00 25.00  27500.00CLASS IV SUBGRD STABILIZATION

0032 1111000000-E SP   100 TON 19.00 1900.00 28.00 2800.00 20.00  2000.00CLASS IV AGGREGATE STABILIZATION

0033 1121000000-E 520  140 TON 22.00 3080.00 46.00 6440.00 32.00  4480.00AGGREGATE BASE COURSE

0034 1220000000-E 545  4,000 TON 19.00 76000.00 30.00 120000.00 18.00  72000.00INCIDENTAL STONE BASE

0035 1275000000-E 600  135 GAL 10.00 1350.00 9.00 1215.00 7.00  945.00PRIME COAT

0036 1330000000-E 607  4,000 SY  6.00 24000.00 8.00 32000.00 12.00  48000.00INCIDENTAL MILLING

0037 1489000000-E 610  16,810 TON 36.50 613565.00 35.45 595914.50 37.00  621970.00ASP CONC BASE CRS B25.0B

0038 1498000000-E 610  16,590 TON 36.00 597240.00 32.90 545811.00 37.00  613830.00ASP CONC INTR CRS I19.0B

0039 1519000000-E 610  16,310 TON 37.00 603470.00 32.75 534152.50 41.00  668710.00ASP CONC SURF CRS S9.5B
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0040 1575000000-E 620  2,515 TON 605.00 1521575.00 613.30 1542449.50 600.00  1509000.00ASP FOR PLANT MIX

0041 1693000000-E 654  650 TON 130.00 84500.00 165.00 107250.00 125.00  81250.00ASPH PLT MIX PVMT REPAIR

0042 2022000000-E 815  34 CY  15.00 510.00 40.00 1360.00 10.00  340.00SUBDRAIN EXCAVATION

0043 2033000000-E 815  26 CY  40.00 1040.00 85.00 2210.00 45.00  1170.00SUBDRAIN FINE AGGREGATE

0044 2044000000-E 815  150 LF  10.00 1500.00 20.00 3000.00 6.00  900.006" PERF SUBDRN PIPE

0045 2070000000-N 815  1 EA  250.00 250.00 350.00 350.00 265.00  265.00SUBDRN PIPE OUTLET

0046 2077000000-E 815  6 LF  25.00 150.00 40.00 240.00 40.00  240.006" OUTLET PIPE

0047 2190000000-N 828  8 EA  100.00 800.00 1000.00 8000.00 475.00  3800.00TEMP STL PLT COVER FOR MDS

0048 2253000000-E 840 1.5 CY  950.00 1425.00 900.00 1350.00 925.00  1387.50PIPE COLLARS

0049 2264000000-E 840  3 CY  950.00 2850.00 900.00 2700.00 925.00  2775.00PIPE PLUGS

0050 2286000000-N 840  308 EA  925.00 284900.00 850.00 261800.00 925.00  284900.00MASNRY DRAINAGE STRUCT

0051 2297000000-E 840  44 CY  935.00 41140.00 910.00 40040.00 935.00  41140.00MASNRY DRAINAGE STRUCT

0052 2308000000-E 840  140 LF  185.00 25900.00 185.00 25900.00 185.00  25900.00MASNRY DRAINAGE STRUCT

0053 2364000000-N 840  80 EA  480.00 38400.00 465.00 37200.00 480.00  38400.00FRAME W/2GRTS 840.16 STD

0054 2366000000-N 840  5 EA  435.00 2175.00 465.00 2325.00 435.00  2175.00FRAME W/2GRTS 840.24 STD

0055 2367000000-N 840  15 EA  445.00 6675.00 465.00 6975.00 445.00  6675.00FRAME W/2GRTS 840.29 STD

0056 2374000000-N 840  23 EA  522.00 12006.00 520.00 11960.00 522.00  12006.00FRAME-GRT-HD 840.03 **
(E)

0057 2374000000-N 840  88 EA  531.00 46728.00 550.00 48400.00 531.00  46728.00FRAME-GRT-HD 840.03 **
(F)

0058 2374000000-N 840  94 EA  531.00 49914.00 550.00 51700.00 531.00  49914.00FRAME-GRT-HD 840.03 **
(G)

0059 2396000000-N 840  13 EA  350.00 4550.00 350.00 4550.00 350.00  4550.00FRAME W/COVER STD 840.54

0060 2451000000-N 852  22 EA  500.00 11000.00 350.00 7700.00 400.00  8800.00CONC TRANS SECT FOR DROP INLET

0061 2535000000-E 846  1,390 LF  12.25 17027.50 10.43 14497.70 11.00  15290.00**"X**" CONCRETE CURB
(9" X 12")

0062 2542000000-E 846  8,870 LF  10.00 88700.00 11.00 97570.00 11.00  97570.001'-6" CONC CURB & GUTTER

0063 2549000000-E 846  19,730 LF  11.50 226895.00 12.45 245638.50 12.00  236760.002'-6" CONC CURB & GUTTER

0064 2591000000-E 848  6,170 SY  24.50 151165.00 21.67 133703.90 26.00  160420.004" CONCRETE SIDEWALK

0065 2605000000-N 848  50 EA  700.00 35000.00 738.50 36925.00 700.00  35000.00CONCRETE CURB RAMP

0066 2612000000-E 848  1,670 SY  38.00 63460.00 36.27 60570.90 38.00  63460.006" CONCRETE DRIVEWAY

0067 2647000000-E 852  4,340 SY  35.00 151900.00 36.27 157411.80 32.00  138880.005" MONO CONC ISLANDS (SURF MTD)

0068 2950000000-N 859  1 EA  800.00 800.00 800.00 800.00 800.00  800.00CONVERT JB TO DI

0069 2965000000-N 859  1 EA  850.00 850.00 850.00 850.00 850.00  850.00CONVERT JB TO CB

0070 3030000000-E 862  525 LF  16.00 8400.00 15.00 7875.00 15.00  7875.00STL BM GUARDRAIL

0071 3150000000-N 862  5 EA  1.00 5.00 45.00 225.00 45.00  225.00ADDIT GUARDRAIL POSTS

0072 3210000000-N 862  3 EA  500.00 1500.00 500.00 1500.00 500.00  1500.00GR ANCHOR TYPE CAT-1

0073 3270000000-N SP   3 EA  1700.00 5100.00 1800.00 5400.00 1800.00  5400.00GR ANCHOR TYPE 350

0074 3628000000-E 876  110 TON 38.00 4180.00 54.00 5940.00 65.00  7150.00RIP RAP, CLASS I

0075 3656000000-E 876  1,100 SY  1.25 1375.00 3.00 3300.00 2.00  2200.00GEOTEXTILE FOR DRAINGE

0076 4072000000-E 903  1,783 LF  4.88 8701.04 4.89 8718.87 4.89  8718.87SUPPORT, 3-LB STL U-CHAN

0077 4102000000-N 904  100 EA  45.00 4500.00 43.80 4380.00 43.80  4380.00SIGN ERECTION, TYPE E
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0078 4155000000-N 907  52 EA  1.00 52.00 1.00 52.00 1.00  52.00DISPOSE SIGN SYST U-CHAN

0079 4158000000-N 907  4 EA  1.00 4.00 5.00 20.00 5.00  20.00DISPOSE SIGN SYST WOOD

0080 4400000000-E 1110  392 SF  4.25 1666.00 3.99 1564.08 3.99  1564.08WORK ZONE SIGNS (STAT)

0081 4405000000-E 1110  660 SF  7.45 4917.00 22.40 14784.00 18.00  11880.00WORK ZONE SIGNS (PORT)

0082 4410000000-E 1110  200 SF  6.00 1200.00 5.33 1066.00 4.25  850.00WORK ZONE SIGNS (BARR)

0083 4415000000-N 1115  2 EA  3800.00 7600.00 3100.00 6200.00 2500.00  5000.00FLASHING ARROW BOARD

0084 4420000000-N 1120  2 EA  10000.00 20000.00 14000.00 28000.00 2500.00  5000.00PORTABLE CHANGE MSG SIGN

0085 4430000000-N 1130  534 EA  42.00 22428.00 54.00 28836.00 35.00  18690.00DRUMS

0086 4445000000-E 1145  608 LF  18.00 10944.00 19.00 11552.00 14.89  9053.12BARRICADES (TYPE III)

0087 4455000000-N 1150  208 DAY 175.00 36400.00 275.00 57200.00 320.00  66560.00FLAGGER

0088 4480000000-N 1165  2 EA  14500.00 29000.00 4000.00 8000.00 2500.00  5000.00TMA

0089 4510000000-N SP   240 HR  40.00 9600.00 40.00 9600.00 40.00  9600.00LAW ENFORCEMENT

0090 4650000000-N 1251  397 EA  5.00 1985.00 5.00 1985.00 5.00  1985.00TEMP RAISED PVMT MRKS

0091 4685000000-E 1205  17,047 LF  0.60 10228.20 0.55 9375.85 0.55  9375.85THERMO PVT MKG LINES 4"90

0092 4686000000-E 1205  21,986 LF  0.65 14290.90 0.65 14290.90 0.65  14290.90THERMO PVT MKG LINES 4"120

0093 4695000000-E 1205  8,460 LF  1.45 12267.00 2.00 16920.00 2.00  16920.00THERMO PVT MKG LINES 8"90 MILS

0094 4697000000-E 1205  2,347 LF  2.50 5867.50 2.00 4694.00 2.00  4694.00THERMO PVT MKG LINE 8"120 MILS

0095 4710000000-E 1205  747 LF  6.50 4855.50 8.00 5976.00 8.00  5976.0024"WIDE THERMO 120 MILS

0096 4725000000-E 1205  116 EA  110.00 12760.00 125.00 14500.00 125.00  14500.00THERMO PVT SYMBOL 90MILS

0097 4810000000-E 1205  133,452 LF  0.25 33363.00 0.23 30693.96 0.23  30693.96PAINT PVMT MARKINGS 4"

0098 4820000000-E 1205  12,977 LF  0.65 8435.05 0.40 5190.80 0.40  5190.80PAINT PVMT MARKINGS 8"

0099 4835000000-E 1205  740 LF  2.00 1480.00 4.00 2960.00 4.00  2960.00PAINT PVT MKG LINES 24"

0100 4845000000-N 1205  189 EA  50.00 9450.00 30.00 5670.00 30.00  5670.00PAINT PVT MKG SYMBOL

0101 4850000000-E 1205  15,551 LF  0.70 10885.70 0.75 11663.25 0.75  11663.25LINE REMOVAL 4" WIDE

0102 4860000000-E 1205  1,610 LF  1.00 1610.00 1.50 2415.00 1.50  2415.00LINE REMOVAL 8" WIDE

0103 4870000000-E 1205  395 LF  2.00 790.00 3.00 1185.00 3.00  1185.00LINE REMOVAL 24" WIDE

0104 4875000000-N 1205  42 EA  50.00 2100.00 40.00 1680.00 40.00  1680.00REMOVAL OF SYMBL & CHARAC

0105 4900000000-N 1251  924 EA  4.50 4158.00 5.00 4620.00 5.00  4620.00PERM RAISED PVMT MARKERS

0106 5325200000-E 1510  20 LF  61.08 1221.60 61.08 1221.60 65.00  1300.002" WATER LINE

0107 5325800000-E 1510  13,129 LF  33.41 438639.89 33.41 438639.89 37.00  485773.008" WATER LINE

0108 5326200000-E 1510  8,862 LF  46.09 408449.58 46.09 408449.58 50.00  443100.0012" WATER LINE

0109 5326600000-E 1510  3,064 LF  101.62 311363.68 101.62 311363.68 105.00  321720.0016" WATER LINE

0110 5536000000-E 1515  2 EA  612.88 1225.76 612.88 1225.76 650.00  1300.002" VALVE

0111 5546000000-E 1515  28 EA  1332.13 37299.64 1332.13 37299.64 1300.00  36400.008" VALVE

0112 5558000000-E 1515  11 EA  2264.20 24906.20 2264.20 24906.20 2200.00  24200.0012" VALVE

0113 5558600000-E 1515  8 EA  5574.58 44596.64 5574.58 44596.64 6500.00  52000.0016" VALVE

0114 5572600000-E 1515  3 EA  12605.58 37816.74 12605.58 37816.74 12500.00  37500.0016" TAPPING VALVE

0115 5606000000-E 1515  11 EA  2158.92 23748.12 2158.92 23748.12 1500.00  16500.002" BLOW OFF

0116 5643000000-E 1515  90 EA  1020.17 91815.30 1020.17 91815.30 900.00  81000.00**" WATER METER
(5/8")

0117 5648000000-N 1515  26 EA  1036.69 26953.94 1036.69 26953.94 900.00  23400.00RELOCATE WATER METER
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0118 5666000000-E 1515  42 EA  4054.78 170300.76 4054.78 170300.76 4000.00  168000.00FIRE HYDRANT

0119 5672000000-N 1515  5 EA  2899.51 14497.55 2899.51 14497.55 2500.00  12500.00RELOCATE FIRE HYDRANT

0120 5691300000-E 1520  5,062 LF  70.15 355099.30 70.15 355099.30 70.00  354340.008" SANITARY GRAVITY SEWER

0121 5691500000-E 1520  517 LF  93.40 48287.80 93.40 48287.80 100.00  51700.0012" SANITARY GRAVITY SEWER

0122 5691600000-E 1520  321 LF  126.52 40612.92 126.52 40612.92 150.00  48150.0016" SANITARY GRAVITY SEWER

0123 5768000000-N 1520  31 EA  2947.28 91365.68 2947.28 91365.68 2200.00  68200.00SANITARY SEWER CLEAN-OUT

0124 5775000000-E 1525  28 EA  1832.77 51317.56 1832.77 51317.56 1700.00  47600.004' DIA UTILITY MANHOLE

0125 5781000000-E 1525  81 LF  429.89 34821.09 429.89 34821.09 250.00  20250.00UTILITY MANHOLE WALL, 4' DIA

0126 5801000000-E 1530  2,044 LF  10.98 22443.12 10.98 22443.12 8.00  16352.00ABANDON 8" UTILITY PIPE

0127 5804000000-E 1530  4,730 LF  17.41 82349.30 17.41 82349.30 9.00  42570.00ABANDON 12" UTILITY PIPE

0128 5810000000-E 1530  3,191 LF  23.09 73680.19 23.09 73680.19 12.00  38292.00ABANDON 16" UTILITY PIPE

0129 5816000000-N 1530  14 EA  405.98 5683.72 405.98 5683.72 850.00  11900.00ABANDON UTILITY MANHOLE

0130 5835700000-E 1540  498 LF  101.42 50507.16 101.42 50507.16 100.00  49800.0016" ENCASEMENT PIPE

0131 5836000000-E 1540  92 LF  117.80 10837.60 117.80 10837.60 120.00  11040.0024" ENCASEMENT PIPE

0132 5836200000-E 1540  262 LF  143.25 37531.50 143.25 37531.50 140.00  36680.0030" ENCASEMENT PIPE

0133 5871900000-E 1550  95 LF  157.25 14938.75 157.25 14938.75 300.00  28500.0016" TRENCHLESS INSTALL (IN SOIL)

0134 5871910000-E 1550  95 LF  157.25 14938.75 157.25 14938.75 100.00  9500.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0135 5872200000-E 1550  46 LF  168.41 7746.86 168.41 7746.86 325.00  14950.0024" TRENCHLESS INSTALL (IN SOIL)

0136 5872210000-E 1550  46 LF  168.41 7746.86 168.41 7746.86 150.00  6900.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0137 5882000000-N SP   8 EA  53.92 431.36 53.92 431.36 45.00  360.00GENERIC UTILITY ITEM (EA)
12" NITRILE PIPE GASKET

0138 5882000000-N SP   3 EA  95.54 286.62 95.54 286.62 125.00  375.00GENERIC UTILITY ITEM (EA)
16" NITRILE PIPE GASKET

0139 5882000000-N SP   16 EA  50.42 806.72 50.42 806.72 50.00  800.00GENERIC UTILITY ITEM (EA)
8" NITRILE PIPE GASKET

0140 6000000000-E 1605  31,500 LF  1.50 47250.00 1.50 47250.00 1.50  47250.00TEMPORARY SILT FENCE

0141 6006000000-E 1610  420 TON 34.00 14280.00 51.00 21420.00 60.00  25200.00EROS CONTRL STONE CL A

0142 6009000000-E 1610  435 TON 34.00 14790.00 51.00 22185.00 40.00  17400.00EROS CONTRL STONE CL B

0143 6012000000-E 1610  2,335 TON 25.00 58375.00 35.00 81725.00 15.00  35025.00SEDIMENT CONTROL STONE

0144 6015000000-E 1615  18 ACR 600.00 10800.00 600.00 10800.00 600.00  10800.00TEMPORARY MULCHING

0145 6018000000-E 1620  600 LB  2.00 1200.00 2.00 1200.00 2.00  1200.00SEED FOR TEMP SEEDING

0146 6021000000-E 1620 3.25 TON 950.00 3087.50 950.00 3087.50 950.00  3087.50FERT FOR TEMP SEEDING

0147 6024000000-E 1622  500 LF  5.00 2500.00 12.50 6250.00 6.00  3000.00TEMPORARY SLOPE DRAINS

0148 6029000000-E SP   100 LF  1.00 100.00 10.00 1000.00 7.00  700.00SAFETY FENCE

0149 6030000000-E 1630  1,680 CY  5.00 8400.00 8.15 13692.00 4.00  6720.00SILT EXCAVATION

0150 6036000000-E 1631  28,700 SY  1.25 35875.00 1.25 35875.00 1.25  35875.00MATTING FOR EROS CONTROL

0151 6037000000-E SP   100 SY  2.00 200.00 2.00 200.00 3.25  325.00COIR FIBER MAT

0152 6042000000-E 1632  10,600 LF  2.00 21200.00 3.00 31800.00 2.50  26500.001/4" HARDWARE CLOTH

0153 6043000000-E SP   70 SY  2.00 140.00 12.55 878.50 10.00  700.00LOW PERMEABILITY GEOTEXTILE

0154 6071010000-E SP   420 LF  5.00 2100.00 5.00 2100.00 6.00  2520.00WATTLE

0155 6071012000-E SP   510 LF  6.00 3060.00 10.00 5100.00 9.00  4590.00COIR FIBER WATTLE

0156 6071020000-E SP   135 LB  7.00 945.00 8.00 1080.00 11.00  1485.00POLYACRYLAMIDE (PAM)
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0157 6071030000-E 1640  320 LF  5.00 1600.00 5.00 1600.00 4.00  1280.00COIR FIBER BAFFLE

0158 6071050000-E SP   2 EA  1000.00 2000.00 1200.00 2400.00 900.00  1800.00**" SKIMMER
(1-1/2")

0159 6071050000-E SP   1 EA  1200.00 1200.00 1500.00 1500.00 1500.00  1500.00**" SKIMMER
(2")

0160 6084000000-E 1660  18 ACR 1650.00 29700.00 1650.00 29700.00 1650.00  29700.00SEEDING AND MULCHING

0161 6087000000-E 1660  10 ACR 75.00 750.00 75.00 750.00 75.00  750.00MOWING

0162 6090000000-E 1661  200 LB  3.00 600.00 3.00 600.00 3.00  600.00SEED FOR REPAIR SEEDING

0163 6093000000-E 1661 0.5 TON 950.00 475.00 950.00 475.00 950.00  475.00FERT FOR REPAIR SEEDING

0164 6096000000-E 1662  425 LB  3.00 1275.00 3.00 1275.00 3.00  1275.00SEED FOR SUPP SEEDING

0165 6108000000-E 1665 12.25 TON 925.00 11331.25 925.00 11331.25 925.00  11331.25FERTILIZER TOPDRESSING

0166 6114500000-N 1667  40 MHR 50.00 2000.00 50.00 2000.00 50.00  2000.00SPECIALIZED HAND MOWING

0167 6117000000-N SP   50 EA  300.00 15000.00 300.00 15000.00 300.00  15000.00RESPONSE FOR EROS CONTROL

0168 6132000000-N SP   20 EA  250.00 5000.00  200.00  4000.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

0169 7048500000-E 1705  18 EA  750.00 13500.00 750.00 13500.00 750.00  13500.0016" PEDEST SIG HEAD 1 SEC W/CD

0170 7060000000-E 1705  14,600 LF  2.45 35770.00 2.45 35770.00 2.45  35770.00SIGNAL CABLE

0171 7120000000-E 1705  65 EA  715.00 46475.00 715.00 46475.00 715.00  46475.00VEHICLE SIGNAL HD (12", 3 SECT)

0172 7132000000-E 1705  1 EA  950.00 950.00 950.00 950.00 950.00  950.00VEHICLE SIGNAL HD (12", 4 SECT)

0173 7144000000-E 1705  3 EA  1050.00 3150.00 1050.00 3150.00 1050.00  3150.00VEHICLE SIGNAL HD (12", 5 SECT)

0174 7252000000-E 1710  280 LF  2.10 588.00 2.10 588.00 2.10  588.00MESSENGER CABLE (1/4")

0175 7264000000-E 1710  3,035 LF  2.80 8498.00 2.80 8498.00 2.80  8498.00MESSENGER CABLE (3/8")

0176 7279000000-E 1715  50 LF  1.50 75.00 1.50 75.00 1.50  75.00TRACER WIRE

0177 7300000000-E 1715  2,095 LF  5.25 10998.75 5.25 10998.75 5.25  10998.75UNPAVED TRENCH (***********)
(1, 2")

0178 7300000000-E 1715  30 LF  7.10 213.00 7.10 213.00 7.10  213.00UNPAVED TRENCH (***********)
(4, 2")

0179 7300100000-E 1715  2,465 LF  4.00 9860.00 4.00 9860.00 4.00  9860.00UNPAVED TRENCH TEMP LEADIN

0180 7301000000-E 1715  145 LF  16.50 2392.50 16.50 2392.50 16.50  2392.50DIRECT DRILL (***********)
(1, 2")

0181 7324000000-N 1716  31 EA  250.00 7750.00 250.00 7750.00 250.00  7750.00JUNCTION BOX (STANDARD SIZE)

0182 7348000000-N 1716  2 EA  610.00 1220.00 610.00 1220.00 610.00  1220.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0183 7360000000-N 1720  8 EA  810.00 6480.00 810.00 6480.00 810.00  6480.00WOOD POLE

0184 7372000000-N 1721  18 EA  280.00 5040.00 280.00 5040.00 280.00  5040.00GUY ASSEMBLY

0185 7408000000-E 1722  2 EA  350.00 700.00 350.00 700.00 350.00  700.001" RISER WITH WEATHERHEAD

0186 7420000000-E 1722  6 EA  385.00 2310.00 385.00 2310.00 385.00  2310.002" RISER WITH WEATHERHEAD

0187 7432000000-E 1722  2 EA  500.00 1000.00 500.00 1000.00 500.00  1000.002" RISER WITH TUBING

0188 7444000000-E 1725  12,825 LF  5.00 64125.00 5.00 64125.00 5.00  64125.00INDUCTIVE LOOP SAWCUT

0189 7456000000-E 1726  41,500 LF  1.12 46480.00 0.95 39425.00 1.20  49800.00LEAD-IN CABLE(********)
(14-2)

0190 7528000000-E 1730  430 LF  1.75 752.50 1.75 752.50 1.75  752.50DROP CABLE

0191 7540000000-N 1731  2 EA  1650.00 3300.00 1650.00 3300.00 1650.00  3300.00SPLICE ENCLOSURE

0192 7552000000-N 1731  3 EA  1650.00 4950.00 1650.00 4950.00 1650.00  4950.00INTERCONNECT CENTER
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0193 7564000000-N 1732  3 EA  2280.00 6840.00 2280.00 6840.00 2280.00  6840.00FIBER-OPTIC TRANS DROP/REP

0194 7566000000-N 1733  2 EA  100.00 200.00 100.00 200.00 100.00  200.00DELINEATOR MARKER

0195 7575160000-E 1734  380 LF  3.00 1140.00 3.00 1140.00 3.00  1140.00REM EXT COMM CABLE

0196 7575180000-N 1735  2 EA  350.00 700.00 350.00 700.00 350.00  700.00CABLE TRANSFER

0197 7576000000-N SP   8 EA  7625.00 61000.00 7625.00 61000.00 7625.00  61000.00METAL STRAIN SIGNAL POLE

0198 7613000000-N SP   8 EA  750.00 6000.00 750.00 6000.00 750.00  6000.00SOIL TEST

0199 7614100000-E SP   56 CY  750.00 42000.00 750.00 42000.00 750.00  42000.00DRILLED PIER FOUND

0200 7642100000-N 1743  8 EA  850.00 6800.00 850.00 6800.00 850.00  6800.00TYPE I POST W/ FOUNDATION

0201 7642200000-N 1743  10 EA  1425.00 14250.00 1425.00 14250.00 1425.00  14250.00TYPE II PED W/ FOUNDATION

0202 7648000000-N 1746  4 EA  200.00 800.00 200.00 800.00 200.00  800.00RELOCATE EXISTING SIGN

0203 7684000000-N 1750  2 EA  950.00 1900.00 950.00 1900.00 950.00  1900.00SIGNAL CABINET FOUNDATION

0204 7756000000-N 1751  3 EA  13000.00 39000.00 13000.00 39000.00 13000.00  39000.00CONTLR WITH CBNT, 2070L BASE MTD

0205 7780000000-N 1751  33 EA  90.00 2970.00 90.00 2970.00 90.00  2970.00DETECTOR CARD (TYPE 2070L)

0206 7901000000-N 1753  3 EA  396.00 1188.00 396.00 1188.00 396.00  1188.00CABINET BASE EXTENDER

 

    TOTAL 12063191.15 TOTAL 12063722.77 TOTAL  12691878.83CONTRACT TOTAL

 

    SUB-TOTAL 12063191.15 SUB-TOTAL 12063722.77 SUB-TOTAL  12691878.83ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 680001.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 140000.00   CONSTRUCTION SURVEYING

0003 0015000000-N 205  3 EA  1200.00 3600.00   SEALING ABANDONED WELLS

0004 0036000000-E 225  1,000 CY  18.00 18000.00   UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 2323658.00   GRADING

0006 0050000000-E 226  1 ACR 3500.00 3500.00   SUPP CLEARING & GRUBBING

0007 0134000000-E 240  1,110 CY  10.00 11100.00   DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  1,000 CY  15.00 15000.00   SELECT GRANULAR MATERIAL

0009 0196000000-E 270  2,600 SY  2.70 7020.00   GEOTEXTILE SOIL STABILIZATION

0010 0223000000-E 275  340 SY  50.00 17000.00   ROCK PLATING

0011 0255000000-E SP   1,600 TON 85.00 136000.00   GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED
SOIL

0012 0318000000-E 300  3,538 TON 15.00 53070.00   FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  7,010 SY  1.75 12267.50   FND CONDIT GEOTEXTILE

0014 0335000000-E 305  188 LF  50.00 9400.00   **" DRAINAGE PIPE
(30")

0015 0335200000-E 305  1,892 LF  28.00 52976.00   15" DRAINAGE PIPE

0016 0335300000-E 305  140 LF  28.00 3920.00   18" DRAINAGE PIPE

0017 0335400000-E 305  216 LF  38.00 8208.00   24" DRAINAGE PIPE

0018 0366000000-E 310  6,800 LF  27.00 183600.00   15" RC PIPE CULV III

0019 0372000000-E 310  3,284 LF  29.00 95236.00   18" RC PIPE CULV III

0020 0378000000-E 310  2,696 LF  38.00 102448.00   24" RC PIPE CULV III

0021 0384000000-E 310  2,060 LF  49.00 100940.00   30" RC PIPE CULV III

0022 0390000000-E 310  840 LF  65.00 54600.00   36" RC PIPE CULV III

0023 0396000000-E 310  1,872 LF  85.00 159120.00   42" RC PIPE CULV III

0024 0402000000-E 310  384 LF  110.00 42240.00   48" RC PIPE CULV III

0025 0408000000-E 310  320 LF  170.00 54400.00   54" RC PIPE CULV III

0026 0414000000-E 310  40 LF  235.00 9400.00   60" RC PIPE CULV III

0027 0448200000-E 310  72 LF  38.00 2736.00   15" RCP CULV CLASS IV

0028 0448400000-E 310  204 LF  45.00 9180.00   24" RCP CULV CLASS IV

0029 0995000000-E 340  726 LF  12.00 8712.00   PIPE REMOVAL

0030 1099500000-E 505  500 CY  15.00 7500.00   SHALLOW UNDERCUT

0031 1099700000-E 505  1,100 TON 23.00 25300.00   CLASS IV SUBGRD STABILIZATION

0032 1111000000-E SP   100 TON 27.08 2708.00   CLASS IV AGGREGATE STABILIZATION

0033 1121000000-E 520  140 TON 35.00 4900.00   AGGREGATE BASE COURSE

0034 1220000000-E 545  4,000 TON 28.00 112000.00   INCIDENTAL STONE BASE

0035 1275000000-E 600  135 GAL 12.00 1620.00   PRIME COAT

0036 1330000000-E 607  4,000 SY  6.00 24000.00   INCIDENTAL MILLING

0037 1489000000-E 610  16,810 TON 36.50 613565.00   ASP CONC BASE CRS B25.0B

0038 1498000000-E 610  16,590 TON 36.00 597240.00   ASP CONC INTR CRS I19.0B

0039 1519000000-E 610  16,310 TON 37.00 603470.00   ASP CONC SURF CRS S9.5B
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0040 1575000000-E 620  2,515 TON 605.00 1521575.00   ASP FOR PLANT MIX

0041 1693000000-E 654  650 TON 145.00 94250.00   ASPH PLT MIX PVMT REPAIR

0042 2022000000-E 815  34 CY  48.38 1644.92   SUBDRAIN EXCAVATION

0043 2033000000-E 815  26 CY  102.81 2673.06   SUBDRAIN FINE AGGREGATE

0044 2044000000-E 815  150 LF  24.19 3628.50   6" PERF SUBDRN PIPE

0045 2070000000-N 815  1 EA  423.32 423.32   SUBDRN PIPE OUTLET

0046 2077000000-E 815  6 LF  48.38 290.28   6" OUTLET PIPE

0047 2190000000-N 828  8 EA  959.64 7677.12   TEMP STL PLT COVER FOR MDS

0048 2253000000-E 840 1.5 CY  1165.00 1747.50   PIPE COLLARS

0049 2264000000-E 840  3 CY  1165.00 3495.00   PIPE PLUGS

0050 2286000000-N 840  308 EA  850.00 261800.00   MASNRY DRAINAGE STRUCT

0051 2297000000-E 840  44 CY  1000.00 44000.00   MASNRY DRAINAGE STRUCT

0052 2308000000-E 840  140 LF  200.00 28000.00   MASNRY DRAINAGE STRUCT

0053 2364000000-N 840  80 EA  400.00 32000.00   FRAME W/2GRTS 840.16 STD

0054 2366000000-N 840  5 EA  550.00 2750.00   FRAME W/2GRTS 840.24 STD

0055 2367000000-N 840  15 EA  550.00 8250.00   FRAME W/2GRTS 840.29 STD

0056 2374000000-N 840  23 EA  450.00 10350.00   FRAME-GRT-HD 840.03 **
(E)

0057 2374000000-N 840  88 EA  450.00 39600.00   FRAME-GRT-HD 840.03 **
(F)

0058 2374000000-N 840  94 EA  450.00 42300.00   FRAME-GRT-HD 840.03 **
(G)

0059 2396000000-N 840  13 EA  325.00 4225.00   FRAME W/COVER STD 840.54

0060 2451000000-N 852  22 EA  600.00 13200.00   CONC TRANS SECT FOR DROP INLET

0061 2535000000-E 846  1,390 LF  12.00 16680.00   **"X**" CONCRETE CURB
(9" X 12")

0062 2542000000-E 846  8,870 LF  11.75 104222.50   1'-6" CONC CURB & GUTTER

0063 2549000000-E 846  19,730 LF  13.50 266355.00   2'-6" CONC CURB & GUTTER

0064 2591000000-E 848  6,170 SY  26.00 160420.00   4" CONCRETE SIDEWALK

0065 2605000000-N 848  50 EA  1350.00 67500.00   CONCRETE CURB RAMP

0066 2612000000-E 848  1,670 SY  42.00 70140.00   6" CONCRETE DRIVEWAY

0067 2647000000-E 852  4,340 SY  42.00 182280.00   5" MONO CONC ISLANDS (SURF MTD)

0068 2950000000-N 859  1 EA  800.00 800.00   CONVERT JB TO DI

0069 2965000000-N 859  1 EA  800.00 800.00   CONVERT JB TO CB

0070 3030000000-E 862  525 LF  15.00 7875.00   STL BM GUARDRAIL

0071 3150000000-N 862  5 EA  1.00 5.00   ADDIT GUARDRAIL POSTS

0072 3210000000-N 862  3 EA  575.00 1725.00   GR ANCHOR TYPE CAT-1

0073 3270000000-N SP   3 EA  1675.00 5025.00   GR ANCHOR TYPE 350

0074 3628000000-E 876  110 TON 55.00 6050.00   RIP RAP, CLASS I

0075 3656000000-E 876  1,100 SY  2.35 2585.00   GEOTEXTILE FOR DRAINGE

0076 4072000000-E 903  1,783 LF  4.88 8701.04   SUPPORT, 3-LB STL U-CHAN

0077 4102000000-N 904  100 EA  45.00 4500.00   SIGN ERECTION, TYPE E
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0078 4155000000-N 907  52 EA  1.00 52.00   DISPOSE SIGN SYST U-CHAN

0079 4158000000-N 907  4 EA  1.00 4.00   DISPOSE SIGN SYST WOOD

0080 4400000000-E 1110  392 SF  4.25 1666.00   WORK ZONE SIGNS (STAT)

0081 4405000000-E 1110  660 SF  23.00 15180.00   WORK ZONE SIGNS (PORT)

0082 4410000000-E 1110  200 SF  6.00 1200.00   WORK ZONE SIGNS (BARR)

0083 4415000000-N 1115  2 EA  4000.00 8000.00   FLASHING ARROW BOARD

0084 4420000000-N 1120  2 EA  14500.00 29000.00   PORTABLE CHANGE MSG SIGN

0085 4430000000-N 1130  534 EA  63.01 33647.34   DRUMS

0086 4445000000-E 1145  608 LF  31.68 19261.44   BARRICADES (TYPE III)

0087 4455000000-N 1150  208 DAY 231.59 48170.72   FLAGGER

0088 4480000000-N 1165  2 EA  7544.15 15088.30   TMA

0089 4510000000-N SP   240 HR  55.88 13411.20   LAW ENFORCEMENT

0090 4650000000-N 1251  397 EA  5.00 1985.00   TEMP RAISED PVMT MRKS

0091 4685000000-E 1205  17,047 LF  0.55 9375.85   THERMO PVT MKG LINES 4"90

0092 4686000000-E 1205  21,986 LF  0.65 14290.90   THERMO PVT MKG LINES 4"120

0093 4695000000-E 1205  8,460 LF  2.00 16920.00   THERMO PVT MKG LINES 8"90 MILS

0094 4697000000-E 1205  2,347 LF  2.00 4694.00   THERMO PVT MKG LINE 8"120 MILS

0095 4710000000-E 1205  747 LF  8.00 5976.00   24"WIDE THERMO 120 MILS

0096 4725000000-E 1205  116 EA  125.00 14500.00   THERMO PVT SYMBOL 90MILS

0097 4810000000-E 1205  133,452 LF  0.23 30693.96   PAINT PVMT MARKINGS 4"

0098 4820000000-E 1205  12,977 LF  0.40 5190.80   PAINT PVMT MARKINGS 8"

0099 4835000000-E 1205  740 LF  4.00 2960.00   PAINT PVT MKG LINES 24"

0100 4845000000-N 1205  189 EA  30.00 5670.00   PAINT PVT MKG SYMBOL

0101 4850000000-E 1205  15,551 LF  0.75 11663.25   LINE REMOVAL 4" WIDE

0102 4860000000-E 1205  1,610 LF  1.50 2415.00   LINE REMOVAL 8" WIDE

0103 4870000000-E 1205  395 LF  3.00 1185.00   LINE REMOVAL 24" WIDE

0104 4875000000-N 1205  42 EA  40.00 1680.00   REMOVAL OF SYMBL & CHARAC

0105 4900000000-N 1251  924 EA  5.00 4620.00   PERM RAISED PVMT MARKERS

0106 5325200000-E 1510  20 LF  16.00 320.00   2" WATER LINE

0107 5325800000-E 1510  13,129 LF  42.00 551418.00   8" WATER LINE

0108 5326200000-E 1510  8,862 LF  74.00 655788.00   12" WATER LINE

0109 5326600000-E 1510  3,064 LF  160.00 490240.00   16" WATER LINE

0110 5536000000-E 1515  2 EA  700.00 1400.00   2" VALVE

0111 5546000000-E 1515  28 EA  1700.00 47600.00   8" VALVE

0112 5558000000-E 1515  11 EA  2700.00 29700.00   12" VALVE

0113 5558600000-E 1515  8 EA  7000.00 56000.00   16" VALVE

0114 5572600000-E 1515  3 EA  18000.00 54000.00   16" TAPPING VALVE

0115 5606000000-E 1515  11 EA  2500.00 27500.00   2" BLOW OFF

0116 5643000000-E 1515  90 EA  900.00 81000.00   **" WATER METER
(5/8")

0117 5648000000-N 1515  26 EA  900.00 23400.00   RELOCATE WATER METER
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0118 5666000000-E 1515  42 EA  4500.00 189000.00   FIRE HYDRANT

0119 5672000000-N 1515  5 EA  4500.00 22500.00   RELOCATE FIRE HYDRANT

0120 5691300000-E 1520  5,062 LF  75.00 379650.00   8" SANITARY GRAVITY SEWER

0121 5691500000-E 1520  517 LF  110.00 56870.00   12" SANITARY GRAVITY SEWER

0122 5691600000-E 1520  321 LF  175.00 56175.00   16" SANITARY GRAVITY SEWER

0123 5768000000-N 1520  31 EA  3800.00 117800.00   SANITARY SEWER CLEAN-OUT

0124 5775000000-E 1525  28 EA  2800.00 78400.00   4' DIA UTILITY MANHOLE

0125 5781000000-E 1525  81 LF  205.00 16605.00   UTILITY MANHOLE WALL, 4' DIA

0126 5801000000-E 1530  2,044 LF  7.25 14819.00   ABANDON 8" UTILITY PIPE

0127 5804000000-E 1530  4,730 LF  9.50 44935.00   ABANDON 12" UTILITY PIPE

0128 5810000000-E 1530  3,191 LF  13.75 43876.25   ABANDON 16" UTILITY PIPE

0129 5816000000-N 1530  14 EA  1750.00 24500.00   ABANDON UTILITY MANHOLE

0130 5835700000-E 1540  498 LF  75.00 37350.00   16" ENCASEMENT PIPE

0131 5836000000-E 1540  92 LF  90.00 8280.00   24" ENCASEMENT PIPE

0132 5836200000-E 1540  262 LF  110.00 28820.00   30" ENCASEMENT PIPE

0133 5871900000-E 1550  95 LF  199.00 18905.00   16" TRENCHLESS INSTALL (IN SOIL)

0134 5871910000-E 1550  95 LF  199.00 18905.00   16" TRENCHLESS INSTALL (NOT IN SOIL)

0135 5872200000-E 1550  46 LF  219.00 10074.00   24" TRENCHLESS INSTALL (IN SOIL)

0136 5872210000-E 1550  46 LF  219.00 10074.00   24" TRENCHLESS INSTALL (NOT IN SOIL)

0137 5882000000-N SP   8 EA  65.00 520.00   GENERIC UTILITY ITEM (EA)
12" NITRILE PIPE GASKET

0138 5882000000-N SP   3 EA  135.00 405.00   GENERIC UTILITY ITEM (EA)
16" NITRILE PIPE GASKET

0139 5882000000-N SP   16 EA  45.00 720.00   GENERIC UTILITY ITEM (EA)
8" NITRILE PIPE GASKET

0140 6000000000-E 1605  31,500 LF  1.50 47250.00   TEMPORARY SILT FENCE

0141 6006000000-E 1610  420 TON 50.00 21000.00   EROS CONTRL STONE CL A

0142 6009000000-E 1610  435 TON 45.00 19575.00   EROS CONTRL STONE CL B

0143 6012000000-E 1610  2,335 TON 35.00 81725.00   SEDIMENT CONTROL STONE

0144 6015000000-E 1615  18 ACR 550.00 9900.00   TEMPORARY MULCHING

0145 6018000000-E 1620  600 LB  2.00 1200.00   SEED FOR TEMP SEEDING

0146 6021000000-E 1620 3.25 TON 1100.00 3575.00   FERT FOR TEMP SEEDING

0147 6024000000-E 1622  500 LF  17.12 8560.00   TEMPORARY SLOPE DRAINS

0148 6029000000-E SP   100 LF  1.10 110.00   SAFETY FENCE

0149 6030000000-E 1630  1,680 CY  10.65 17892.00   SILT EXCAVATION

0150 6036000000-E 1631  28,700 SY  1.50 43050.00   MATTING FOR EROS CONTROL

0151 6037000000-E SP   100 SY  3.25 325.00   COIR FIBER MAT

0152 6042000000-E 1632  10,600 LF  3.00 31800.00   1/4" HARDWARE CLOTH

0153 6043000000-E SP   70 SY  10.00 700.00   LOW PERMEABILITY GEOTEXTILE

0154 6071010000-E SP   420 LF  4.00 1680.00   WATTLE

0155 6071012000-E SP   510 LF  6.50 3315.00   COIR FIBER WATTLE

0156 6071020000-E SP   135 LB  9.00 1215.00   POLYACRYLAMIDE (PAM)
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0157 6071030000-E 1640  320 LF  4.00 1280.00   COIR FIBER BAFFLE

0158 6071050000-E SP   2 EA  1331.86 2663.72   **" SKIMMER
(1-1/2")

0159 6071050000-E SP   1 EA  1502.28 1502.28   **" SKIMMER
(2")

0160 6084000000-E 1660  18 ACR 1600.00 28800.00   SEEDING AND MULCHING

0161 6087000000-E 1660  10 ACR 85.00 850.00   MOWING

0162 6090000000-E 1661  200 LB  2.50 500.00   SEED FOR REPAIR SEEDING

0163 6093000000-E 1661 0.5 TON 1100.00 550.00   FERT FOR REPAIR SEEDING

0164 6096000000-E 1662  425 LB  2.25 956.25   SEED FOR SUPP SEEDING

0165 6108000000-E 1665 12.25 TON 1100.00 13475.00   FERTILIZER TOPDRESSING

0166 6114500000-N 1667  40 MHR 50.00 2000.00   SPECIALIZED HAND MOWING

0167 6117000000-N SP   50 EA  70.00 3500.00   RESPONSE FOR EROS CONTROL

0168 6132000000-N SP   20 EA  135.00 2700.00   GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

0169 7048500000-E 1705  18 EA  699.00 12582.00   16" PEDEST SIG HEAD 1 SEC W/CD

0170 7060000000-E 1705  14,600 LF  2.10 30660.00   SIGNAL CABLE

0171 7120000000-E 1705  65 EA  671.50 43647.50   VEHICLE SIGNAL HD (12", 3 SECT)

0172 7132000000-E 1705  1 EA  945.50 945.50   VEHICLE SIGNAL HD (12", 4 SECT)

0173 7144000000-E 1705  3 EA  1060.80 3182.40   VEHICLE SIGNAL HD (12", 5 SECT)

0174 7252000000-E 1710  280 LF  1.95 546.00   MESSENGER CABLE (1/4")

0175 7264000000-E 1710  3,035 LF  3.35 10167.25   MESSENGER CABLE (3/8")

0176 7279000000-E 1715  50 LF  1.00 50.00   TRACER WIRE

0177 7300000000-E 1715  2,095 LF  5.15 10789.25   UNPAVED TRENCH (***********)
(1, 2")

0178 7300000000-E 1715  30 LF  12.30 369.00   UNPAVED TRENCH (***********)
(4, 2")

0179 7300100000-E 1715  2,465 LF  4.70 11585.50   UNPAVED TRENCH TEMP LEADIN

0180 7301000000-E 1715  145 LF  20.20 2929.00   DIRECT DRILL (***********)
(1, 2")

0181 7324000000-N 1716  31 EA  208.05 6449.55   JUNCTION BOX (STANDARD SIZE)

0182 7348000000-N 1716  2 EA  416.20 832.40   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0183 7360000000-N 1720  8 EA  896.50 7172.00   WOOD POLE

0184 7372000000-N 1721  18 EA  310.05 5580.90   GUY ASSEMBLY

0185 7408000000-E 1722  2 EA  330.75 661.50   1" RISER WITH WEATHERHEAD

0186 7420000000-E 1722  6 EA  480.10 2880.60   2" RISER WITH WEATHERHEAD

0187 7432000000-E 1722  2 EA  373.00 746.00   2" RISER WITH TUBING

0188 7444000000-E 1725  12,825 LF  6.40 82080.00   INDUCTIVE LOOP SAWCUT

0189 7456000000-E 1726  41,500 LF  0.70 29050.00   LEAD-IN CABLE(********)
(14-2)

0190 7528000000-E 1730  430 LF  1.60 688.00   DROP CABLE

0191 7540000000-N 1731  2 EA  1379.50 2759.00   SPLICE ENCLOSURE

0192 7552000000-N 1731  3 EA  1044.00 3132.00   INTERCONNECT CENTER
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0193 7564000000-N 1732  3 EA  2010.00 6030.00   FIBER-OPTIC TRANS DROP/REP

0194 7566000000-N 1733  2 EA  114.10 228.20   DELINEATOR MARKER

0195 7575160000-E 1734  380 LF  0.75 285.00   REM EXT COMM CABLE

0196 7575180000-N 1735  2 EA  680.20 1360.40   CABLE TRANSFER

0197 7576000000-N SP   8 EA  7674.00 61392.00   METAL STRAIN SIGNAL POLE

0198 7613000000-N SP   8 EA  525.00 4200.00   SOIL TEST

0199 7614100000-E SP   56 CY  686.75 38458.00   DRILLED PIER FOUND

0200 7642100000-N 1743  8 EA  919.00 7352.00   TYPE I POST W/ FOUNDATION

0201 7642200000-N 1743  10 EA  1507.00 15070.00   TYPE II PED W/ FOUNDATION

0202 7648000000-N 1746  4 EA  64.00 256.00   RELOCATE EXISTING SIGN

0203 7684000000-N 1750  2 EA  1108.00 2216.00   SIGNAL CABINET FOUNDATION

0204 7756000000-N 1751  3 EA  12985.50 38956.50   CONTLR WITH CBNT, 2070L BASE MTD

0205 7780000000-N 1751  33 EA  96.00 3168.00   DETECTOR CARD (TYPE 2070L)

0206 7901000000-N 1753  3 EA  438.00 1314.00   CABINET BASE EXTENDER

 

    TOTAL 13656649.45   CONTRACT TOTAL

 

    SUB-TOTAL 13656649.45   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12063191.15   HIGHLAND PAVING CO., LLC

     2  12063722.77   BARNHILL CONTRACTING COMPANY

     3  12691878.83   FSC II LLC DBA FRED SMITH COMPANY

     4  13656649.45   TRIANGLE GRADING & PAVING INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 217000.00 222500.00  275000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 50000.00 60000.00  42000.00CONSTRUCTION SURVEYING

0003 0036000000-E 225  14,315 CY  15.00 214725.00 8.00 114520.00 8.00  114520.00UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 520000.00 400000.00  450000.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 2000.00 2000.00 11325.88  11325.88SUPP CLEARING & GRUBBING

0006 0134000000-E 240  776 CY  2.00 1552.00 7.50 5820.00 9.00  6984.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  27,700 CY  0.10 2770.00 10.00 277000.00 11.25  311625.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  27,700 SY  1.20 33240.00 1.00 27700.00 1.27  35179.00GEOTEXTILE SOIL STABILIZATION

0009 0262000000-N SP   1 EA  67000.00 67000.00 65000.00 65000.00 101000.00  101000.00GENERIC GRADING ITEM (EA)
HAZARDOUS SPILL BASIN/ BIORETENTION BASIN

0010 0318000000-E 300  540 TON 20.00 10800.00 40.00 21600.00 26.00  14040.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  1,690 SY  0.80 1352.00 2.00 3380.00 3.40  5746.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  738 LF  26.50 19557.00 26.00 19188.00 29.98  22125.2415" DRAINAGE PIPE

0013 0354000000-E 310  540 LF  29.70 16038.00 30.00 16200.00 38.21  20633.40***" RC PIPE CULV *****
(15", V)

0014 0354000000-E 310  60 LF  34.65 2079.00 35.00 2100.00 38.59  2315.40***" RC PIPE CULV *****
(18", V)

0015 0354000000-E 310  200 LF  45.35 9070.00 45.00 9000.00 58.11  11622.00***" RC PIPE CULV *****
(24", V)

0016 0354000000-E 310  92 LF  64.50 5934.00 65.00 5980.00 74.20  6826.40***" RC PIPE CULV *****
(30", V)

0017 0366000000-E 310  56 LF  28.60 1601.60 30.00 1680.00 30.22  1692.3215" RC PIPE CULV III

0018 0372000000-E 310  116 LF  28.90 3352.40 28.00 3248.00 33.60  3897.6018" RC PIPE CULV III

0019 0414000000-E 310  232 LF  186.00 43152.00 160.00 37120.00 216.49  50225.6860" RC PIPE CULV III

0020 0546000000-E 310  4 LF  132.00 528.00 190.00 760.00 153.96  615.84**" CAA PIPE CLVT *****"
(18", 0.064")

0021 0546000000-E 310  28 LF  216.00 6048.00 320.00 8960.00 147.64  4133.92**" CAA PIPE CLVT *****"
(54", 0.109")

0022 0995000000-E 340  181 LF  13.75 2488.75 11.00 1991.00 35.93  6503.33PIPE REMOVAL

0023 1121000000-E 520  6,000 TON 22.10 132600.00 26.00 156000.00 20.00  120000.00AGGREGATE BASE COURSE

0024 1220000000-E 545  100 TON 22.10 2210.00 30.00 3000.00 28.00  2800.00INCIDENTAL STONE BASE

0025 1275000000-E 600  135 GAL 6.30 850.50 15.00 2025.00 15.90  2146.50PRIME COAT

0026 1489000000-E 610  2,800 TON 50.25 140700.00 48.00 134400.00 50.87  142436.00ASP CONC BASE CRS B25.0B

0027 1491000000-E 610  110 TON 57.35 6308.50 65.00 7150.00 68.89  7577.90ASP CONC BASE CRS B25.0C

0028 1498000000-E 610  4,590 TON 48.40 222156.00 48.00 220320.00 50.87  233493.30ASP CONC INTR CRS I19.0B

0029 1503000000-E 610  55 TON 57.00 3135.00 80.00 4400.00 84.79  4663.45ASP CONC INTR CRS I19.0C

0030 1519000000-E 610  3,430 TON 48.10 164983.00 51.00 174930.00 54.05  185391.50ASP CONC SURF CRS S9.5B

0031 1523000000-E 610  50 TON 60.00 3000.00 85.00 4250.00 90.09  4504.50ASP CONC SURF CRS S9.5C

0032 1575000000-E 620  560 TON 600.00 336000.00 500.00 280000.00 529.92  296755.20ASP FOR PLANT MIX

0033 1693000000-E 654  20 TON 100.00 2000.00 200.00 4000.00 264.97  5299.40ASPH PLT MIX PVMT REPAIR

0034 2022000000-E 815 22.4 CY  3.50 78.40 45.00 1008.00 26.05  583.52SUBDRAIN EXCAVATION

0035 2026000000-E 815  100 SY  0.60 60.00 10.00 1000.00 10.93  1093.00GEOTEXTILE FOR SUBSURF DRNS

0036 2036000000-E 815 16.8 CY  50.00 840.00 85.00 1428.00 97.00  1629.60SUBDRAIN COARSE AGGREGATE
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0037 2044000000-E 815  100 LF  9.50 950.00 30.00 3000.00 19.52  1952.006" PERF SUBDRN PIPE

0038 2070000000-N 815  1 EA  195.00 195.00 350.00 350.00 339.78  339.78SUBDRN PIPE OUTLET

0039 2077000000-E 815  6 LF  42.00 252.00 40.00 240.00 31.71  190.266" OUTLET PIPE

0040 2220000000-E 838 16.4 CY  1122.00 18400.80 955.00 15662.00 927.37  15208.87REINFORCED ENDWALLS

0041 2253000000-E 840 6.05 CY  1095.00 6624.75 800.00 4840.00 962.70  5824.34PIPE COLLARS

0042 2286000000-N 840  28 EA  875.00 24500.00 1050.00 29400.00 1218.28  34111.84MASNRY DRAINAGE STRUCT

0043 2364000000-N 840  10 EA  490.00 4900.00 565.00 5650.00 777.14  7771.40FRAME W/2GRTS 840.16 STD

0044 2374000000-N 840  4 EA  430.00 1720.00 595.00 2380.00 818.69  3274.76FRAME-GRT-HD 840.03 **
(E)

0045 2374000000-N 840  4 EA  490.00 1960.00 650.00 2600.00 844.83  3379.32FRAME-GRT-HD 840.03 **
(F)

0046 2374000000-N 840  10 EA  520.00 5200.00 650.00 6500.00 844.83  8448.30FRAME-GRT-HD 840.03 **
(G)

0047 2549000000-E 846  5,400 LF  14.95 80730.00 17.00 91800.00 14.04  75816.002'-6" CONC CURB & GUTTER

0048 2591000000-E 848  2,050 SY  25.00 51250.00 28.00 57400.00 24.64  50512.004" CONCRETE SIDEWALK

0049 2605000000-N 848  5 EA  925.00 4625.00 1500.00 7500.00 476.93  2384.65CONCRETE CURB RAMP

0050 2612000000-E 848  30 SY  38.60 1158.00 35.00 1050.00 34.45  1033.506" CONCRETE DRIVEWAY

0051 2647000000-E 852  170 SY  43.50 7395.00 77.00 13090.00 41.33  7026.105" MONO CONC ISLANDS (SURF MTD)

0052 3503000000-E 866  1,010 LF  3.00 3030.00 8.00 8080.00 3.71  3747.10WOVEN WIRE FENCE 47" FAB

0053 3509000000-E 866  61 EA  25.00 1525.00 28.00 1708.00 21.20  1293.204" TIMBER POSTS 7'-6"LONG

0054 3515000000-E 866  20 EA  55.00 1100.00 48.00 960.00 42.39  847.805" TIMBER POSTS 8'-0"LONG

0055 3539000000-E 866  60 EA  47.00 2820.00 48.00 2880.00 105.99  6359.40MET LINE PST **" CL FEN
(72")

0056 3545000000-E 866  3 EA  118.00 354.00 150.00 450.00 423.94  1271.82MET TERM PST **" CL FEN
(72")

0057 3575000000-E SP   718 LF  15.50 11129.00 24.00 17232.00 19.08  13699.44GENERIC FENCING ITEM (LF)
72" CHAIN LINK FENCE WITH     SLATS

0058 3628000000-E 876  105 TON 57.00 5985.00 60.00 6300.00 55.60  5838.00RIP RAP, CLASS I

0059 3649000000-E 876  58 TON 57.00 3306.00 50.00 2900.00 55.60  3224.80RIP RAP, CLASS B

0060 3656000000-E 876  1,031 SY  1.90 1958.90 2.00 2062.00 3.40  3505.40GEOTEXTILE FOR DRAINGE

0061 3659000000-N SP   2 EA  1235.00 2470.00 3000.00 6000.00 1113.13  2226.26PREFORMED SCOUR HOLES

0062 4048000000-E 902  4 CY  950.00 3800.00 850.00 3400.00 1006.85  4027.40REINF CONC FOUNDTN

0063 4054000000-E 902  2 CY  450.00 900.00 350.00 700.00 476.93  953.86PLN CONC FOUNDTN

0064 4060000000-E 903  3,556 LB  3.90 13868.40 3.80 13512.80 4.13  14686.28SUPPORT, BREAKAWAY STL BM

0065 4082000000-E 903  140 LF  4.90 686.00 8.00 1120.00 5.19  726.60SUPPORT, WOOD

0066 4102000000-N 904  8 EA  75.00 600.00 65.00 520.00 79.49  635.92SIGN ERECTION, TYPE E

0067 4110000000-N 904  5 EA  675.00 3375.00 375.00 1875.00 715.40  3577.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0068 4110000000-N 904  4 EA  475.00 1900.00 275.00 1100.00 503.43  2013.72SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0069 4400000000-E 1110  407 SF  7.50 3052.50 4.25 1729.75 4.66  1896.62WORK ZONE SIGNS (STAT)

0070 4405000000-E 1110  234 SF  17.80 4165.20 12.50 2925.00 13.97  3268.98WORK ZONE SIGNS (PORT)

0071 4410000000-E 1110  73 SF  13.50 985.50 11.00 803.00 5.03  367.19WORK ZONE SIGNS (BARR)

0072 4415000000-N 1115  1 EA  895.00 895.00 2000.00 2000.00 2793.81  2793.81FLASHING ARROW BOARD
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0073 4420000000-N 1120  1 EA  3500.00 3500.00 3000.00 3000.00 12126.36  12126.36PORTABLE CHANGE MSG SIGN

0074 4430000000-N 1130  90 EA  40.00 3600.00 40.00 3600.00 58.25  5242.50DRUMS

0075 4435000000-N 1135  40 EA  15.00 600.00 20.00 800.00 35.07  1402.80CONES

0076 4445000000-E 1145  80 LF  34.00 2720.00 20.00 1600.00 16.96  1356.80BARRICADES (TYPE III)

0077 4450000000-N 1150  1,440 HR  12.00 17280.00 15.00 21600.00 34.81  50126.40FLAGGER

0078 4480000000-N 1165  1 EA  2200.00 2200.00 4500.00 4500.00 5349.87  5349.87TMA

0079 4685000000-E 1205  2,640 LF  0.65 1716.00 1.00 2640.00 1.17  3088.80THERMO PVT MKG LINES 4"90

0080 4686000000-E 1205  3,410 LF  0.75 2557.50 1.50 5115.00 1.75  5967.50THERMO PVT MKG LINES 4"120

0081 4695000000-E 1205  600 LF  2.85 1710.00 2.00 1200.00 2.33  1398.00THERMO PVT MKG LINES 8"90 MILS

0082 4710000000-E 1205  370 LF  5.90 2183.00 8.00 2960.00 9.33  3452.1024"WIDE THERMO 120 MILS

0083 4725000000-E 1205  24 EA  115.00 2760.00 100.00 2400.00 116.59  2798.16THERMO PVT SYMBOL 90MILS

0084 4810000000-E 1205  4,110 LF  0.50 2055.00 0.75 3082.50 0.85  3493.50PAINT PVMT MARKINGS 4"

0085 4820000000-E 1205  35 LF  1.00 35.00 5.00 175.00 5.83  204.05PAINT PVMT MARKINGS 8"

0086 4900000000-N 1251  20 EA  10.00 200.00 10.00 200.00 11.66  233.20PERM RAISED PVMT MARKERS

0087 5070000000-N 1405  36 EA  1000.00 36000.00 1200.00 43200.00 1059.85  38154.60STD FOUNDAT ***********
(TYPE R1)

0088 5155000000-E 1409  60 LF  6.09 365.40 8.00 480.00 6.45  387.00ELECT DUCT BD, SIZE *****
(2")

0089 5155000000-E 1409  92 LF  6.74 620.08 10.00 920.00 7.14  656.88ELECT DUCT BD, SIZE *****
(3")

0090 5155000000-E 1409  37 LF  7.25 268.25 10.50 388.50 7.68  284.16ELECT DUCT BD, SIZE *****
(4")

0091 5170000000-E 1410  65 LF  4.24 275.60 3.00 195.00 4.49  291.85**-#8 W/G FEEDER CIRCUIT
(2)

0092 5180000000-E 1410  65 LF  6.49 421.85 5.00 325.00 6.88  447.20**-#4 W/G FEEDER CIRCUIT
(2)

0093 5205000000-E 1410  4,477 LF  10.26 45934.02 11.00 49247.00 10.87  48664.99**-#8 W/G FEEDR N *****"
(2, 1.5")

0094 5210000000-E 1410  1,880 LF  11.14 20943.20 12.00 22560.00 11.81  22202.80**-#6 W/G FEEDR N *****"
(2, 1.5")

0095 5215000000-E 1410  225 LF  12.51 2814.75 13.00 2925.00 13.26  2983.50**-#4 W/G FEEDER N *****"
(2, 1.5")

0096 5270000000-N SP   8 EA  1000.00 8000.00 1250.00 10000.00 1059.85  8478.80GENERIC LIGHTING ITEM (EA)
BOLLARD LGT STD

0097 5270000000-N SP   36 EA  1900.00 68400.00 2500.00 90000.00 2013.72  72493.92GENERIC LIGHTING ITEM (EA)
DAVIT STYLE LGT STD, MH 35',  SA 6'

0098 5270000000-N SP   13 EA  432.00 5616.00 650.00 8450.00 457.85  5952.05GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES,    PC18

0099 5270000000-N SP   1 EA  1133.00 1133.00 1100.00 1100.00 1203.99  1203.99GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES,    PG36

0100 5270000000-N SP   1 EA  4500.00 4500.00 8000.00 8000.00 4769.32  4769.32GENERIC LIGHTING ITEM (EA)
LIGHT CONTROL EQUIPMENT, TYPE RA 120/240V

0101 5270000000-N SP   14 EA  731.00 10234.00 2000.00 28000.00 774.75  10846.50GENERIC LIGHTING ITEM (EA)
POST TOP LIGHT STANDARD

0102 5270000000-N SP   14 EA  1629.00 22806.00 1600.00 22400.00 1726.49  24170.86GENERIC LIGHTING ITEM (EA)
PT LUMINAIRES, LED, TYPE V

0103 5270000000-N SP   36 EA  750.00 27000.00 530.00 19080.00 794.89  28616.04GENERIC LIGHTING ITEM (EA)
RDW LUMINAIRES, LED, TYPE III
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0104 5270000000-N SP   8 EA  250.00 2000.00 475.00 3800.00 264.97  2119.76GENERIC LIGHTING ITEM (EA)
STD FOUNDATION, TYPE B1

0105 5270000000-N SP   14 EA  650.00 9100.00 700.00 9800.00 688.90  9644.60GENERIC LIGHTING ITEM (EA)
STD FOUNDATION, TYPE R1S

0106 5319000000-E 1505 1.5 CY  670.00 1005.00 680.00 1020.00 294.47  441.71CL B CONC FOR ENCAS LINE

0107 5325000000-E 1510  1,318 LF  7.00 9226.00 8.00 10544.00 3.40  4481.20**" WATER LINE
(1")

0108 5325200000-E 1510  25 LF  24.00 600.00 25.00 625.00 4.39  109.752" WATER LINE

0109 5325300000-E 1510  233 LF  12.00 2796.00 13.00 3029.00 16.26  3788.583" WATER LINE

0110 5325600000-E 1510  1,315 LF  18.00 23670.00 18.00 23670.00 29.35  38595.256" WATER LINE

0111 5534000000-E 1515  2 EA  640.00 1280.00 650.00 1300.00 594.61  1189.22**" VALVE
(1")

0112 5534000000-E 1515  1 EA  935.00 935.00 955.00 955.00 890.22  890.22**" VALVE
(2")

0113 5540000000-E 1515  3 EA  1100.00 3300.00 1125.00 3375.00 1046.51  3139.536" VALVE

0114 5643200000-E 1515  1 EA  6825.00 6825.00 6975.00 6975.00 5832.83  5832.832" WATER METER

0115 5656200000-E 1515  1 EA  3675.00 3675.00 3750.00 3750.00 3265.72  3265.722" RPZ BACKFLOW PREVNT ASMBLY

0116 5666000000-E 1515  1 EA  2555.00 2555.00 2615.00 2615.00 3213.15  3213.15FIRE HYDRANT

0117 5691200000-E 1520  750 LF  29.00 21750.00 32.00 24000.00 37.38  28035.006" SANITARY GRAVITY SEWER

0118 5768000000-N 1520  9 EA  330.00 2970.00 310.00 2790.00 810.93  7298.37SANITARY SEWER CLEAN-OUT

0119 5775000000-E 1525  2 EA  1950.00 3900.00 2000.00 4000.00 2831.47  5662.944' DIA UTILITY MANHOLE

0120 5882000000-N SP   1 EA  495.00 495.00 485.00 485.00 373.75  373.75GENERIC UTILITY ITEM (EA)
YARD HYDRANT

0121 6000000000-E 1605  9,400 LF  1.60 15040.00 1.95 18330.00 2.01  18894.00TEMPORARY SILT FENCE

0122 6006000000-E 1610  300 TON 45.00 13500.00 40.00 12000.00 48.14  14442.00EROS CONTRL STONE CL A

0123 6009000000-E 1610  1,000 TON 45.00 45000.00 40.00 40000.00 48.14  48140.00EROS CONTRL STONE CL B

0124 6012000000-E 1610  2,000 TON 22.00 44000.00 35.00 70000.00 33.98  67960.00SEDIMENT CONTROL STONE

0125 6015000000-E 1615  10 ACR 650.00 6500.00 650.00 6500.00 635.91  6359.10TEMPORARY MULCHING

0126 6018000000-E 1620  300 LB  5.00 1500.00 5.00 1500.00 15.90  4770.00SEED FOR TEMP SEEDING

0127 6021000000-E 1620 1.75 TON 625.00 1093.75 625.00 1093.75 1801.74  3153.05FERT FOR TEMP SEEDING

0128 6024000000-E 1622  600 LF  10.00 6000.00 10.00 6000.00 12.34  7404.00TEMPORARY SLOPE DRAINS

0129 6029000000-E SP   1,800 LF  1.50 2700.00 1.75 3150.00 1.59  2862.00SAFETY FENCE

0130 6030000000-E 1630  2,000 CY  0.10 200.00 5.00 10000.00 4.53  9060.00SILT EXCAVATION

0131 6036000000-E 1631  10,500 SY  1.15 12075.00 1.15 12075.00 1.59  16695.00MATTING FOR EROS CONTROL

0132 6037000000-E SP   100 SY  2.45 245.00 2.45 245.00 5.30  530.00COIR FIBER MAT

0133 6038000000-E SP   36 SY  6.50 234.00 6.50 234.00 10.60  381.60PERM SOIL REINF MAT

0134 6042000000-E 1632  700 LF  3.25 2275.00 5.00 3500.00 4.24  2968.001/4" HARDWARE CLOTH

0135 6043000000-E SP   25 SY  12.10 302.50 14.00 350.00 16.99  424.75LOW PERMEABILITY GEOTEXTILE

0136 6046000000-E 1636  25 LF  133.00 3325.00 40.00 1000.00 84.95  2123.75TEMP PIPE FOR STREAM CROSS

0137 6070000000-N 1639  4 EA  320.00 1280.00 300.00 1200.00 679.55  2718.20SPECIAL STILLING BASINS

0138 6071012000-E SP   900 LF  7.50 6750.00 7.50 6750.00 15.90  14310.00COIR FIBER WATTLE

0139 6071020000-E SP   140 LB  9.25 1295.00 9.25 1295.00 11.33  1586.20POLYACRYLAMIDE (PAM)

0140 6071030000-E 1640  840 LF  10.00 8400.00 5.00 4200.00 6.36  5342.40COIR FIBER BAFFLE
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0141 6071050000-E SP   1 EA  885.00 885.00 1100.00 1100.00 849.44  849.44**" SKIMMER
(1-1/2")

0142 6071050000-E SP   1 EA  1000.00 1000.00 1300.00 1300.00 1132.59  1132.59**" SKIMMER
(2")

0143 6084000000-E 1660  9 ACR 1675.00 15075.00 1675.00 15075.00 2649.63  23846.67SEEDING AND MULCHING

0144 6087000000-E 1660  9 ACR 75.00 675.00 75.00 675.00 158.98  1430.82MOWING

0145 6090000000-E 1661  100 LB  11.00 1100.00 11.00 1100.00 15.90  1590.00SEED FOR REPAIR SEEDING

0146 6093000000-E 1661 0.25 TON 700.00 175.00 700.00 175.00 1801.74  450.44FERT FOR REPAIR SEEDING

0147 6096000000-E 1662  300 LB  4.00 1200.00 4.00 1200.00 15.90  4770.00SEED FOR SUPP SEEDING

0148 6108000000-E 1665 8.5 TON 600.00 5100.00 600.00 5100.00 1377.81  11711.39FERTILIZER TOPDRESSING

0149 6111000000-E SP   50 LF  120.00 6000.00 50.00 2500.00 45.30  2265.00IMPERVIOUS DIKE

0150 6114500000-N 1667  20 MHR 50.00 1000.00 50.00 1000.00 37.10  742.00SPECIALIZED HAND MOWING

0151 6117000000-N SP   75 EA  10.00 750.00 10.00 750.00 317.95  23846.25RESPONSE FOR EROS CONTROL

0152 6135000000-E SP  4.3 ACR 2625.00 11287.50 2625.00 11287.50 2649.63  11393.41GENERIC EROSION CONTROL ITEM (ACR)
SEEDING & MULCHING; CENTIPEDE TURF SEEDING, 1
LB/1000SF

0153 6640000000-N 1670  18 EA  40.00 720.00 40.00 720.00 31.80  572.40GENERIC PLANTING ITEM (EA) 1670
ABELIA X KALEIDOSCOPE; KALEI- DOSCOPE ABELIA,
12-15", #3    CONTAINER

0154 6640000000-N 1670  21 EA  212.50 4462.50 212.50 4462.50 185.48  3895.08GENERIC PLANTING ITEM (EA) 1670
CORNUS FLORIDA; FLOWERING DOGWOOD 7-8', 1 1/2"
CAL., B&B

0155 6640000000-N 1670  7 EA  247.00 1729.00 247.00 1729.00 264.97  1854.79GENERIC PLANTING ITEM (EA) 1670
GLEDITSIA TRIACANTHOS INERMIS; THORNLESS
HONEYLOCUST, 12-14', 3" CAL

0156 6640000000-N 1670  87 EA  6.00 522.00 6.00 522.00 6.36  553.32GENERIC PLANTING ITEM (EA) 1670
HEMEROCALLIS 'BUTTERED POP-   CORN' BUTTERED
POPCORN DAYLILY, #1  CONTAINER

0157 6640000000-N 1670  29 EA  18.00 522.00 18.00 522.00 21.20  614.80GENERIC PLANTING ITEM (EA) 1670
ILEX CORNUTA 'CARISSA'; CARISSA HOLLY 18-24", #3
CONT-AINER

0158 6640000000-N 1670  6 EA  187.50 1125.00 187.50 1125.00 211.97  1271.82GENERIC PLANTING ITEM (EA) 1670
LAGERSTROEMIA 'ARAPAHO'; ARAPAHO CRAPE MYRTLE,
6-7',   B&B

0159 6640000000-N 1670  85 EA  4.50 382.50 4.50 382.50 5.30  450.50GENERIC PLANTING ITEM (EA) 1670
LIRIOPE MUSCARII 'BIG BLUE'; BIG BLUE LIRIOPE, #1
CONTAINER

0160 6640000000-N 1670  21 EA  250.00 5250.00 250.00 5250.00 291.46  6120.66GENERIC PLANTING ITEM (EA) 1670
MAGNOLIA GRANDIFLORA 'LITTLE GEM '; LITTLE GEM
MAGNOLIA,   8-10', B&B

0161 6640000000-N 1670  31 EA  96.00 2976.00 96.00 2976.00 105.99  3285.69GENERIC PLANTING ITEM (EA) 1670
MYRICA CERIFICA; WAX MYRTLE, 4", #15 CONTAINER

0162 6640000000-N 1670  13 EA  286.00 3718.00 286.00 3718.00 317.95  4133.35GENERIC PLANTING ITEM (EA) 1670
QUERCUS VIRGINIANA; LIVE OAK, 8-10', 2 1/2" CALIPER,
#30    CONTAINER

0163 6640000000-N 1670  4 EA  23.00 92.00 23.00 92.00 31.80  127.20GENERIC PLANTING ITEM (EA) 1670
ROSA 'RADTKO'; RED DOUBLE KNOCKOUT ROSE, 18-24",
#3     CONTAINER
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0164 6640000000-N 1670  43 EA  26.00 1118.00 26.00 1118.00 10.60  455.80GENERIC PLANTING ITEM (EA) 1670
SCHIZACHYRIUM SCOPARIUM; LITTLE BLUESTEM, #1
CONTAINER

0165 6640000000-N 1670  11 EA  16.00 176.00 16.00 176.00 21.20  233.20GENERIC PLANTING ITEM (EA) 1670
SPIRAEA JAPONICA 'GOLDMOUND'; GOLDMOUND
SPIRAEA, 12-15", #3 CONTAINER

0166 6640000000-N 1670  29 EA  108.00 3132.00 108.00 3132.00 132.48  3841.92GENERIC PLANTING ITEM (EA) 1670
TAXODIUM DISTICHUM; BALD CYPRESS, 6-8', 2" CALIPER,
#15CONTAINER

0167 6650000000-E 1670  170 CY  26.00 4420.00 26.00 4420.00 31.80  5406.00MULCH FOR PLANTING

0168 6655000000-E 1670  9 M/G 125.00 1125.00 125.00 1125.00 423.94  3815.46WATER FOR PLANTING

0169 6665000000-E 1670  1,545 SY  0.25 386.25 0.25 386.25 1.06  1637.70POSTEMERGENT HERBICIDAL TRTMENT

0170 6670000000-E 1670  1,545 SY  0.25 386.25 0.25 386.25 1.06  1637.70PREEMERGENT HERBICIDAL TRTMENT

0171 6674000000-N SP  Lump Sum 8000.00 8000.00  23846.61GENERIC PLANTING ITEM (LS)
STREAMBANK BUFFER REFOREST- ATION PLANTING

0172 6675000000-E SP   2,600 SY  4.50 11700.00 4.50 11700.00 4.24  11024.00GENERIC PLANTING ITEM (SY)
SODDING

0173 6677000000-E SP   4 TON 275.00 1100.00 275.00 1100.00 794.89  3179.56GENERIC PLANTING ITEM (TON)
RIVER STONE

0174 6690000000-E SP   184 LF  6.00 1104.00 6.00 1104.00 7.95  1462.80GENERIC PLANTING ITEM (LF)
LANDSCAPE METAL EDGING

0175 6900000000-E SP   600 CY  21.00 12600.00 15.00 9000.00 22.65  13590.00TOPSOIL

0176 6905000000-N SP   4 EA  4218.00 16872.00 4218.00 16872.00 5299.24  21196.96PICNIC TABLE, TERRZO &STL

0177 6910000000-N SP   3 EA  15173.00 45519.00 15173.00 45519.00 14837.90  44513.70PICNIC SHELTER, 1 TABLE

0178 6970000000-N SP   2 EA  832.50 1665.00 800.00 1600.00 2649.63  5299.26GENERIC REST AREA ITEM (EA)
BICYLE PARKING BOLLARD

0179 6970000000-N SP   1 EA  1420.00 1420.00 2220.00 2220.00 2628.43  2628.43GENERIC REST AREA ITEM (EA)
DEPRESSED CURB HANDICAP ACCESS, 28' X 6'

0180 6970000000-N SP   1 EA  3145.00 3145.00 3774.00 3774.00 4769.32  4769.32GENERIC REST AREA ITEM (EA)
DEPRESSED CURB HANDICAP ACCESS, 60' X 8'

0181 6970000000-N SP   8 EA  230.00 1840.00 300.00 2400.00 423.94  3391.52GENERIC REST AREA ITEM (EA)
PLACEMENT OF BOULDERS

0182 6970000000-N SP   10 EA  888.00 8880.00 888.00 8880.00 2119.70  21197.00GENERIC REST AREA ITEM (EA)
RECYCLING CONTAINER

0183 6970000000-N SP   1 EA  2836.05 2836.05 2836.00 2836.00 5723.19  5723.19GENERIC REST AREA ITEM (EA)
TAPERED ALUMINUM FLAG POLE

0184 6970000000-N SP   10 EA  888.00 8880.00 888.00 8880.00 2119.70  21197.00GENERIC REST AREA ITEM (EA)
WASTE CONTAINER

0185 6970000000-N SP   4 EA  61.00 244.00 55.50 222.00 52.99  211.96GENERIC REST AREA ITEM (EA)
WHEEL STOPS @ H/C PARKING

0186 6975000000-N SP  Lump Sum 101926.00 101926.00  101925.00GENERIC REST AREA ITEM (LS)
ELECTRICAL INSTALLATION FOR REST AREA BUILDING

0187 6975000000-N SP  Lump Sum 4995.00 4995.00  4995.00GENERIC REST AREA ITEM (LS)
ELECTRICAL INSTALLATION FOR STORAGE BUILDING

0188 6975000000-N SP  Lump Sum 541504.00 541504.00  573747.14GENERIC REST AREA ITEM (LS)
GENERAL CONSTRUCTION OF REST AREA BUILDING

0189 6975000000-N SP  Lump Sum 53245.00 53245.00  56415.40GENERIC REST AREA ITEM (LS)
GENERAL CONSTRUCTION OF STORAGE BUILDING

0190 6975000000-N SP  Lump Sum 59415.93 12500.00  4769.32GENERIC REST AREA ITEM (LS)
IRRIGATION SYSTEM
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0191 6975000000-N SP  Lump Sum 2341.71 15000.00  18353.39GENERIC REST AREA ITEM (LS)
LANDSCAPE GRADING

0192 6975000000-N SP  Lump Sum 123543.00 123543.00  130899.00GENERIC REST AREA ITEM (LS)
MECHANICAL INSTALLATION FOR REST AREA BUILDING

0193 6975000000-N SP  Lump Sum 99678.00 99678.00  105000.00GENERIC REST AREA ITEM (LS)
PLUMBING INSTALLATION OF REST AREA BUILDING

0194 6975000000-N SP  Lump Sum 33260.22 20000.00  59100.79GENERIC REST AREA ITEM (LS)
RAINWATER COLLECTION SYSTEM

0195 6975000000-N SP  Lump Sum 16100.00 16100.00  17000.00GENERIC REST AREA ITEM (LS)
REST AREA SOLAR WATER HEATING SYSTEM

0196 6980000000-E SP   140 LF  12.00 1680.00 25.00 3500.00 8.48  1187.20GENERIC REST AREA ITEM (LF)
3" PVC UTILITY SLEEVE

0197 6980000000-E SP   18 LF  70.00 1260.00 70.00 1260.00 74.00  1332.00GENERIC REST AREA ITEM (LF)
6' WOOD FENCE

0198 6982000000-E SP   864 SF  12.21 10549.44  13.00  11232.00GENERIC REST AREA ITEM (SF)
COMPOSITE DECKING

 

    TOTAL 4339114.45 TOTAL 4472539.30 TOTAL  4908791.68CONTRACT TOTAL

 

    SUB-TOTAL 4339114.45 SUB-TOTAL 4472539.30 SUB-TOTAL  4908791.68ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 251500.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 121300.00   CONSTRUCTION SURVEYING

0003 0036000000-E 225  14,315 CY  11.50 164622.50   UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 576100.00   GRADING

0005 0050000000-E 226  1 ACR 19200.00 19200.00   SUPP CLEARING & GRUBBING

0006 0134000000-E 240  776 CY  17.00 13192.00   DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  27,700 CY  9.00 249300.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  27,700 SY  2.00 55400.00   GEOTEXTILE SOIL STABILIZATION

0009 0262000000-N SP   1 EA  88500.00 88500.00   GENERIC GRADING ITEM (EA)
HAZARDOUS SPILL BASIN/ BIORETENTION BASIN

0010 0318000000-E 300  540 TON 42.00 22680.00   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  1,690 SY  2.00 3380.00   FND CONDIT GEOTEXTILE

0012 0335200000-E 305  738 LF  31.00 22878.00   15" DRAINAGE PIPE

0013 0354000000-E 310  540 LF  47.00 25380.00   ***" RC PIPE CULV *****
(15", V)

0014 0354000000-E 310  60 LF  53.00 3180.00   ***" RC PIPE CULV *****
(18", V)

0015 0354000000-E 310  200 LF  66.00 13200.00   ***" RC PIPE CULV *****
(24", V)

0016 0354000000-E 310  92 LF  88.00 8096.00   ***" RC PIPE CULV *****
(30", V)

0017 0366000000-E 310  56 LF  40.00 2240.00   15" RC PIPE CULV III

0018 0372000000-E 310  116 LF  53.00 6148.00   18" RC PIPE CULV III

0019 0414000000-E 310  232 LF  215.00 49880.00   60" RC PIPE CULV III

0020 0546000000-E 310  4 LF  175.00 700.00   **" CAA PIPE CLVT *****"
(18", 0.064")

0021 0546000000-E 310  28 LF  208.00 5824.00   **" CAA PIPE CLVT *****"
(54", 0.109")

0022 0995000000-E 340  181 LF  26.00 4706.00   PIPE REMOVAL

0023 1121000000-E 520  6,000 TON 38.00 228000.00   AGGREGATE BASE COURSE

0024 1220000000-E 545  100 TON 50.00 5000.00   INCIDENTAL STONE BASE

0025 1275000000-E 600  135 GAL 15.00 2025.00   PRIME COAT

0026 1489000000-E 610  2,800 TON 48.00 134400.00   ASP CONC BASE CRS B25.0B

0027 1491000000-E 610  110 TON 65.00 7150.00   ASP CONC BASE CRS B25.0C

0028 1498000000-E 610  4,590 TON 48.00 220320.00   ASP CONC INTR CRS I19.0B

0029 1503000000-E 610  55 TON 80.00 4400.00   ASP CONC INTR CRS I19.0C

0030 1519000000-E 610  3,430 TON 51.00 174930.00   ASP CONC SURF CRS S9.5B

0031 1523000000-E 610  50 TON 85.00 4250.00   ASP CONC SURF CRS S9.5C

0032 1575000000-E 620  560 TON 500.00 280000.00   ASP FOR PLANT MIX

0033 1693000000-E 654  20 TON 500.00 10000.00   ASPH PLT MIX PVMT REPAIR

0034 2022000000-E 815 22.4 CY  45.00 1008.00   SUBDRAIN EXCAVATION

0035 2026000000-E 815  100 SY  6.00 600.00   GEOTEXTILE FOR SUBSURF DRNS

0036 2036000000-E 815 16.8 CY  153.00 2570.40   SUBDRAIN COARSE AGGREGATE
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0037 2044000000-E 815  100 LF  11.00 1100.00   6" PERF SUBDRN PIPE

0038 2070000000-N 815  1 EA  4200.00 4200.00   SUBDRN PIPE OUTLET

0039 2077000000-E 815  6 LF  89.00 534.00   6" OUTLET PIPE

0040 2220000000-E 838 16.4 CY  914.00 14989.60   REINFORCED ENDWALLS

0041 2253000000-E 840 6.05 CY  1160.00 7018.00   PIPE COLLARS

0042 2286000000-N 840  28 EA  2200.00 61600.00   MASNRY DRAINAGE STRUCT

0043 2364000000-N 840  10 EA  530.00 5300.00   FRAME W/2GRTS 840.16 STD

0044 2374000000-N 840  4 EA  800.00 3200.00   FRAME-GRT-HD 840.03 **
(E)

0045 2374000000-N 840  4 EA  800.00 3200.00   FRAME-GRT-HD 840.03 **
(F)

0046 2374000000-N 840  10 EA  800.00 8000.00   FRAME-GRT-HD 840.03 **
(G)

0047 2549000000-E 846  5,400 LF  18.00 97200.00   2'-6" CONC CURB & GUTTER

0048 2591000000-E 848  2,050 SY  33.00 67650.00   4" CONCRETE SIDEWALK

0049 2605000000-N 848  5 EA  1490.00 7450.00   CONCRETE CURB RAMP

0050 2612000000-E 848  30 SY  45.00 1350.00   6" CONCRETE DRIVEWAY

0051 2647000000-E 852  170 SY  50.00 8500.00   5" MONO CONC ISLANDS (SURF MTD)

0052 3503000000-E 866  1,010 LF  5.00 5050.00   WOVEN WIRE FENCE 47" FAB

0053 3509000000-E 866  61 EA  16.00 976.00   4" TIMBER POSTS 7'-6"LONG

0054 3515000000-E 866  20 EA  34.00 680.00   5" TIMBER POSTS 8'-0"LONG

0055 3539000000-E 866  60 EA  92.00 5520.00   MET LINE PST **" CL FEN
(72")

0056 3545000000-E 866  3 EA  170.00 510.00   MET TERM PST **" CL FEN
(72")

0057 3575000000-E SP   718 LF  23.00 16514.00   GENERIC FENCING ITEM (LF)
72" CHAIN LINK FENCE WITH     SLATS

0058 3628000000-E 876  105 TON 68.00 7140.00   RIP RAP, CLASS I

0059 3649000000-E 876  58 TON 67.00 3886.00   RIP RAP, CLASS B

0060 3656000000-E 876  1,031 SY  2.00 2062.00   GEOTEXTILE FOR DRAINGE

0061 3659000000-N SP   2 EA  1190.00 2380.00   PREFORMED SCOUR HOLES

0062 4048000000-E 902  4 CY  1110.00 4440.00   REINF CONC FOUNDTN

0063 4054000000-E 902  2 CY  775.00 1550.00   PLN CONC FOUNDTN

0064 4060000000-E 903  3,556 LB  4.00 14224.00   SUPPORT, BREAKAWAY STL BM

0065 4082000000-E 903  140 LF  5.00 700.00   SUPPORT, WOOD

0066 4102000000-N 904  8 EA  75.00 600.00   SIGN ERECTION, TYPE E

0067 4110000000-N 904  5 EA  600.00 3000.00   SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0068 4110000000-N 904  4 EA  300.00 1200.00   SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0069 4400000000-E 1110  407 SF  5.00 2035.00   WORK ZONE SIGNS (STAT)

0070 4405000000-E 1110  234 SF  9.00 2106.00   WORK ZONE SIGNS (PORT)

0071 4410000000-E 1110  73 SF  5.00 365.00   WORK ZONE SIGNS (BARR)

0072 4415000000-N 1115  1 EA  2350.00 2350.00   FLASHING ARROW BOARD
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0073 4420000000-N 1120  1 EA  10200.00 10200.00   PORTABLE CHANGE MSG SIGN

0074 4430000000-N 1130  90 EA  85.00 7650.00   DRUMS

0075 4435000000-N 1135  40 EA  65.00 2600.00   CONES

0076 4445000000-E 1145  80 LF  37.00 2960.00   BARRICADES (TYPE III)

0077 4450000000-N 1150  1,440 HR  23.00 33120.00   FLAGGER

0078 4480000000-N 1165  1 EA  10500.00 10500.00   TMA

0079 4685000000-E 1205  2,640 LF  0.65 1716.00   THERMO PVT MKG LINES 4"90

0080 4686000000-E 1205  3,410 LF  0.75 2557.50   THERMO PVT MKG LINES 4"120

0081 4695000000-E 1205  600 LF  3.00 1800.00   THERMO PVT MKG LINES 8"90 MILS

0082 4710000000-E 1205  370 LF  6.00 2220.00   24"WIDE THERMO 120 MILS

0083 4725000000-E 1205  24 EA  115.00 2760.00   THERMO PVT SYMBOL 90MILS

0084 4810000000-E 1205  4,110 LF  0.50 2055.00   PAINT PVMT MARKINGS 4"

0085 4820000000-E 1205  35 LF  1.00 35.00   PAINT PVMT MARKINGS 8"

0086 4900000000-N 1251  20 EA  10.00 200.00   PERM RAISED PVMT MARKERS

0087 5070000000-N 1405  36 EA  740.00 26640.00   STD FOUNDAT ***********
(TYPE R1)

0088 5155000000-E 1409  60 LF  6.00 360.00   ELECT DUCT BD, SIZE *****
(2")

0089 5155000000-E 1409  92 LF  6.00 552.00   ELECT DUCT BD, SIZE *****
(3")

0090 5155000000-E 1409  37 LF  9.00 333.00   ELECT DUCT BD, SIZE *****
(4")

0091 5170000000-E 1410  65 LF  4.00 260.00   **-#8 W/G FEEDER CIRCUIT
(2)

0092 5180000000-E 1410  65 LF  6.00 390.00   **-#4 W/G FEEDER CIRCUIT
(2)

0093 5205000000-E 1410  4,477 LF  8.00 35816.00   **-#8 W/G FEEDR N *****"
(2, 1.5")

0094 5210000000-E 1410  1,880 LF  8.00 15040.00   **-#6 W/G FEEDR N *****"
(2, 1.5")

0095 5215000000-E 1410  225 LF  11.00 2475.00   **-#4 W/G FEEDER N *****"
(2, 1.5")

0096 5270000000-N SP   8 EA  1385.00 11080.00   GENERIC LIGHTING ITEM (EA)
BOLLARD LGT STD

0097 5270000000-N SP   36 EA  2130.00 76680.00   GENERIC LIGHTING ITEM (EA)
DAVIT STYLE LGT STD, MH 35',  SA 6'

0098 5270000000-N SP   13 EA  530.00 6890.00   GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES,    PC18

0099 5270000000-N SP   1 EA  1210.00 1210.00   GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES,    PG36

0100 5270000000-N SP   1 EA  14550.00 14550.00   GENERIC LIGHTING ITEM (EA)
LIGHT CONTROL EQUIPMENT, TYPE RA 120/240V

0101 5270000000-N SP   14 EA  1870.00 26180.00   GENERIC LIGHTING ITEM (EA)
POST TOP LIGHT STANDARD

0102 5270000000-N SP   14 EA  1790.00 25060.00   GENERIC LIGHTING ITEM (EA)
PT LUMINAIRES, LED, TYPE V

0103 5270000000-N SP   36 EA  640.00 23040.00   GENERIC LIGHTING ITEM (EA)
RDW LUMINAIRES, LED, TYPE III
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0104 5270000000-N SP   8 EA  650.00 5200.00   GENERIC LIGHTING ITEM (EA)
STD FOUNDATION, TYPE B1

0105 5270000000-N SP   14 EA  700.00 9800.00   GENERIC LIGHTING ITEM (EA)
STD FOUNDATION, TYPE R1S

0106 5319000000-E 1505 1.5 CY  1160.00 1740.00   CL B CONC FOR ENCAS LINE

0107 5325000000-E 1510  1,318 LF  8.00 10544.00   **" WATER LINE
(1")

0108 5325200000-E 1510  25 LF  25.00 625.00   2" WATER LINE

0109 5325300000-E 1510  233 LF  13.00 3029.00   3" WATER LINE

0110 5325600000-E 1510  1,315 LF  18.00 23670.00   6" WATER LINE

0111 5534000000-E 1515  2 EA  650.00 1300.00   **" VALVE
(1")

0112 5534000000-E 1515  1 EA  960.00 960.00   **" VALVE
(2")

0113 5540000000-E 1515  3 EA  1130.00 3390.00   6" VALVE

0114 5643200000-E 1515  1 EA  7000.00 7000.00   2" WATER METER

0115 5656200000-E 1515  1 EA  3750.00 3750.00   2" RPZ BACKFLOW PREVNT ASMBLY

0116 5666000000-E 1515  1 EA  2620.00 2620.00   FIRE HYDRANT

0117 5691200000-E 1520  750 LF  32.00 24000.00   6" SANITARY GRAVITY SEWER

0118 5768000000-N 1520  9 EA  310.00 2790.00   SANITARY SEWER CLEAN-OUT

0119 5775000000-E 1525  2 EA  2000.00 4000.00   4' DIA UTILITY MANHOLE

0120 5882000000-N SP   1 EA  490.00 490.00   GENERIC UTILITY ITEM (EA)
YARD HYDRANT

0121 6000000000-E 1605  9,400 LF  2.00 18800.00   TEMPORARY SILT FENCE

0122 6006000000-E 1610  300 TON 62.00 18600.00   EROS CONTRL STONE CL A

0123 6009000000-E 1610  1,000 TON 61.00 61000.00   EROS CONTRL STONE CL B

0124 6012000000-E 1610  2,000 TON 45.00 90000.00   SEDIMENT CONTROL STONE

0125 6015000000-E 1615  10 ACR 650.00 6500.00   TEMPORARY MULCHING

0126 6018000000-E 1620  300 LB  5.00 1500.00   SEED FOR TEMP SEEDING

0127 6021000000-E 1620 1.75 TON 625.00 1093.75   FERT FOR TEMP SEEDING

0128 6024000000-E 1622  600 LF  23.00 13800.00   TEMPORARY SLOPE DRAINS

0129 6029000000-E SP   1,800 LF  2.00 3600.00   SAFETY FENCE

0130 6030000000-E 1630  2,000 CY  11.00 22000.00   SILT EXCAVATION

0131 6036000000-E 1631  10,500 SY  1.50 15750.00   MATTING FOR EROS CONTROL

0132 6037000000-E SP   100 SY  3.00 300.00   COIR FIBER MAT

0133 6038000000-E SP   36 SY  7.00 252.00   PERM SOIL REINF MAT

0134 6042000000-E 1632  700 LF  4.00 2800.00   1/4" HARDWARE CLOTH

0135 6043000000-E SP   25 SY  46.00 1150.00   LOW PERMEABILITY GEOTEXTILE

0136 6046000000-E 1636  25 LF  177.00 4425.00   TEMP PIPE FOR STREAM CROSS

0137 6070000000-N 1639  4 EA  875.00 3500.00   SPECIAL STILLING BASINS

0138 6071012000-E SP   900 LF  8.00 7200.00   COIR FIBER WATTLE

0139 6071020000-E SP   140 LB  10.00 1400.00   POLYACRYLAMIDE (PAM)

0140 6071030000-E 1640  840 LF  3.00 2520.00   COIR FIBER BAFFLE
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0141 6071050000-E SP   1 EA  2000.00 2000.00   **" SKIMMER
(1-1/2")

0142 6071050000-E SP   1 EA  2700.00 2700.00   **" SKIMMER
(2")

0143 6084000000-E 1660  9 ACR 1700.00 15300.00   SEEDING AND MULCHING

0144 6087000000-E 1660  9 ACR 75.00 675.00   MOWING

0145 6090000000-E 1661  100 LB  11.00 1100.00   SEED FOR REPAIR SEEDING

0146 6093000000-E 1661 0.25 TON 700.00 175.00   FERT FOR REPAIR SEEDING

0147 6096000000-E 1662  300 LB  4.00 1200.00   SEED FOR SUPP SEEDING

0148 6108000000-E 1665 8.5 TON 600.00 5100.00   FERTILIZER TOPDRESSING

0149 6111000000-E SP   50 LF  200.00 10000.00   IMPERVIOUS DIKE

0150 6114500000-N 1667  20 MHR 50.00 1000.00   SPECIALIZED HAND MOWING

0151 6117000000-N SP   75 EA  10.00 750.00   RESPONSE FOR EROS CONTROL

0152 6135000000-E SP  4.3 ACR 2630.00 11309.00   GENERIC EROSION CONTROL ITEM (ACR)
SEEDING & MULCHING; CENTIPEDE TURF SEEDING, 1
LB/1000SF

0153 6640000000-N 1670  18 EA  40.00 720.00   GENERIC PLANTING ITEM (EA) 1670
ABELIA X KALEIDOSCOPE; KALEI- DOSCOPE ABELIA,
12-15", #3    CONTAINER

0154 6640000000-N 1670  21 EA  213.00 4473.00   GENERIC PLANTING ITEM (EA) 1670
CORNUS FLORIDA; FLOWERING DOGWOOD 7-8', 1 1/2"
CAL., B&B

0155 6640000000-N 1670  7 EA  250.00 1750.00   GENERIC PLANTING ITEM (EA) 1670
GLEDITSIA TRIACANTHOS INERMIS; THORNLESS
HONEYLOCUST, 12-14', 3" CAL

0156 6640000000-N 1670  87 EA  6.00 522.00   GENERIC PLANTING ITEM (EA) 1670
HEMEROCALLIS 'BUTTERED POP-   CORN' BUTTERED
POPCORN DAYLILY, #1  CONTAINER

0157 6640000000-N 1670  29 EA  18.00 522.00   GENERIC PLANTING ITEM (EA) 1670
ILEX CORNUTA 'CARISSA'; CARISSA HOLLY 18-24", #3
CONT-AINER

0158 6640000000-N 1670  6 EA  188.00 1128.00   GENERIC PLANTING ITEM (EA) 1670
LAGERSTROEMIA 'ARAPAHO'; ARAPAHO CRAPE MYRTLE,
6-7',   B&B

0159 6640000000-N 1670  85 EA  5.00 425.00   GENERIC PLANTING ITEM (EA) 1670
LIRIOPE MUSCARII 'BIG BLUE'; BIG BLUE LIRIOPE, #1
CONTAINER

0160 6640000000-N 1670  21 EA  250.00 5250.00   GENERIC PLANTING ITEM (EA) 1670
MAGNOLIA GRANDIFLORA 'LITTLE GEM '; LITTLE GEM
MAGNOLIA,   8-10', B&B

0161 6640000000-N 1670  31 EA  96.00 2976.00   GENERIC PLANTING ITEM (EA) 1670
MYRICA CERIFICA; WAX MYRTLE, 4", #15 CONTAINER

0162 6640000000-N 1670  13 EA  286.00 3718.00   GENERIC PLANTING ITEM (EA) 1670
QUERCUS VIRGINIANA; LIVE OAK, 8-10', 2 1/2" CALIPER,
#30    CONTAINER

0163 6640000000-N 1670  4 EA  23.00 92.00   GENERIC PLANTING ITEM (EA) 1670
ROSA 'RADTKO'; RED DOUBLE KNOCKOUT ROSE, 18-24",
#3     CONTAINER
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0164 6640000000-N 1670  43 EA  26.00 1118.00   GENERIC PLANTING ITEM (EA) 1670
SCHIZACHYRIUM SCOPARIUM; LITTLE BLUESTEM, #1
CONTAINER

0165 6640000000-N 1670  11 EA  16.00 176.00   GENERIC PLANTING ITEM (EA) 1670
SPIRAEA JAPONICA 'GOLDMOUND'; GOLDMOUND
SPIRAEA, 12-15", #3 CONTAINER

0166 6640000000-N 1670  29 EA  108.00 3132.00   GENERIC PLANTING ITEM (EA) 1670
TAXODIUM DISTICHUM; BALD CYPRESS, 6-8', 2" CALIPER,
#15CONTAINER

0167 6650000000-E 1670  170 CY  26.00 4420.00   MULCH FOR PLANTING

0168 6655000000-E 1670  9 M/G 125.00 1125.00   WATER FOR PLANTING

0169 6665000000-E 1670  1,545 SY  0.25 386.25   POSTEMERGENT HERBICIDAL TRTMENT

0170 6670000000-E 1670  1,545 SY  0.25 386.25   PREEMERGENT HERBICIDAL TRTMENT

0171 6674000000-N SP  Lump Sum 8000.00   GENERIC PLANTING ITEM (LS)
STREAMBANK BUFFER REFOREST- ATION PLANTING

0172 6675000000-E SP   2,600 SY  4.50 11700.00   GENERIC PLANTING ITEM (SY)
SODDING

0173 6677000000-E SP   4 TON 275.00 1100.00   GENERIC PLANTING ITEM (TON)
RIVER STONE

0174 6690000000-E SP   184 LF  6.00 1104.00   GENERIC PLANTING ITEM (LF)
LANDSCAPE METAL EDGING

0175 6900000000-E SP   600 CY  45.00 27000.00   TOPSOIL

0176 6905000000-N SP   4 EA  4300.00 17200.00   PICNIC TABLE, TERRZO &STL

0177 6910000000-N SP   3 EA  15200.00 45600.00   PICNIC SHELTER, 1 TABLE

0178 6970000000-N SP   2 EA  833.00 1666.00   GENERIC REST AREA ITEM (EA)
BICYLE PARKING BOLLARD

0179 6970000000-N SP   1 EA  1483.00 1483.00   GENERIC REST AREA ITEM (EA)
DEPRESSED CURB HANDICAP ACCESS, 28' X 6'

0180 6970000000-N SP   1 EA  1483.00 1483.00   GENERIC REST AREA ITEM (EA)
DEPRESSED CURB HANDICAP ACCESS, 60' X 8'

0181 6970000000-N SP   8 EA  600.00 4800.00   GENERIC REST AREA ITEM (EA)
PLACEMENT OF BOULDERS

0182 6970000000-N SP   10 EA  888.00 8880.00   GENERIC REST AREA ITEM (EA)
RECYCLING CONTAINER

0183 6970000000-N SP   1 EA  2840.00 2840.00   GENERIC REST AREA ITEM (EA)
TAPERED ALUMINUM FLAG POLE

0184 6970000000-N SP   10 EA  888.00 8880.00   GENERIC REST AREA ITEM (EA)
WASTE CONTAINER

0185 6970000000-N SP   4 EA  56.00 224.00   GENERIC REST AREA ITEM (EA)
WHEEL STOPS @ H/C PARKING

0186 6975000000-N SP  Lump Sum 101926.00   GENERIC REST AREA ITEM (LS)
ELECTRICAL INSTALLATION FOR REST AREA BUILDING

0187 6975000000-N SP  Lump Sum 5000.00   GENERIC REST AREA ITEM (LS)
ELECTRICAL INSTALLATION FOR STORAGE BUILDING

0188 6975000000-N SP  Lump Sum 541504.00   GENERIC REST AREA ITEM (LS)
GENERAL CONSTRUCTION OF REST AREA BUILDING

0189 6975000000-N SP  Lump Sum 53245.00   GENERIC REST AREA ITEM (LS)
GENERAL CONSTRUCTION OF STORAGE BUILDING

0190 6975000000-N SP  Lump Sum 11000.00   GENERIC REST AREA ITEM (LS)
IRRIGATION SYSTEM
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0191 6975000000-N SP  Lump Sum 19360.00   GENERIC REST AREA ITEM (LS)
LANDSCAPE GRADING

0192 6975000000-N SP  Lump Sum 123543.00   GENERIC REST AREA ITEM (LS)
MECHANICAL INSTALLATION FOR REST AREA BUILDING

0193 6975000000-N SP  Lump Sum 99700.00   GENERIC REST AREA ITEM (LS)
PLUMBING INSTALLATION OF REST AREA BUILDING

0194 6975000000-N SP  Lump Sum 35500.00   GENERIC REST AREA ITEM (LS)
RAINWATER COLLECTION SYSTEM

0195 6975000000-N SP  Lump Sum 16100.00   GENERIC REST AREA ITEM (LS)
REST AREA SOLAR WATER HEATING SYSTEM

0196 6980000000-E SP   140 LF  8.00 1120.00   GENERIC REST AREA ITEM (LF)
3" PVC UTILITY SLEEVE

0197 6980000000-E SP   18 LF  70.00 1260.00   GENERIC REST AREA ITEM (LF)
6' WOOD FENCE

0198 6982000000-E SP   864 SF  13.00 11232.00   GENERIC REST AREA ITEM (SF)
COMPOSITE DECKING

 

    TOTAL 5124746.25   CONTRACT TOTAL

 

    SUB-TOTAL 5124746.25   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4339114.45   BARNHILL CONTRACTING COMPANY

     2  4472539.30   SAWYER'S LAND DEVELOPING, INC

     3  4908791.68   E R LEWIS CONSTRUCTION CO., INC. DBA HIGHWAY 33
LANDFILL

     4  5124746.25   TRADER CONSTRUCTION CO.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35200.00 35000.00  40500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5937.50 6500.00  8000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 12491.76 10000.00  12000.00REINF BRG APPR **********
(20+67.20 -L-)

0004 0043000000-N 226 Lump Sum 21811.68 38000.00  33750.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1000.00 1000.00 2365.00  2365.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  300 CY  37.87 11361.00 23.00 6900.00 14.80  4440.00UNDERCUT EXCAVATION

0007 0195000000-E 265  300 CY  44.17 13251.00 26.00 7800.00 17.65  5295.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  3.79 1137.00 3.00 900.00 1.95  585.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  60 TON 39.98 2398.80 35.00 2100.00 36.10  2166.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  116 SY  4.90 568.40 5.00 580.00 1.95  226.20FND CONDIT GEOTEXTILE

0011 0335200000-E 305  40 LF  54.73 2189.20 65.00 2600.00 40.10  1604.0015" DRAINAGE PIPE

0012 0366000000-E 310  116 LF  57.51 6671.16 55.00 6380.00 37.30  4326.8015" RC PIPE CULV III

0013 1220000000-E 545  50 TON 28.23 1411.50 40.00 2000.00 44.30  2215.00INCIDENTAL STONE BASE

0014 1489000000-E 610  60 TON 112.00 6720.00 112.00 6720.00 112.00  6720.00ASP CONC BASE CRS B25.0B

0015 1525000000-E 610  150 TON 102.50 15375.00 102.50 15375.00 102.50  15375.00ASP CONC SURF CRS SF9.5A

0016 1575000000-E 620  15 TON 600.00 9000.00 600.00 9000.00 600.00  9000.00ASP FOR PLANT MIX

0017 1693000000-E 654  50 TON 205.97 10298.50 200.00 10000.00 150.00  7500.00ASPH PLT MIX PVMT REPAIR

0018 2022000000-E 815 33.6 CY  45.00 1512.00 25.00 840.00 17.50  588.00SUBDRAIN EXCAVATION

0019 2026000000-E 815  100 SY  9.00 900.00 4.00 400.00 2.05  205.00GEOTEXTILE FOR SUBSURF DRNS

0020 2036000000-E 815 16.8 CY  90.00 1512.00 45.00 756.00 72.50  1218.00SUBDRAIN COARSE AGGREGATE

0021 2044000000-E 815  100 LF  40.00 4000.00 22.00 2200.00 14.10  1410.006" PERF SUBDRN PIPE

0022 2070000000-N 815  1 EA  350.00 350.00 450.00 450.00 535.00  535.00SUBDRN PIPE OUTLET

0023 2077000000-E 815  6 LF  40.00 240.00 22.00 132.00 34.25  205.506" OUTLET PIPE

0024 2286000000-N 840  4 EA  2448.04 9792.16 1200.00 4800.00 1365.00  5460.00MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  2 EA  547.61 1095.22 1000.00 2000.00 705.00  1410.00FRAME W/2GRTS 840.29 STD

0026 2396000000-N 840  2 EA  423.17 846.34 1100.00 2200.00 575.00  1150.00FRAME W/COVER STD 840.54

0027 2556000000-E 846  32 LF  46.75 1496.00 55.00 1760.00 60.00  1920.00SHOULDER BERM GUTTER

0028 3030000000-E 862  50 LF  20.00 1000.00 20.00 1000.00 16.00  800.00STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 20.00  100.00ADDIT GUARDRAIL POSTS

0030 3215000000-N 862  4 EA  575.00 2300.00 575.00 2300.00 1000.00  4000.00GR ANCHOR TYPE III

0031 3270000000-N SP   4 EA  2200.00 8800.00 2200.00 8800.00 1975.00  7900.00GR ANCHOR TYPE 350

0032 3649000000-E 876  3 TON 96.50 289.50 115.00 345.00 155.85  467.55RIP RAP, CLASS B

0033 3656000000-E 876  600 SY  4.52 2712.00 5.00 3000.00 1.95  1170.00GEOTEXTILE FOR DRAINGE

0034 4158000000-N 907  8 EA  5.00 40.00 5.00 40.00 5.00  40.00DISPOSE SIGN SYST WOOD

0035 4400000000-E 1110  331 SF  4.00 1324.00 4.00 1324.00 4.00  1324.00WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  119 SF  11.05 1314.95 5.00 595.00 5.00  595.00WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  96 LF  21.05 2020.80 15.00 1440.00 15.00  1440.00BARRICADES (TYPE III)

0038 4810000000-E 1205  1,920 LF  1.00 1920.00 1.00 1920.00 1.00  1920.00PAINT PVMT MARKINGS 4"

0039 5325600000-E 1510  377 LF  85.55 32252.35 65.00 24505.00 65.00  24505.006" WATER LINE

0040 5540000000-E 1515  2 EA  1096.80 2193.60 950.00 1900.00 950.00  1900.006" VALVE



FEB 04, 2014 03:13 PM

TIP NO B-5111 2:00 PM 2 /  6 005

PITT

42249.3.FD1

FED AID NO BRZ-1588(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BRIERY CREEK ON SR-1588.

S. T. WOOTEN CORPORATION

WILSON,  NC

PALMETTO INFRASTRUCTURE  INC DELLINGER, INC.

GREENVILLE,  SC MONROE,  NC

C203300JAN 21 2014

0.071 MI

0041 5800000000-E 1530  329 LF  7.70 2533.30 9.00 2961.00 9.00  2961.00ABANDON 6" UTILITY PIPE

0042 5871400000-E 1550  256 LF  39.00 9984.00 49.00 12544.00 49.00  12544.006" TRENCHLESS INSTALL (IN SOIL)

0043 5871410000-E 1550  29 LF  1.00 29.00 49.00 1421.00 49.00  1421.006" TRENCHLESS INSTALL (NOT IN SOIL)

0044 6000000000-E 1605  650 LF  2.50 1625.00 2.00 1300.00 2.60  1690.00TEMPORARY SILT FENCE

0045 6006000000-E 1610  150 TON 50.52 7578.00 55.00 8250.00 49.50  7425.00EROS CONTRL STONE CL A

0046 6009000000-E 1610  15 TON 67.50 1012.50 85.00 1275.00 67.05  1005.75EROS CONTRL STONE CL B

0047 6012000000-E 1610  75 TON 47.43 3557.25 65.00 4875.00 45.80  3435.00SEDIMENT CONTROL STONE

0048 6015000000-E 1615 0.5 ACR 700.00 350.00 1250.00 625.00 840.00  420.00TEMPORARY MULCHING

0049 6018000000-E 1620  50 LB  4.00 200.00 6.00 300.00 5.15  257.50SEED FOR TEMP SEEDING

0050 6021000000-E 1620 0.25 TON 1000.00 250.00 750.00 187.50 820.00  205.00FERT FOR TEMP SEEDING

0051 6024000000-E 1622  100 LF  9.42 942.00 12.00 1200.00 13.80  1380.00TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   550 LF  2.25 1237.50 2.00 1100.00 2.15  1182.50SAFETY FENCE

0053 6030000000-E 1630  70 CY  18.95 1326.50 32.00 2240.00 6.90  483.00SILT EXCAVATION

0054 6036000000-E 1631  1,200 SY  2.00 2400.00 1.70 2040.00 2.25  2700.00MATTING FOR EROS CONTROL

0055 6037000000-E SP   100 SY  6.50 650.00 9.00 900.00 4.30  430.00COIR FIBER MAT

0056 6042000000-E 1632  120 LF  3.75 450.00 5.00 600.00 5.30  636.001/4" HARDWARE CLOTH

0057 6048000000-E SP   525 SY  0.10 52.50 24.00 12600.00 26.95  14148.75FLOAT TURBIDITY CURTAIN

0058 6070000000-N 1639  2 EA  417.25 834.50 900.00 1800.00 400.00  800.00SPECIAL STILLING BASINS

0059 6071012000-E SP   100 LF  7.00 700.00 11.00 1100.00 9.65  965.00COIR FIBER WATTLE

0060 6084000000-E 1660 0.5 ACR 3000.00 1500.00 2500.00 1250.00 2530.00  1265.00SEEDING AND MULCHING

0061 6087000000-E 1660 0.25 ACR 400.00 100.00 250.00 62.50 635.00  158.75MOWING

0062 6090000000-E 1661  50 LB  4.00 200.00 6.00 300.00 5.75  287.50SEED FOR REPAIR SEEDING

0063 6093000000-E 1661 0.25 TON 1000.00 250.00 1200.00 300.00 820.00  205.00FERT FOR REPAIR SEEDING

0064 6096000000-E 1662  50 LB  4.00 200.00 6.00 300.00 5.75  287.50SEED FOR SUPP SEEDING

0065 6108000000-E 1665 0.5 TON 1000.00 500.00 750.00 375.00 820.00  410.00FERTILIZER TOPDRESSING

0066 6114500000-N 1667  10 MHR 60.00 600.00 200.00 2000.00 70.15  701.50SPECIALIZED HAND MOWING

0067 6117000000-N SP   18 EA  150.00 2700.00 200.00 3600.00 115.00  2070.00RESPONSE FOR EROS CONTROL

0068 6123000000-E 1670 0.1 ACR 5000.00 500.00 2500.00 250.00 6900.00  690.00REFORESTATION

STRUCTURE ITEMS

0069 8035000000-N 402 Lump Sum 35000.00 35000.00  70000.00REMV EXIST STR **********
(27+60.50-L-)

0070 8112730000-N 450  1 EA  4066.11 4066.11 4500.00 4500.00 3500.00  3500.00PDA TESTING

0071 8121000000-N 412 Lump Sum 6000.00 10000.00  8000.00UNCL STR EXCAV STA *****
(27+60.50-L-)

0072 8182000000-E 420  46 CY  1317.36 60598.56 900.00 41400.00 1200.00  55200.00CLASS A CONCRETE (BRIDGE)

0073 8210000000-N 422 Lump Sum 17000.00 20000.00  32000.00BRG APPR SLAB ***********
(27+60.50-L-)

0074 8217000000-E 425  7,872 LB  1.08 8501.76 1.50 11808.00 1.50  11808.00REINF STEEL (BRIDGE)

0075 8364000000-E 450  650 LF  49.13 31934.50 75.00 48750.00 45.00  29250.00HP12X53 PILES

0076 8384200000-E 450  980 LF  68.31 66943.80 85.00 83300.00 67.00  65660.00HP14X73 GALV PILES

0077 8393000000-N 450  14 EA  86.98 1217.72 150.00 2100.00 250.00  3500.00PILE REDRIVES



FEB 04, 2014 03:13 PM

TIP NO B-5111 2:00 PM 3 /  6 005

PITT

42249.3.FD1

FED AID NO BRZ-1588(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BRIERY CREEK ON SR-1588.

S. T. WOOTEN CORPORATION

WILSON,  NC

PALMETTO INFRASTRUCTURE  INC DELLINGER, INC.

GREENVILLE,  SC MONROE,  NC

C203300JAN 21 2014

0.071 MI

0078 8505000000-E 460 230.75 LF  100.00 23075.00 95.00 21921.25 95.00  21921.25VERT CONC BARRIER RAIL

0079 8608000000-E 876  135 TON 64.26 8675.10 70.00 9450.00 65.00  8775.00RIP RAP II (2'-0")

0080 8622000000-E 876  150 SY  4.55 682.50 5.00 750.00 4.00  600.00GEOTEXTILE FOR DRAINAGE

0081 8657000000-N 430 Lump Sum 7000.00 7500.00  10000.00ELASTOMERIC BEARINGS

0082 8762000000-E 430  1,150 LF  130.00 149500.00 125.00 143750.00 191.00  219650.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 696341.52 TOTAL 729697.25 TOTAL  816360.05CONTRACT TOTAL

 

    SUB-TOTAL 276146.47 SUB-TOTAL 289468.00 SUB-TOTAL  276495.80ROADWAY ITEMS

    SUB-TOTAL 420195.05 SUB-TOTAL 440229.25 SUB-TOTAL  539864.25STRUCTURE ITEMS



FEB 04, 2014 03:13 PM

TIP NO B-5111 2:00 PM 4 /  6 005

PITT

42249.3.FD1

FED AID NO BRZ-1588(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BRIERY CREEK ON SR-1588.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC   

C203300JAN 21 2014

0.071 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42716.11   MOBILIZATION

0002 0000400000-N 801 Lump Sum 11173.94   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 10384.79   REINF BRG APPR **********
(20+67.20 -L-)

0004 0043000000-N 226 Lump Sum 37499.96   GRADING

0005 0050000000-E 226  1 ACR 276.04 276.04   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  300 CY  33.93 10179.00   UNDERCUT EXCAVATION

0007 0195000000-E 265  300 CY  55.64 16692.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  3.59 1077.00   GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  60 TON 38.99 2339.40   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  116 SY  6.68 774.88   FND CONDIT GEOTEXTILE

0011 0335200000-E 305  40 LF  108.18 4327.20   15" DRAINAGE PIPE

0012 0366000000-E 310  116 LF  63.77 7397.32   15" RC PIPE CULV III

0013 1220000000-E 545  50 TON 90.94 4547.00   INCIDENTAL STONE BASE

0014 1489000000-E 610  60 TON 112.00 6720.00   ASP CONC BASE CRS B25.0B

0015 1525000000-E 610  150 TON 102.50 15375.00   ASP CONC SURF CRS SF9.5A

0016 1575000000-E 620  15 TON 600.00 9000.00   ASP FOR PLANT MIX

0017 1693000000-E 654  50 TON 250.00 12500.00   ASPH PLT MIX PVMT REPAIR

0018 2022000000-E 815 33.6 CY  45.00 1512.00   SUBDRAIN EXCAVATION

0019 2026000000-E 815  100 SY  9.00 900.00   GEOTEXTILE FOR SUBSURF DRNS

0020 2036000000-E 815 16.8 CY  90.00 1512.00   SUBDRAIN COARSE AGGREGATE

0021 2044000000-E 815  100 LF  40.00 4000.00   6" PERF SUBDRN PIPE

0022 2070000000-N 815  1 EA  350.00 350.00   SUBDRN PIPE OUTLET

0023 2077000000-E 815  6 LF  40.00 240.00   6" OUTLET PIPE

0024 2286000000-N 840  4 EA  1973.28 7893.12   MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  2 EA  1105.18 2210.36   FRAME W/2GRTS 840.29 STD

0026 2396000000-N 840  2 EA  1212.18 2424.36   FRAME W/COVER STD 840.54

0027 2556000000-E 846  32 LF  181.98 5823.36   SHOULDER BERM GUTTER

0028 3030000000-E 862  50 LF  15.00 750.00   STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  13.00 65.00   ADDIT GUARDRAIL POSTS

0030 3215000000-N 862  4 EA  1425.00 5700.00   GR ANCHOR TYPE III

0031 3270000000-N SP   4 EA  1800.00 7200.00   GR ANCHOR TYPE 350

0032 3649000000-E 876  3 TON 551.17 1653.51   RIP RAP, CLASS B

0033 3656000000-E 876  600 SY  3.75 2250.00   GEOTEXTILE FOR DRAINGE

0034 4158000000-N 907  8 EA  10.00 80.00   DISPOSE SIGN SYST WOOD

0035 4400000000-E 1110  331 SF  4.30 1423.30   WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  119 SF  4.50 535.50   WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  96 LF  15.00 1440.00   BARRICADES (TYPE III)

0038 4810000000-E 1205  1,920 LF  1.00 1920.00   PAINT PVMT MARKINGS 4"

0039 5325600000-E 1510  377 LF  110.34 41598.18   6" WATER LINE

0040 5540000000-E 1515  2 EA  950.00 1900.00   6" VALVE



FEB 04, 2014 03:13 PM

TIP NO B-5111 2:00 PM 5 /  6 005

PITT

42249.3.FD1

FED AID NO BRZ-1588(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BRIERY CREEK ON SR-1588.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC   

C203300JAN 21 2014

0.071 MI

0041 5800000000-E 1530  329 LF  9.00 2961.00   ABANDON 6" UTILITY PIPE

0042 5871400000-E 1550  256 LF  49.00 12544.00   6" TRENCHLESS INSTALL (IN SOIL)

0043 5871410000-E 1550  29 LF  49.00 1421.00   6" TRENCHLESS INSTALL (NOT IN SOIL)

0044 6000000000-E 1605  650 LF  4.00 2600.00   TEMPORARY SILT FENCE

0045 6006000000-E 1610  150 TON 95.63 14344.50   EROS CONTRL STONE CL A

0046 6009000000-E 1610  15 TON 184.46 2766.90   EROS CONTRL STONE CL B

0047 6012000000-E 1610  75 TON 67.54 5065.50   SEDIMENT CONTROL STONE

0048 6015000000-E 1615 0.5 ACR 1600.00 800.00   TEMPORARY MULCHING

0049 6018000000-E 1620  50 LB  5.00 250.00   SEED FOR TEMP SEEDING

0050 6021000000-E 1620 0.25 TON 800.00 200.00   FERT FOR TEMP SEEDING

0051 6024000000-E 1622  100 LF  30.10 3010.00   TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   550 LF  3.00 1650.00   SAFETY FENCE

0053 6030000000-E 1630  70 CY  54.38 3806.60   SILT EXCAVATION

0054 6036000000-E 1631  1,200 SY  1.75 2100.00   MATTING FOR EROS CONTROL

0055 6037000000-E SP   100 SY  8.75 875.00   COIR FIBER MAT

0056 6042000000-E 1632  120 LF  4.00 480.00   1/4" HARDWARE CLOTH

0057 6048000000-E SP   525 SY  13.12 6888.00   FLOAT TURBIDITY CURTAIN

0058 6070000000-N 1639  2 EA  951.73 1903.46   SPECIAL STILLING BASINS

0059 6071012000-E SP   100 LF  12.00 1200.00   COIR FIBER WATTLE

0060 6084000000-E 1660 0.5 ACR 2400.00 1200.00   SEEDING AND MULCHING

0061 6087000000-E 1660 0.25 ACR 400.00 100.00   MOWING

0062 6090000000-E 1661  50 LB  11.00 550.00   SEED FOR REPAIR SEEDING

0063 6093000000-E 1661 0.25 TON 800.00 200.00   FERT FOR REPAIR SEEDING

0064 6096000000-E 1662  50 LB  5.00 250.00   SEED FOR SUPP SEEDING

0065 6108000000-E 1665 0.5 TON 800.00 400.00   FERTILIZER TOPDRESSING

0066 6114500000-N 1667  10 MHR 65.00 650.00   SPECIALIZED HAND MOWING

0067 6117000000-N SP   18 EA  500.00 9000.00   RESPONSE FOR EROS CONTROL

0068 6123000000-E 1670 0.1 ACR 3000.00 300.00   REFORESTATION

STRUCTURE ITEMS

0069 8035000000-N 402 Lump Sum 112188.98   REMV EXIST STR **********
(27+60.50-L-)

0070 8112730000-N 450  1 EA  4763.87 4763.87   PDA TESTING

0071 8121000000-N 412 Lump Sum 10013.84   UNCL STR EXCAV STA *****
(27+60.50-L-)

0072 8182000000-E 420  46 CY  1037.45 47722.70   CLASS A CONCRETE (BRIDGE)

0073 8210000000-N 422 Lump Sum 22632.71   BRG APPR SLAB ***********
(27+60.50-L-)

0074 8217000000-E 425  7,872 LB  1.74 13697.28   REINF STEEL (BRIDGE)

0075 8364000000-E 450  650 LF  55.43 36029.50   HP12X53 PILES

0076 8384200000-E 450  980 LF  78.37 76802.60   HP14X73 GALV PILES

0077 8393000000-N 450  14 EA  492.31 6892.34   PILE REDRIVES



FEB 04, 2014 03:13 PM

TIP NO B-5111 2:00 PM 6 /  6 005

PITT

42249.3.FD1

FED AID NO BRZ-1588(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BRIERY CREEK ON SR-1588.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC   

C203300JAN 21 2014

0.071 MI

0078 8505000000-E 460 230.75 LF  64.15 14802.61   VERT CONC BARRIER RAIL

0079 8608000000-E 876  135 TON 67.16 9066.60   RIP RAP II (2'-0")

0080 8622000000-E 876  150 SY  3.75 562.50   GEOTEXTILE FOR DRAINAGE

0081 8657000000-N 430 Lump Sum 7194.94   ELASTOMERIC BEARINGS

0082 8762000000-E 430  1,150 LF  111.37 128075.50   3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 854322.26   CONTRACT TOTAL

 

    SUB-TOTAL 363876.29   ROADWAY ITEMS

    SUB-TOTAL 490445.97   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  696341.52   S. T. WOOTEN CORPORATION

     2  729697.25   PALMETTO INFRASTRUCTURE  INC

     3  816360.05   DELLINGER, INC.

     4  854322.26   CAROLINA BRIDGE CO., INC.



FEB 04, 2014 03:13 PM

TIP NO B-5143 2:00 PM 1 /  6 006

DUPLIN

42304.3.FD1

FED AID NO BRZ-1105(20)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #408 OVER STEWARTS CREEK ON SR-1105.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

TRADER CONSTRUCTION CO. PALMETTO INFRASTRUCTURE  INC

NEW BERN,  NC GREENVILLE,  SC

C203302JAN 21 2014

0.137 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36000.00 36600.00  40000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 3000.00 10000.00  6500.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 12000.00 40000.00  10000.00REINF BRG APPR **********
(17+27)

0004 0043000000-N 226 Lump Sum 65000.00 35000.00  40000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 300.00 300.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  400 CY  22.00 8800.00 20.00 8000.00 34.00  13600.00UNDERCUT EXCAVATION

0007 0195000000-E 265  400 CY  1.00 400.00 34.00 13600.00 30.00  12000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  500 SY  2.00 1000.00 4.30 2150.00 8.00  4000.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  56 TON 40.00 2240.00 73.00 4088.00 40.00  2240.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  147 SY  2.00 294.00 4.24 623.28 12.00  1764.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  36 LF  40.00 1440.00 38.00 1368.00 5.00  180.0015" DRAINAGE PIPE

0012 1220000000-E 545  20 TON 27.00 540.00 49.00 980.00 65.00  1300.00INCIDENTAL STONE BASE

0013 1489000000-E 610  470 TON 55.00 25850.00 100.00 47000.00 100.00  47000.00ASP CONC BASE CRS B25.0B

0014 1525000000-E 610  330 TON 70.00 23100.00 135.00 44550.00 135.00  44550.00ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  43 TON 600.00 25800.00 612.00 26316.00 612.00  26316.00ASP FOR PLANT MIX

0016 2000000000-N 806  8 EA  150.00 1200.00 210.00 1680.00 300.00  2400.00RIGHT OF WAY MARKERS

0017 2022000000-E 815 22.4 CY  10.00 224.00 45.00 1008.00 45.00  1008.00SUBDRAIN EXCAVATION

0018 2026000000-E 815  100 SY  2.00 200.00 9.00 900.00 12.00  1200.00GEOTEXTILE FOR SUBSURF DRNS

0019 2036000000-E 815 16.8 CY  20.00 336.00 85.00 1428.00 65.00  1092.00SUBDRAIN COARSE AGGREGATE

0020 2044000000-E 815  100 LF  4.00 400.00 40.00 4000.00 12.00  1200.006" PERF SUBDRN PIPE

0021 2070000000-N 815  1 EA  200.00 200.00 350.00 350.00 150.00  150.00SUBDRN PIPE OUTLET

0022 2077000000-E 815  6 LF  10.00 60.00 40.00 240.00 15.00  90.006" OUTLET PIPE

0023 2286000000-N 840  2 EA  1800.00 3600.00 1580.00 3160.00 1250.00  2500.00MASNRY DRAINAGE STRUCT

0024 2367000000-N 840  2 EA  700.00 1400.00 640.00 1280.00 1000.00  2000.00FRAME W/2GRTS 840.29 STD

0025 2556000000-E 846  41 LF  30.00 1230.00 20.00 820.00 50.00  2050.00SHOULDER BERM GUTTER

0026 3030000000-E 862 62.5 LF  15.00 937.50 19.00 1187.50 15.00  937.50STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  13.00 65.00 30.00 150.00 13.00  65.00ADDIT GUARDRAIL POSTS

0028 3215000000-N 862  4 EA  1400.00 5600.00 575.00 2300.00 1400.00  5600.00GR ANCHOR TYPE III

0029 3270000000-N SP   4 EA  1800.00 7200.00 2200.00 8800.00 1800.00  7200.00GR ANCHOR TYPE 350

0030 3649000000-E 876  4 TON 300.00 1200.00 58.00 232.00 75.00  300.00RIP RAP, CLASS B

0031 3656000000-E 876  599 SY  2.00 1198.00 1.50 898.50 4.00  2396.00GEOTEXTILE FOR DRAINGE

0032 4155000000-N 907  6 EA  1.00 6.00 25.00 150.00 1.00  6.00DISPOSE SIGN SYST U-CHAN

0033 4400000000-E 1110  362 SF  6.00 2172.00 4.30 1556.60 4.00  1448.00WORK ZONE SIGNS (STAT)

0034 4410000000-E 1110  119 SF  5.00 595.00 4.50 535.50 5.00  595.00WORK ZONE SIGNS (BARR)

0035 4445000000-E 1145  96 LF  15.00 1440.00 22.00 2112.00 15.00  1440.00BARRICADES (TYPE III)

0036 4810000000-E 1205  5,761 LF  0.50 2880.50 0.40 2304.40 0.40  2304.40PAINT PVMT MARKINGS 4"

0037 5325600000-E 1510  457 LF  55.00 25135.00 53.00 24221.00 53.00  24221.006" WATER LINE

0038 5540000000-E 1515  2 EA  1000.00 2000.00 950.00 1900.00 950.00  1900.006" VALVE

0039 5800000000-E 1530  450 LF  10.00 4500.00 9.00 4050.00 9.00  4050.00ABANDON 6" UTILITY PIPE

0040 5871400000-E 1550  250 LF  120.00 30000.00 49.00 12250.00 49.00  12250.006" TRENCHLESS INSTALL (IN SOIL)



FEB 04, 2014 03:13 PM

TIP NO B-5143 2:00 PM 2 /  6 006

DUPLIN

42304.3.FD1

FED AID NO BRZ-1105(20)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #408 OVER STEWARTS CREEK ON SR-1105.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

TRADER CONSTRUCTION CO. PALMETTO INFRASTRUCTURE  INC

NEW BERN,  NC GREENVILLE,  SC

C203302JAN 21 2014

0.137 MI

0041 5871410000-E 1550  106 LF  1.00 106.00 49.00 5194.00 49.00  5194.006" TRENCHLESS INSTALL (NOT IN SOIL)

0042 6000000000-E 1605  1,350 LF  2.50 3375.00 2.15 2902.50 3.00  4050.00TEMPORARY SILT FENCE

0043 6006000000-E 1610  165 TON 1.00 165.00 45.00 7425.00 65.00  10725.00EROS CONTRL STONE CL A

0044 6009000000-E 1610  85 TON 20.00 1700.00 45.00 3825.00 70.00  5950.00EROS CONTRL STONE CL B

0045 6012000000-E 1610  120 TON 15.00 1800.00 40.00 4800.00 60.00  7200.00SEDIMENT CONTROL STONE

0046 6015000000-E 1615 1.5 ACR 750.00 1125.00 550.00 825.00 1500.00  2250.00TEMPORARY MULCHING

0047 6018000000-E 1620  50 LB  4.00 200.00 4.00 200.00 4.00  200.00SEED FOR TEMP SEEDING

0048 6021000000-E 1620 1.25 TON 500.00 625.00 900.00 1125.00 1000.00  1250.00FERT FOR TEMP SEEDING

0049 6024000000-E 1622  100 LF  1.00 100.00 22.00 2200.00 14.00  1400.00TEMPORARY SLOPE DRAINS

0050 6029000000-E SP   800 LF  2.00 1600.00 2.00 1600.00 2.00  1600.00SAFETY FENCE

0051 6030000000-E 1630  240 CY  10.00 2400.00 6.00 1440.00 35.00  8400.00SILT EXCAVATION

0052 6036000000-E 1631  2,000 SY  2.00 4000.00 2.00 4000.00 1.70  3400.00MATTING FOR EROS CONTROL

0053 6037000000-E SP   125 SY  7.00 875.00 6.10 762.50 10.00  1250.00COIR FIBER MAT

0054 6038000000-E SP   785 SY  5.00 3925.00 4.40 3454.00 4.25  3336.25PERM SOIL REINF MAT

0055 6042000000-E 1632  250 LF  3.00 750.00 3.50 875.00 4.00  1000.001/4" HARDWARE CLOTH

0056 6043000000-E SP   20 SY  25.00 500.00 8.00 160.00 22.00  440.00LOW PERMEABILITY GEOTEXTILE

0057 6070000000-N 1639  2 EA  200.00 400.00 680.00 1360.00 860.00  1720.00SPECIAL STILLING BASINS

0058 6071012000-E SP   100 LF  15.00 1500.00 7.00 700.00 15.00  1500.00COIR FIBER WATTLE

0059 6071014000-E SP   150 LF  15.00 2250.00 7.00 1050.00 15.00  2250.00COIR FIBER WATTLE BARRIER

0060 6071020000-E SP   40 LB  15.00 600.00 8.00 320.00 12.00  480.00POLYACRYLAMIDE (PAM)

0061 6071030000-E 1640  70 LF  6.00 420.00 6.50 455.00 10.00  700.00COIR FIBER BAFFLE

0062 6071050000-E SP   1 EA  1500.00 1500.00 615.00 615.00 1250.00  1250.00**" SKIMMER
(1-1/2")

0063 6084000000-E 1660 1.5 ACR 1750.00 2625.00 2000.00 3000.00 3600.00  5400.00SEEDING AND MULCHING

0064 6087000000-E 1660 0.6 ACR 100.00 60.00 200.00 120.00 125.00  75.00MOWING

0065 6090000000-E 1661  50 LB  4.00 200.00 5.00 250.00 6.00  300.00SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.25 TON 900.00 225.00 1000.00 250.00 1200.00  300.00FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  50 LB  3.00 150.00 5.00 250.00 5.00  250.00SEED FOR SUPP SEEDING

0068 6108000000-E 1665 0.75 TON 700.00 525.00 1000.00 750.00 1300.00  975.00FERTILIZER TOPDRESSING

0069 6114500000-N 1667  10 MHR 35.00 350.00 60.00 600.00 35.00  350.00SPECIALIZED HAND MOWING

0070 6117000000-N SP   18 EA  75.00 1350.00 100.00 1800.00 400.00  7200.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0071 8035000000-N 402 Lump Sum 95000.00 60000.00  45000.00REMV EXIST STR **********
(17+27.00 -L-)

0072 8112730000-N 450  1 EA  3000.00 3000.00 3800.00 3800.00 4500.00  4500.00PDA TESTING

0073 8182000000-E 420 34.6 CY  1600.00 55360.00 950.00 32870.00 1400.00  48440.00CLASS A CONCRETE (BRIDGE)

0074 8210000000-N 422 Lump Sum 22000.00 22000.00  20000.00BRG APPR SLAB ***********
(17+27.00 -L-)

0075 8217000000-E 425  5,686 LB  3.00 17058.00 1.60 9097.60 1.50  8529.00REINF STEEL (BRIDGE)

0076 8384000000-E 450  575 LF  40.00 23000.00 67.00 38525.00 85.00  48875.00HP14X73 PILES

0077 8393000000-N 450  6 EA  225.00 1350.00 450.00 2700.00 350.00  2100.00PILE REDRIVES



FEB 04, 2014 03:13 PM

TIP NO B-5143 2:00 PM 3 /  6 006

DUPLIN

42304.3.FD1

FED AID NO BRZ-1105(20)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #408 OVER STEWARTS CREEK ON SR-1105.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

TRADER CONSTRUCTION CO. PALMETTO INFRASTRUCTURE  INC

NEW BERN,  NC GREENVILLE,  SC

C203302JAN 21 2014

0.137 MI

0078 8505000000-E 460 140.25 LF  120.00 16830.00 100.00 14025.00 90.00  12622.50VERT CONC BARRIER RAIL

0079 8608000000-E 876  168 TON 75.00 12600.00 55.00 9240.00 70.00  11760.00RIP RAP II (2'-0")

0080 8622000000-E 876  188 SY  3.00 564.00 2.00 376.00 4.00  752.00GEOTEXTILE FOR DRAINAGE

0081 8657000000-N 430 Lump Sum 2500.00 1500.00  7500.00ELASTOMERIC BEARINGS

0082 8763000000-E 430  700 LF  145.00 101500.00 156.00 109200.00 175.00  122500.003'-0" X 2'-0"PRESTR SLABS

0083 8892000000-E SP   1,693 SF  40.00 67720.00 38.00 64334.00 55.00  93115.00GENERIC STRUCTURE ITEM (SF)
GALVANIZED 18" STEEL SHEET PILES

 

    TOTAL 753127.00 TOTAL 768064.38 TOTAL  834941.65CONTRACT TOTAL

 

    SUB-TOTAL 334645.00 SUB-TOTAL 400396.78 SUB-TOTAL  409248.15ROADWAY ITEMS

    SUB-TOTAL 418482.00 SUB-TOTAL 367667.60 SUB-TOTAL  425693.50STRUCTURE ITEMS



FEB 04, 2014 03:13 PM

TIP NO B-5143 2:00 PM 4 /  6 006

DUPLIN

42304.3.FD1

FED AID NO BRZ-1105(20)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #408 OVER STEWARTS CREEK ON SR-1105.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C203302JAN 21 2014

0.137 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 41000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 5000.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 16000.00   REINF BRG APPR **********
(17+27)

0004 0043000000-N 226 Lump Sum 70500.00   GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  400 CY  14.25 5700.00   UNDERCUT EXCAVATION

0007 0195000000-E 265  400 CY  17.25 6900.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  500 SY  1.95 975.00   GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  56 TON 37.65 2108.40   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  147 SY  2.10 308.70   FND CONDIT GEOTEXTILE

0011 0335200000-E 305  36 LF  42.60 1533.60   15" DRAINAGE PIPE

0012 1220000000-E 545  20 TON 43.10 862.00   INCIDENTAL STONE BASE

0013 1489000000-E 610  470 TON 100.00 47000.00   ASP CONC BASE CRS B25.0B

0014 1525000000-E 610  330 TON 135.00 44550.00   ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  43 TON 612.00 26316.00   ASP FOR PLANT MIX

0016 2000000000-N 806  8 EA  125.00 1000.00   RIGHT OF WAY MARKERS

0017 2022000000-E 815 22.4 CY  45.00 1008.00   SUBDRAIN EXCAVATION

0018 2026000000-E 815  100 SY  9.00 900.00   GEOTEXTILE FOR SUBSURF DRNS

0019 2036000000-E 815 16.8 CY  85.00 1428.00   SUBDRAIN COARSE AGGREGATE

0020 2044000000-E 815  100 LF  40.00 4000.00   6" PERF SUBDRN PIPE

0021 2070000000-N 815  1 EA  350.00 350.00   SUBDRN PIPE OUTLET

0022 2077000000-E 815  6 LF  40.00 240.00   6" OUTLET PIPE

0023 2286000000-N 840  2 EA  1345.00 2690.00   MASNRY DRAINAGE STRUCT

0024 2367000000-N 840  2 EA  710.00 1420.00   FRAME W/2GRTS 840.29 STD

0025 2556000000-E 846  41 LF  50.59 2074.19   SHOULDER BERM GUTTER

0026 3030000000-E 862 62.5 LF  15.00 937.50   STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  13.00 65.00   ADDIT GUARDRAIL POSTS

0028 3215000000-N 862  4 EA  1400.00 5600.00   GR ANCHOR TYPE III

0029 3270000000-N SP   4 EA  1800.00 7200.00   GR ANCHOR TYPE 350

0030 3649000000-E 876  4 TON 132.50 530.00   RIP RAP, CLASS B

0031 3656000000-E 876  599 SY  1.95 1168.05   GEOTEXTILE FOR DRAINGE

0032 4155000000-N 907  6 EA  10.00 60.00   DISPOSE SIGN SYST U-CHAN

0033 4400000000-E 1110  362 SF  4.30 1556.60   WORK ZONE SIGNS (STAT)

0034 4410000000-E 1110  119 SF  4.50 535.50   WORK ZONE SIGNS (BARR)

0035 4445000000-E 1145  96 LF  15.00 1440.00   BARRICADES (TYPE III)

0036 4810000000-E 1205  5,761 LF  0.40 2304.40   PAINT PVMT MARKINGS 4"

0037 5325600000-E 1510  457 LF  84.00 38388.00   6" WATER LINE

0038 5540000000-E 1515  2 EA  1210.00 2420.00   6" VALVE

0039 5800000000-E 1530  450 LF  7.00 3150.00   ABANDON 6" UTILITY PIPE

0040 5871400000-E 1550  250 LF  39.00 9750.00   6" TRENCHLESS INSTALL (IN SOIL)



FEB 04, 2014 03:13 PM

TIP NO B-5143 2:00 PM 5 /  6 006

DUPLIN

42304.3.FD1

FED AID NO BRZ-1105(20)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #408 OVER STEWARTS CREEK ON SR-1105.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C203302JAN 21 2014

0.137 MI

0041 5871410000-E 1550  106 LF  1.00 106.00   6" TRENCHLESS INSTALL (NOT IN SOIL)

0042 6000000000-E 1605  1,350 LF  2.60 3510.00   TEMPORARY SILT FENCE

0043 6006000000-E 1610  165 TON 51.75 8538.75   EROS CONTRL STONE CL A

0044 6009000000-E 1610  85 TON 54.95 4670.75   EROS CONTRL STONE CL B

0045 6012000000-E 1610  120 TON 43.55 5226.00   SEDIMENT CONTROL STONE

0046 6015000000-E 1615 1.5 ACR 860.00 1290.00   TEMPORARY MULCHING

0047 6018000000-E 1620  50 LB  5.15 257.50   SEED FOR TEMP SEEDING

0048 6021000000-E 1620 1.25 TON 820.00 1025.00   FERT FOR TEMP SEEDING

0049 6024000000-E 1622  100 LF  5.00 500.00   TEMPORARY SLOPE DRAINS

0050 6029000000-E SP   800 LF  2.15 1720.00   SAFETY FENCE

0051 6030000000-E 1630  240 CY  6.30 1512.00   SILT EXCAVATION

0052 6036000000-E 1631  2,000 SY  1.95 3900.00   MATTING FOR EROS CONTROL

0053 6037000000-E SP   125 SY  4.05 506.25   COIR FIBER MAT

0054 6038000000-E SP   785 SY  5.25 4121.25   PERM SOIL REINF MAT

0055 6042000000-E 1632  250 LF  4.20 1050.00   1/4" HARDWARE CLOTH

0056 6043000000-E SP   20 SY  5.15 103.00   LOW PERMEABILITY GEOTEXTILE

0057 6070000000-N 1639  2 EA  465.07 930.14   SPECIAL STILLING BASINS

0058 6071012000-E SP   100 LF  9.65 965.00   COIR FIBER WATTLE

0059 6071014000-E SP   150 LF  10.00 1500.00   COIR FIBER WATTLE BARRIER

0060 6071020000-E SP   40 LB  16.30 652.00   POLYACRYLAMIDE (PAM)

0061 6071030000-E 1640  70 LF  10.40 728.00   COIR FIBER BAFFLE

0062 6071050000-E SP   1 EA  960.00 960.00   **" SKIMMER
(1-1/2")

0063 6084000000-E 1660 1.5 ACR 2240.00 3360.00   SEEDING AND MULCHING

0064 6087000000-E 1660 0.6 ACR 460.00 276.00   MOWING

0065 6090000000-E 1661  50 LB  5.75 287.50   SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.25 TON 820.00 205.00   FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  50 LB  5.75 287.50   SEED FOR SUPP SEEDING

0068 6108000000-E 1665 0.75 TON 820.00 615.00   FERTILIZER TOPDRESSING

0069 6114500000-N 1667  10 MHR 70.15 701.50   SPECIALIZED HAND MOWING

0070 6117000000-N SP   18 EA  115.00 2070.00   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0071 8035000000-N 402 Lump Sum 46500.00   REMV EXIST STR **********
(17+27.00 -L-)

0072 8112730000-N 450  1 EA  4000.00 4000.00   PDA TESTING

0073 8182000000-E 420 34.6 CY  1600.00 55360.00   CLASS A CONCRETE (BRIDGE)

0074 8210000000-N 422 Lump Sum 35000.00   BRG APPR SLAB ***********
(17+27.00 -L-)

0075 8217000000-E 425  5,686 LB  1.00 5686.00   REINF STEEL (BRIDGE)

0076 8384000000-E 450  575 LF  61.00 35075.00   HP14X73 PILES

0077 8393000000-N 450  6 EA  50.00 300.00   PILE REDRIVES



FEB 04, 2014 03:13 PM

TIP NO B-5143 2:00 PM 6 /  6 006

DUPLIN

42304.3.FD1

FED AID NO BRZ-1105(20)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #408 OVER STEWARTS CREEK ON SR-1105.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C203302JAN 21 2014

0.137 MI

0078 8505000000-E 460 140.25 LF  140.00 19635.00   VERT CONC BARRIER RAIL

0079 8608000000-E 876  168 TON 71.00 11928.00   RIP RAP II (2'-0")

0080 8622000000-E 876  188 SY  3.50 658.00   GEOTEXTILE FOR DRAINAGE

0081 8657000000-N 430 Lump Sum 3000.00   ELASTOMERIC BEARINGS

0082 8763000000-E 430  700 LF  190.00 133000.00   3'-0" X 2'-0"PRESTR SLABS

0083 8892000000-E SP   1,693 SF  45.00 76185.00   GENERIC STRUCTURE ITEM (SF)
GALVANIZED 18" STEEL SHEET PILES

 

    TOTAL 836871.08   CONTRACT TOTAL

 

    SUB-TOTAL 410544.08   ROADWAY ITEMS

    SUB-TOTAL 426327.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  753127.00   FSC II LLC DBA FRED SMITH COMPANY

     2  768064.38   TRADER CONSTRUCTION CO.

     3  834941.65   PALMETTO INFRASTRUCTURE  INC

     4  836871.08   S. T. WOOTEN CORPORATION



FEB 04, 2014 03:13 PM

TIP NO 2:00 PM 1 /  3 007

BRUNSWICK, NEW HANOVER, PENDER

3CR.10101.150,  3CR.10651.150,  3CR.10711.150,  3CR.20101.150,
3CR.20651.150

FED AID NO STATE FUNDED

MILLING, RESURFACING, & SHOULDER RECONSTRUCTION.

VARIOUS SECTS OF US-17 SBL, US-17 BUS, US-17/US-421, US-117, US-421, NC-11/NC-53 & NC-53 AND 24 SECTS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

S. T. WOOTEN CORPORATION HIGHLAND PAVING CO., LLC

WILSON,  NC FAYETTEVILLE,  NC

C203480JAN 21 2014

46.220 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 315000.00 605000.00  625000.00MOBILIZATION

0002 0106000000-E 230  6,279 CY  9.00 56511.00 35.00 219765.00 10.00  62790.00BORROW EXCAVATION

0003 0196000000-E 270  4,500 SY  1.05 4725.00 3.00 13500.00 2.75  12375.00GEOTEXTILE SOIL STABILIZATION

0004 1099500000-E 505  1,400 CY  12.40 17360.00 40.00 56000.00 10.00  14000.00SHALLOW UNDERCUT

0005 1099700000-E 505  2,850 TON 33.95 96757.50 35.00 99750.00 38.00  108300.00CLASS IV SUBGRD STABILIZATION

0006 1220000000-E 545  2,080 TON 35.70 74256.00 45.00 93600.00 44.85  93288.00INCIDENTAL STONE BASE

0007 1245000000-E SP  72.28 SMI 2955.00 213587.40 2250.00 162630.00 2000.00  144560.00SHOULDER RECONSTRUCTION

0008 1297000000-E 607  318,373 SY  0.90 286535.70 1.00 318373.00 1.10  350210.30MILL ASP PVMT *****" DTH
(1-1/2")

0009 1297000000-E 607  47,147 SY  1.70 80149.90 1.10 51861.70 1.23  57990.81MILL ASP PVMT *****" DTH
(2")

0010 1297000000-E 607  113,093 SY  1.00 113093.00 1.30 147020.90 1.40  158330.20MILL ASP PVMT *****" DTH
(2-1/2")

0011 1297000000-E 607  5,865 SY  2.00 11730.00 3.00 17595.00 3.27  19178.55MILL ASP PVMT *****" DTH
(4")

0012 1308000000-E 607  1,173 SY  3.70 4340.10 3.00 3519.00 3.00  3519.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0013 1330000000-E 607  1,680 SY  12.70 21336.00 10.00 16800.00 4.00  6720.00INCIDENTAL MILLING

0014 1489000000-E 610  736 TON 65.00 47840.00 80.00 58880.00 63.00  46368.00ASP CONC BASE CRS B25.0B

0015 1498000000-E 610  17,650 TON 43.00 758950.00 50.00 882500.00 46.25  816312.50ASP CONC INTR CRS I19.0B

0016 1503000000-E 610  882 TON 46.00 40572.00 54.00 47628.00 48.25  42556.50ASP CONC INTR CRS I19.0C

0017 1519000000-E 610  50,947 TON 41.00 2088827.00 50.00 2547350.00 46.50  2369035.50ASP CONC SURF CRS S9.5B

0018 1523000000-E 610  13,027 TON 45.50 592728.50 50.00 651350.00 45.00  586215.00ASP CONC SURF CRS S9.5C

0019 1525000000-E 610  17,013 TON 44.50 757078.50 50.00 850650.00 48.25  820877.25ASP CONC SURF CRS SF9.5A

0020 1525100000-E SP   80 TON 80.00 6400.00 150.00 12000.00 60.00  4800.00ASP CONC SURF CRS SF9.5A LEVEL

0021 1575000000-E 620  5,874 TON 525.00 3083850.00 450.00 2643300.00 587.00  3448038.00ASP FOR PLANT MIX

0022 1880000000-E SP   1,915 TON 129.00 247035.00 120.00 229800.00 132.00  252780.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0023 1880000000-E SP   1,612 TON 126.05 203192.60 120.00 193440.00 136.00  219232.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT I19.0C (MILL)

0024 1880000000-E SP   25 TON 151.95 3798.75 160.00 4000.00 154.00  3850.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT S9.5B (FULL DEPTH)

0025 1880000000-E SP   887 TON 150.00 133050.00 125.00 110875.00 152.00  134824.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT S9.5B (MILL)

0026 1880000000-E SP   2,245 TON 127.90 287135.50 125.00 280625.00 130.00  291850.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0027 2591000000-E 848  100 SY  48.70 4870.00 55.00 5500.00 55.00  5500.004" CONCRETE SIDEWALK

0028 2605000000-N 848  217 EA  1923.00 417291.00 1450.00 314650.00 1450.00  314650.00CONCRETE CURB RAMP

0029 2647000000-E 852  50 SY  38.70 1935.00 65.00 3250.00 65.00  3250.005" MONO CONC ISLANDS (SURF MTD)

0030 2739000000-E 852  60 SY  101.10 6066.00 25.00 1500.00 25.00  1500.00GENERIC PAVING ITEM 852 (SY)
REMOVAL OF CONCRETE ISLAND

0031 2753000000-E 846  400 LF  45.70 18280.00 45.00 18000.00 45.00  18000.00GENERIC PAVING ITEM 846 (LF)
2'-0" CURB & GUTTER, REMOVE & REPLACE

0032 2753000000-E 846  390 LF  47.05 18349.50 48.00 18720.00 48.00  18720.00GENERIC PAVING ITEM 846 (LF)
2'-6" CURB & GUTTER, REMOVE & REPLACE



FEB 04, 2014 03:13 PM

TIP NO 2:00 PM 2 /  3 007

BRUNSWICK, NEW HANOVER, PENDER

3CR.10101.150,  3CR.10651.150,  3CR.10711.150,  3CR.20101.150,
3CR.20651.150

FED AID NO STATE FUNDED

MILLING, RESURFACING, & SHOULDER RECONSTRUCTION.

VARIOUS SECTS OF US-17 SBL, US-17 BUS, US-17/US-421, US-117, US-421, NC-11/NC-53 & NC-53 AND 24 SECTS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

S. T. WOOTEN CORPORATION HIGHLAND PAVING CO., LLC

WILSON,  NC FAYETTEVILLE,  NC

C203480JAN 21 2014

46.220 MI

0033 2759000000-N SP   48 EA  351.85 16888.80 450.00 21600.00 300.00  14400.00GENERIC PAVING ITEM (EA)
ADJUST MONUMENTS

0034 2800000000-N 858  2 EA  502.65 1005.30 500.00 1000.00 500.00  1000.00ADJ CATCH BASINS

0035 2830000000-N 858  167 EA  402.10 67150.70 450.00 75150.00 450.00  75150.00ADJ MANHOLES

0036 2845000000-N 858  81 EA  351.85 28499.85 450.00 36450.00 450.00  36450.00ADJ METER OR VALVE BOXES

0037 4413000000-E SP   6,533 SF  4.40 28745.20 4.38 28614.54 4.38  28614.54WORK ZONE ADV/GEN WARN SIGN

0038 4457000000-N SP  Lump Sum 100000.00 300000.00  326335.00TEMP TRAFFIC CONTROL

0039 4510000000-N SP   1,843 HR  47.55 87634.65 50.00 92150.00 55.00  101365.00LAW ENFORCEMENT

0040 4685000000-E 1205  191,732 LF  0.45 86279.40 0.42 80527.44 0.45  86279.40THERMO PVT MKG LINES 4"90

0041 4686000000-E 1205  264,934 LF  0.50 132467.00 0.50 132467.00 0.54  143064.36THERMO PVT MKG LINES 4"120

0042 4695000000-E 1205  2,470 LF  1.90 4693.00 1.85 4569.50 1.90  4693.00THERMO PVT MKG LINES 8"90 MILS

0043 4702000000-E 1205  3,930 LF  2.30 9039.00 2.25 8842.50 2.25  8842.5012"WIDE THERMO 120 MILS

0044 4705000000-E 1205  600 LF  2.65 1590.00 2.60 1560.00 3.00  1800.00THERMO LINES 16" 120MILS

0045 4710000000-E 1205  5,138 LF  4.95 25433.10 4.90 25176.20 5.20  26717.6024"WIDE THERMO 120 MILS

0046 4721000000-E 1205  80 EA  35.20 2816.00 35.00 2800.00 35.00  2800.00THERMO PVT MKG CHARACTER 120

0047 4725000000-E 1205  566 EA  78.45 44402.70 78.00 44148.00 82.00  46412.00THERMO PVT SYMBOL 90MILS

0048 4726000000-E 1205  100 LF  4.55 455.00 4.50 450.00 4.50  450.00HIP THERMO PVT MKG LINE 4" 90 MILS

0049 4810000000-E 1205  1,057,141 LF  0.08 84571.28 0.08 84571.28 0.09  95142.69PAINT PVMT MARKINGS 4"

0050 4820000000-E 1205  1,770 LF  0.45 796.50 0.45 796.50 0.40  708.00PAINT PVMT MARKINGS 8"

0051 4825000000-E 1205  6,080 LF  1.00 6080.00 1.00 6080.00 1.00  6080.00PAINT PVMT MARKINGS 12"

0052 4830000000-E 1205  600 LF  1.50 900.00 1.50 900.00 1.50  900.00PAINT PVT MKGS LINES 16"

0053 4835000000-E 1205  5,128 LF  1.85 9486.80 1.85 9486.80 1.80  9230.40PAINT PVT MKG LINES 24"

0054 4840000000-N 1205  60 EA  25.15 1509.00 25.00 1500.00 20.00  1200.00PAINT PVT MKG CHARACTER

0055 4845000000-N 1205  579 EA  30.15 17456.85 30.00 17370.00 32.00  18528.00PAINT PVT MKG SYMBOL

0056 4900000000-N 1251  1,584 EA  3.55 5623.20 3.50 5544.00 3.60  5702.40PERM RAISED PVMT MARKERS

0057 4905000000-N 1253  4,081 EA  19.85 81007.85 19.75 80599.75 19.50  79579.50SNOWPLB PVMT MRKER

0058 5255000000-N 1413 Lump Sum 100000.00 155000.00  140000.00PORTABLE LIGHTING

0059 6000000000-E 1605  3,222 LF  1.95 6282.90 1.90 6121.80 2.00  6444.00TEMPORARY SILT FENCE

0060 6009000000-E 1610  833 TON 72.90 60725.70 40.00 33320.00 65.00  54145.00EROS CONTRL STONE CL B

0061 6012000000-E 1610  833 TON 58.00 48314.00 35.00 29155.00 50.00  41650.00SEDIMENT CONTROL STONE

0062 6015000000-E 1615 33.03 ACR 402.25 13286.32 400.00 13212.00 500.00  16515.00TEMPORARY MULCHING

0063 6036000000-E 1631  280 SY  2.15 602.00 2.10 588.00 2.00  560.00MATTING FOR EROS CONTROL

0064 6042000000-E 1632  1,658 LF  3.55 5885.90 3.50 5803.00 5.00  8290.001/4" HARDWARE CLOTH

0065 6071010000-E SP   580 LF  6.05 3509.00 6.00 3480.00 6.00  3480.00WATTLE

0066 6084000000-E 1660 61.5 ACR 1809.50 111284.25 1800.00 110700.00 1600.00  98400.00SEEDING AND MULCHING

0067 6090000000-E 1661  1,658 LB  2.55 4227.90 2.50 4145.00 8.00  13264.00SEED FOR REPAIR SEEDING

0068 6093000000-E 1661 8.61 TON 804.50 6926.75 800.00 6888.00 800.00  6888.00FERT FOR REPAIR SEEDING

0069 7048500000-E 1705  4 EA  829.35 3317.40 825.00 3300.00 825.00  3300.0016" PEDEST SIG HEAD 1 SEC W/CD

0070 7060000000-E 1705  1,070 LF  2.40 2568.00 2.35 2514.50 2.35  2514.50SIGNAL CABLE

0071 7300000000-E 1715  705 LF  6.35 4476.75 6.30 4441.50 6.30  4441.50UNPAVED TRENCH (***********)
(1, 2")



FEB 04, 2014 03:13 PM

TIP NO 2:00 PM 3 /  3 007

BRUNSWICK, NEW HANOVER, PENDER

3CR.10101.150,  3CR.10651.150,  3CR.10711.150,  3CR.20101.150,
3CR.20651.150

FED AID NO STATE FUNDED

MILLING, RESURFACING, & SHOULDER RECONSTRUCTION.

VARIOUS SECTS OF US-17 SBL, US-17 BUS, US-17/US-421, US-117, US-421, NC-11/NC-53 & NC-53 AND 24 SECTS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

S. T. WOOTEN CORPORATION HIGHLAND PAVING CO., LLC

WILSON,  NC FAYETTEVILLE,  NC

C203480JAN 21 2014

46.220 MI

0072 7300000000-E 1715  25 LF  7.05 176.25 7.00 175.00 7.00  175.00UNPAVED TRENCH (***********)
(2, 2")

0073 7300000000-E 1715  10 LF  9.25 92.50 9.20 92.00 9.20  92.00UNPAVED TRENCH (***********)
(4, 2")

0074 7301000000-E 1715  60 LF  22.65 1359.00 22.50 1350.00 22.50  1350.00DIRECT DRILL (***********)
(1, 2")

0075 7324000000-N 1716  8 EA  171.90 1375.20 171.00 1368.00 171.00  1368.00JUNCTION BOX (STANDARD SIZE)

0076 7348000000-N 1716  2 EA  416.20 832.40 414.00 828.00 414.00  828.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0077 7420000000-E 1722  6 EA  379.00 2274.00 377.00 2262.00 377.00  2262.002" RISER WITH WEATHERHEAD

0078 7444000000-E 1725  3,998 LF  6.15 24587.70 6.10 24387.80 6.10  24387.80INDUCTIVE LOOP SAWCUT

0079 7456000000-E 1726  4,880 LF  1.45 7076.00 1.40 6832.00 1.40  6832.00LEAD-IN CABLE(********)
(14-2)

0080 7642200000-N 1743  3 EA  1123.00 3369.00 1117.00 3351.00 1117.00  3351.00TYPE II PED W/ FOUNDATION

0081 7648000000-N 1746  1 EA  139.75 139.75 139.00 139.00 139.00  139.00RELOCATE EXISTING SIGN

0082 7686000000-N 1752  2 EA  307.60 615.20 306.00 612.00 306.00  612.00CONDUIT ENTR INTO EXT FOUND

0083 7780000000-N 1751  4 EA  113.60 454.40 113.00 452.00 113.00  452.00DETECTOR CARD (TYPE 2070L)

 

    TOTAL 11270920.40 TOTAL 12162303.71 TOTAL  12617805.80CONTRACT TOTAL

 

    SUB-TOTAL 11270920.40 SUB-TOTAL 12162303.71 SUB-TOTAL  12617805.80ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11270920.40   BARNHILL CONTRACTING COMPANY

     2  12162303.71   S. T. WOOTEN CORPORATION

     3  12617805.80   HIGHLAND PAVING CO., LLC



FEB 04, 2014 03:13 PM

TIP NO 2:00 PM 1 /  2 008

JOHNSTON

4CR.10511.26

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

3 SECTIONS OF US-301 AND 1 SECTION OF NC-42.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S. T. WOOTEN CORPORATION BARNHILL CONTRACTING COMPANY

WILSON,  NC TARBORO,  NC

C203476JAN 21 2014

12.105 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55000.00 110000.00  30000.00MOBILIZATION

0002 1297000000-E 607  222,432 SY  0.25 55608.00 0.75 166824.00 0.73  162375.36MILL ASP PVMT *****" DTH
(2")

0003 1330000000-E 607  4,800 SY  1.30 6240.00 4.00 19200.00 4.57  21936.00INCIDENTAL MILLING

0004 1519000000-E 610  27,949 TON 25.00 698725.00 33.50 936291.50 32.00  894368.00ASP CONC SURF CRS S9.5B

0005 1575000000-E 620  1,676 TON 600.00 1005600.00 425.00 712300.00 540.00  905040.00ASP FOR PLANT MIX

0006 2605000000-N 848  16 EA  1000.00 16000.00 1500.00 24000.00 1000.00  16000.00CONCRETE CURB RAMP

0007 2815000000-N 858  24 EA  350.00 8400.00 225.00 5400.00 250.00  6000.00ADJ DROP INLETS

0008 2830000000-N 858  25 EA  350.00 8750.00 260.00 6500.00 197.06  4926.50ADJ MANHOLES

0009 2845000000-N 858  36 EA  350.00 12600.00 250.00 9000.00 62.46  2248.56ADJ METER OR VALVE BOXES

0010 4413000000-E SP   1,246 SF  3.78 4709.88 3.78 4709.88 3.78  4709.88WORK ZONE ADV/GEN WARN SIGN

0011 4457000000-N SP  Lump Sum 22250.00 80000.00  54962.80TEMP TRAFFIC CONTROL

0012 4510000000-N SP   440 HR  35.00 15400.00 40.00 17600.00 30.00  13200.00LAW ENFORCEMENT

0013 4810000000-E 1205  420,286 LF  0.09 37825.74 0.09 37825.74 0.09  37825.74PAINT PVMT MARKINGS 4"

0014 4820000000-E 1205  5,635 LF  0.35 1972.25 0.35 1972.25 0.35  1972.25PAINT PVMT MARKINGS 8"

0015 4830000000-E 1205  50 LF  2.00 100.00 2.00 100.00 2.00  100.00PAINT PVT MKGS LINES 16"

0016 4835000000-E 1205  759 LF  2.50 1897.50 2.50 1897.50 2.50  1897.50PAINT PVT MKG LINES 24"

0017 4840000000-N 1205  44 EA  25.00 1100.00 25.00 1100.00 25.00  1100.00PAINT PVT MKG CHARACTER

0018 4845000000-N 1205  116 EA  25.00 2900.00 25.00 2900.00 25.00  2900.00PAINT PVT MKG SYMBOL

0019 7444000000-E 1725  4,950 LF  5.10 25245.00 5.10 25245.00 5.10  25245.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 1980323.37 TOTAL 2162865.87 TOTAL  2186807.59CONTRACT TOTAL

 

    SUB-TOTAL 1980323.37 SUB-TOTAL 2162865.87 SUB-TOTAL  2186807.59ROADWAY ITEMS



FEB 04, 2014 03:13 PM

TIP NO 2:00 PM 2 /  2 008

JOHNSTON

4CR.10511.26

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

3 SECTIONS OF US-301 AND 1 SECTION OF NC-42.

JOHNSON BROS. UTILITY &
PAVING COMPANY, INC.

LILLINGTON,  NC   

C203476JAN 21 2014

12.105 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 24800.00   MOBILIZATION

0002 1297000000-E 607  222,432 SY  2.00 444864.00   MILL ASP PVMT *****" DTH
(2")

0003 1330000000-E 607  4,800 SY  7.00 33600.00   INCIDENTAL MILLING

0004 1519000000-E 610  27,949 TON 25.86 722761.14   ASP CONC SURF CRS S9.5B

0005 1575000000-E 620  1,676 TON 650.00 1089400.00   ASP FOR PLANT MIX

0006 2605000000-N 848  16 EA  1000.00 16000.00   CONCRETE CURB RAMP

0007 2815000000-N 858  24 EA  350.00 8400.00   ADJ DROP INLETS

0008 2830000000-N 858  25 EA  350.00 8750.00   ADJ MANHOLES

0009 2845000000-N 858  36 EA  350.00 12600.00   ADJ METER OR VALVE BOXES

0010 4413000000-E SP   1,246 SF  3.78 4709.88   WORK ZONE ADV/GEN WARN SIGN

0011 4457000000-N SP  Lump Sum 54225.00   TEMP TRAFFIC CONTROL

0012 4510000000-N SP   440 HR  1.00 440.00   LAW ENFORCEMENT

0013 4810000000-E 1205  420,286 LF  0.085 35724.31   PAINT PVMT MARKINGS 4"

0014 4820000000-E 1205  5,635 LF  0.35 1972.25   PAINT PVMT MARKINGS 8"

0015 4830000000-E 1205  50 LF  2.00 100.00   PAINT PVT MKGS LINES 16"

0016 4835000000-E 1205  759 LF  2.50 1897.50   PAINT PVT MKG LINES 24"

0017 4840000000-N 1205  44 EA  25.00 1100.00   PAINT PVT MKG CHARACTER

0018 4845000000-N 1205  116 EA  25.00 2900.00   PAINT PVT MKG SYMBOL

0019 7444000000-E 1725  4,950 LF  5.10 25245.00   INDUCTIVE LOOP SAWCUT

 

    TOTAL 2489489.08   CONTRACT TOTAL

 

    SUB-TOTAL 2489489.08   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1980323.37   FSC II LLC DBA FRED SMITH COMPANY

     2  2162865.87   S. T. WOOTEN CORPORATION

     3  2186807.59   BARNHILL CONTRACTING COMPANY

     4  2489489.08   JOHNSON BROS. UTILITY & PAVING COMPANY, INC.



FEB 04, 2014 03:13 PM

TIP NO B-4666 2:00 PM 1 /  6 009

WARREN

38459.3.FD1

FED AID NO BRZ-1314(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #80 OVER HAWTREE CREEK ON SR-1314.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

THE HURLEY GROUP LLC S. T. WOOTEN CORPORATION

DURHAM,  NC WILSON,  NC

C203294JAN 21 2014

0.076 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36000.00 37000.00  38500.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 10000.00 8500.00  7000.00BRG APP SUB REG TIER**
(16+02.50)

0003 0043000000-N 226 Lump Sum 45000.00 74500.00  28500.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 0.01 0.01 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  300 CY  18.00 5400.00 10.00 3000.00 25.00  7500.00UNDERCUT EXCAVATION

0006 0195000000-E 265  300 CY  1.00 300.00 26.00 7800.00 35.00  10500.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  300 SY  2.00 600.00 1.70 510.00 3.00  900.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  2 TON 40.00 80.00 55.00 110.00 35.00  70.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  10 SY  2.00 20.00 15.00 150.00 3.00  30.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  12 LF  40.00 480.00 75.00 900.00 90.00  1080.0015" DRAINAGE PIPE

0011 1220000000-E 545  80 TON 20.00 1600.00 20.00 1600.00 20.00  1600.00INCIDENTAL STONE BASE

0012 1489000000-E 610  160 TON 50.00 8000.00 79.00 12640.00 85.90  13744.00ASP CONC BASE CRS B25.0B

0013 1525000000-E 610  230 TON 50.00 11500.00 74.00 17020.00 90.50  20815.00ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  25 TON 600.00 15000.00 630.00 15750.00 595.00  14875.00ASP FOR PLANT MIX

0015 2000000000-N 806  10 EA  150.00 1500.00 200.00 2000.00 250.00  2500.00RIGHT OF WAY MARKERS

0016 2022000000-E 815 22.4 CY  10.00 224.00 12.00 268.80 40.00  896.00SUBDRAIN EXCAVATION

0017 2033000000-E 815 16.8 CY  20.00 336.00 46.00 772.80 85.00  1428.00SUBDRAIN FINE AGGREGATE

0018 2044000000-E 815  100 LF  3.00 300.00 7.00 700.00 30.00  3000.006" PERF SUBDRN PIPE

0019 2070000000-N 815  1 EA  200.00 200.00 270.00 270.00 350.00  350.00SUBDRN PIPE OUTLET

0020 2077000000-E 815  6 LF  10.00 60.00 20.00 120.00 40.00  240.006" OUTLET PIPE

0021 2286000000-N 840  1 EA  1800.00 1800.00 2200.00 2200.00 2500.00  2500.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  1 EA  700.00 700.00 700.00 700.00 380.00  380.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  49 LF  30.00 1470.00 65.00 3185.00 45.00  2205.00SHOULDER BERM GUTTER

0024 3030000000-E 862  50 LF  15.00 750.00 20.00 1000.00 15.00  750.00STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  13.00 65.00 30.00 150.00 13.00  65.00ADDIT GUARDRAIL POSTS

0026 3215000000-N 862  4 EA  1425.00 5700.00 1150.00 4600.00 1425.00  5700.00GR ANCHOR TYPE III

0027 3270000000-N SP   3 EA  1800.00 5400.00 2200.00 6600.00 1800.00  5400.00GR ANCHOR TYPE 350

0028 3285000000-N SP   1 EA  1575.00 1575.00 1600.00 1600.00 1575.00  1575.00GR ANCHOR TYPE M-350

0029 3635000000-E 876  140 TON 65.00 9100.00 55.00 7700.00 60.00  8400.00RIP RAP, CLASS II

0030 3649000000-E 876  1 TON 300.00 300.00 81.00 81.00 175.00  175.00RIP RAP, CLASS B

0031 3656000000-E 876  735 SY  2.00 1470.00 3.50 2572.50 4.00  2940.00GEOTEXTILE FOR DRAINGE

0032 4400000000-E 1110  417 SF  4.00 1668.00 3.99 1663.83 3.99  1663.83WORK ZONE SIGNS (STAT)

0033 4410000000-E 1110  144 SF  5.00 720.00 4.25 612.00 4.25  612.00WORK ZONE SIGNS (BARR)

0034 4422000000-N 1120  28 DAY 35.00 980.00 39.00 1092.00 150.00  4200.00PORT CHANGE MSG SIGN (SHORT TERM)

0035 4430000000-N 1130  6 EA  20.00 120.00 58.71 352.26 80.00  480.00DRUMS

0036 4445000000-E 1145  96 LF  15.00 1440.00 14.89 1429.44 14.89  1429.44BARRICADES (TYPE III)

0037 4810000000-E 1205  6,400 LF  0.35 2240.00 0.35 2240.00 0.35  2240.00PAINT PVMT MARKINGS 4"

0038 6000000000-E 1605  1,125 LF  2.50 2812.50 2.50 2812.50 2.50  2812.50TEMPORARY SILT FENCE

0039 6006000000-E 1610  150 TON 1.00 150.00 48.00 7200.00 25.00  3750.00EROS CONTRL STONE CL A

0040 6009000000-E 1610  15 TON 55.00 825.00 48.00 720.00 60.00  900.00EROS CONTRL STONE CL B



FEB 04, 2014 03:13 PM

TIP NO B-4666 2:00 PM 2 /  6 009

WARREN

38459.3.FD1

FED AID NO BRZ-1314(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #80 OVER HAWTREE CREEK ON SR-1314.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

THE HURLEY GROUP LLC S. T. WOOTEN CORPORATION

DURHAM,  NC WILSON,  NC

C203294JAN 21 2014

0.076 MI

0041 6012000000-E 1610  95 TON 20.00 1900.00 45.00 4275.00 35.00  3325.00SEDIMENT CONTROL STONE

0042 6015000000-E 1615 0.5 ACR 2500.00 1250.00 2500.00 1250.00 700.00  350.00TEMPORARY MULCHING

0043 6018000000-E 1620  50 LB  4.00 200.00 6.00 300.00 4.00  200.00SEED FOR TEMP SEEDING

0044 6021000000-E 1620 0.25 TON 1000.00 250.00 1200.00 300.00 1000.00  250.00FERT FOR TEMP SEEDING

0045 6024000000-E 1622  200 LF  0.01 2.00 22.00 4400.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0046 6029000000-E SP   100 LF  8.70 870.00 2.50 250.00 2.00  200.00SAFETY FENCE

0047 6030000000-E 1630  50 CY  5.00 250.00 9.00 450.00 15.00  750.00SILT EXCAVATION

0048 6036000000-E 1631  1,000 SY  2.25 2250.00 1.90 1900.00 2.00  2000.00MATTING FOR EROS CONTROL

0049 6037000000-E SP   425 SY  5.00 2125.00 8.50 3612.50 6.25  2656.25COIR FIBER MAT

0050 6042000000-E 1632  235 LF  3.00 705.00 4.00 940.00 3.50  822.501/4" HARDWARE CLOTH

0051 6048000000-E SP   225 SY  20.00 4500.00 31.00 6975.00 28.00  6300.00FLOAT TURBIDITY CURTAIN

0052 6070000000-N 1639  2 EA  100.00 200.00 700.00 1400.00 300.00  600.00SPECIAL STILLING BASINS

0053 6084000000-E 1660 0.5 ACR 3100.00 1550.00 5900.00 2950.00 3000.00  1500.00SEEDING AND MULCHING

0054 6087000000-E 1660 0.2 ACR 200.00 40.00 100.00 20.00 500.00  100.00MOWING

0055 6090000000-E 1661  50 LB  4.00 200.00 9.00 450.00 4.00  200.00SEED FOR REPAIR SEEDING

0056 6093000000-E 1661 0.25 TON 1000.00 250.00 1400.00 350.00 1000.00  250.00FERT FOR REPAIR SEEDING

0057 6096000000-E 1662  50 LB  3.00 150.00 3.00 150.00 4.00  200.00SEED FOR SUPP SEEDING

0058 6108000000-E 1665 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00  250.00FERTILIZER TOPDRESSING

0059 6114500000-N 1667  10 MHR 30.00 300.00 20.00 200.00 60.00  600.00SPECIALIZED HAND MOWING

0060 6117000000-N SP   18 EA  50.00 900.00 300.00 5400.00 150.00  2700.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0061 8021000000-N SP  Lump Sum 70000.00 75000.00  40000.00REMV EXIST STR **********
(16+02.50-L-)

0062 8121000000-N 412 Lump Sum 30000.00 6000.00  15000.00UNCL STR EXCAV STA *****
(16+02.50-L-)

0063 8182000000-E 420 65.4 CY  1300.00 85020.00 700.00 45780.00 1290.00  84366.00CLASS A CONCRETE (BRIDGE)

0064 8210000000-N 422 Lump Sum 20800.00 15000.00  22000.00BRG APPR SLAB ***********
(16+02.50-L-)

0065 8217000000-E 425  11,486 LB  2.50 28715.00 1.00 11486.00 1.00  11486.00REINF STEEL (BRIDGE)

0066 8364000000-E 450  455 LF  35.00 15925.00 45.00 20475.00 45.00  20475.00HP12X53 PILES

0067 8384200000-E 450  1,000 LF  55.00 55000.00 62.00 62000.00 74.00  74000.00HP14X73 GALV PILES

0068 8505000000-E 460 331.16 LF  75.00 24837.00 68.00 22518.88 104.00  34440.64VERT CONC BARRIER RAIL

0069 8608000000-E 876  182 TON 65.00 11830.00 58.00 10556.00 67.00  12194.00RIP RAP II (2'-0")

0070 8622000000-E 876  203 SY  3.00 609.00 2.50 507.50 3.00  609.00GEOTEXTILE FOR DRAINAGE

0071 8657000000-N 430 Lump Sum 8000.00 9000.00  8000.00ELASTOMERIC BEARINGS

0072 8762000000-E 430  1,650 LF  115.00 189750.00 120.00 198000.00 135.00  222750.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 734514.50 TOTAL 744268.02 TOTAL  771281.16CONTRACT TOTAL



FEB 04, 2014 03:13 PM

TIP NO B-4666 2:00 PM 3 /  6 009

WARREN

38459.3.FD1

FED AID NO BRZ-1314(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #80 OVER HAWTREE CREEK ON SR-1314.

   

C203294JAN 21 2014

0.076 MI

 

    SUB-TOTAL 194028.50 SUB-TOTAL 267944.64 SUB-TOTAL  225960.52ROADWAY ITEMS

    SUB-TOTAL 540486.00 SUB-TOTAL 476323.38 SUB-TOTAL  545320.64STRUCTURE ITEMS



FEB 04, 2014 03:13 PM

TIP NO B-4666 2:00 PM 4 /  6 009

WARREN

38459.3.FD1

FED AID NO BRZ-1314(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #80 OVER HAWTREE CREEK ON SR-1314.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC   

C203294JAN 21 2014

0.076 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46491.90   MOBILIZATION

0002 0030000000-N SP  Lump Sum 11637.03   BRG APP SUB REG TIER**
(16+02.50)

0003 0043000000-N 226 Lump Sum 71514.38   GRADING

0004 0050000000-E 226  1 ACR 304.40 304.40   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  300 CY  32.09 9627.00   UNDERCUT EXCAVATION

0006 0195000000-E 265  300 CY  37.16 11148.00   SELECT GRANULAR MATERIAL

0007 0196000000-E 270  300 SY  3.85 1155.00   GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  2 TON 148.46 296.92   FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  10 SY  7.37 73.70   FND CONDIT GEOTEXTILE

0010 0335200000-E 305  12 LF  201.06 2412.72   15" DRAINAGE PIPE

0011 1220000000-E 545  80 TON 61.07 4885.60   INCIDENTAL STONE BASE

0012 1489000000-E 610  160 TON 66.56 10649.60   ASP CONC BASE CRS B25.0B

0013 1525000000-E 610  230 TON 69.35 15950.50   ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  25 TON 715.83 17895.75   ASP FOR PLANT MIX

0015 2000000000-N 806  10 EA  222.45 2224.50   RIGHT OF WAY MARKERS

0016 2022000000-E 815 22.4 CY  40.00 896.00   SUBDRAIN EXCAVATION

0017 2033000000-E 815 16.8 CY  85.00 1428.00   SUBDRAIN FINE AGGREGATE

0018 2044000000-E 815  100 LF  30.00 3000.00   6" PERF SUBDRN PIPE

0019 2070000000-N 815  1 EA  350.00 350.00   SUBDRN PIPE OUTLET

0020 2077000000-E 815  6 LF  40.00 240.00   6" OUTLET PIPE

0021 2286000000-N 840  1 EA  2037.75 2037.75   MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  1 EA  1674.79 1674.79   FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  49 LF  139.05 6813.45   SHOULDER BERM GUTTER

0024 3030000000-E 862  50 LF  15.00 750.00   STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  13.00 65.00   ADDIT GUARDRAIL POSTS

0026 3215000000-N 862  4 EA  1425.00 5700.00   GR ANCHOR TYPE III

0027 3270000000-N SP   3 EA  1800.00 5400.00   GR ANCHOR TYPE 350

0028 3285000000-N SP   1 EA  1575.00 1575.00   GR ANCHOR TYPE M-350

0029 3635000000-E 876  140 TON 57.62 8066.80   RIP RAP, CLASS II

0030 3649000000-E 876  1 TON 1465.61 1465.61   RIP RAP, CLASS B

0031 3656000000-E 876  735 SY  4.01 2947.35   GEOTEXTILE FOR DRAINGE

0032 4400000000-E 1110  417 SF  3.99 1663.83   WORK ZONE SIGNS (STAT)

0033 4410000000-E 1110  144 SF  4.25 612.00   WORK ZONE SIGNS (BARR)

0034 4422000000-N 1120  28 DAY 39.00 1092.00   PORT CHANGE MSG SIGN (SHORT TERM)

0035 4430000000-N 1130  6 EA  447.56 2685.36   DRUMS

0036 4445000000-E 1145  96 LF  14.89 1429.44   BARRICADES (TYPE III)

0037 4810000000-E 1205  6,400 LF  0.35 2240.00   PAINT PVMT MARKINGS 4"

0038 6000000000-E 1605  1,125 LF  2.50 2812.50   TEMPORARY SILT FENCE

0039 6006000000-E 1610  150 TON 63.02 9453.00   EROS CONTRL STONE CL A

0040 6009000000-E 1610  15 TON 111.39 1670.85   EROS CONTRL STONE CL B



FEB 04, 2014 03:13 PM

TIP NO B-4666 2:00 PM 5 /  6 009

WARREN

38459.3.FD1

FED AID NO BRZ-1314(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #80 OVER HAWTREE CREEK ON SR-1314.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC   

C203294JAN 21 2014

0.076 MI

0041 6012000000-E 1610  95 TON 59.15 5619.25   SEDIMENT CONTROL STONE

0042 6015000000-E 1615 0.5 ACR 980.00 490.00   TEMPORARY MULCHING

0043 6018000000-E 1620  50 LB  3.00 150.00   SEED FOR TEMP SEEDING

0044 6021000000-E 1620 0.25 TON 680.00 170.00   FERT FOR TEMP SEEDING

0045 6024000000-E 1622  200 LF  26.34 5268.00   TEMPORARY SLOPE DRAINS

0046 6029000000-E SP   100 LF  2.50 250.00   SAFETY FENCE

0047 6030000000-E 1630  50 CY  82.11 4105.50   SILT EXCAVATION

0048 6036000000-E 1631  1,000 SY  1.25 1250.00   MATTING FOR EROS CONTROL

0049 6037000000-E SP   425 SY  5.00 2125.00   COIR FIBER MAT

0050 6042000000-E 1632  235 LF  4.00 940.00   1/4" HARDWARE CLOTH

0051 6048000000-E SP   225 SY  11.75 2643.75   FLOAT TURBIDITY CURTAIN

0052 6070000000-N 1639  2 EA  1026.36 2052.72   SPECIAL STILLING BASINS

0053 6084000000-E 1660 0.5 ACR 1880.00 940.00   SEEDING AND MULCHING

0054 6087000000-E 1660 0.2 ACR 80.00 16.00   MOWING

0055 6090000000-E 1661  50 LB  8.00 400.00   SEED FOR REPAIR SEEDING

0056 6093000000-E 1661 0.25 TON 800.00 200.00   FERT FOR REPAIR SEEDING

0057 6096000000-E 1662  50 LB  4.00 200.00   SEED FOR SUPP SEEDING

0058 6108000000-E 1665 0.25 TON 780.00 195.00   FERTILIZER TOPDRESSING

0059 6114500000-N 1667  10 MHR 80.00 800.00   SPECIALIZED HAND MOWING

0060 6117000000-N SP   18 EA  300.00 5400.00   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0061 8021000000-N SP  Lump Sum 135199.81   REMV EXIST STR **********
(16+02.50-L-)

0062 8121000000-N 412 Lump Sum 17053.04   UNCL STR EXCAV STA *****
(16+02.50-L-)

0063 8182000000-E 420 65.4 CY  1260.32 82424.93   CLASS A CONCRETE (BRIDGE)

0064 8210000000-N 422 Lump Sum 25513.42   BRG APPR SLAB ***********
(16+02.50-L-)

0065 8217000000-E 425  11,486 LB  1.25 14357.50   REINF STEEL (BRIDGE)

0066 8364000000-E 450  455 LF  59.76 27190.80   HP12X53 PILES

0067 8384200000-E 450  1,000 LF  82.72 82720.00   HP14X73 GALV PILES

0068 8505000000-E 460 331.16 LF  48.85 16177.17   VERT CONC BARRIER RAIL

0069 8608000000-E 876  182 TON 59.32 10796.24   RIP RAP II (2'-0")

0070 8622000000-E 876  203 SY  4.01 814.03   GEOTEXTILE FOR DRAINAGE

0071 8657000000-N 430 Lump Sum 11532.26   ELASTOMERIC BEARINGS

0072 8762000000-E 430  1,650 LF  121.52 200508.00   3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 929838.15   CONTRACT TOTAL



FEB 04, 2014 03:13 PM

TIP NO B-4666 2:00 PM 6 /  6 009

WARREN

38459.3.FD1

FED AID NO BRZ-1314(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #80 OVER HAWTREE CREEK ON SR-1314.

   

C203294JAN 21 2014

0.076 MI

 

    SUB-TOTAL 305550.95   ROADWAY ITEMS

    SUB-TOTAL 624287.20   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  734514.50   FSC II LLC DBA FRED SMITH COMPANY

     2  744268.02   THE HURLEY GROUP LLC

     3  771281.16   S. T. WOOTEN CORPORATION

     4  929838.15   CAROLINA BRIDGE CO., INC.



FEB 04, 2014 03:13 PM

TIP NO B-4478 2:00 PM 1 /  6 010

COLUMBUS

38383.3.FD1

FED AID NO BRZ-1700(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #216 OVER WELCH CREEK ON SR-1700.

SMITH-ROWE, LLC

 

S & C CONSTRUCTION LLC PALMETTO INFRASTRUCTURE  INC

GARLAND,  NC GREENVILLE,  SC

C203293JAN 21 2014

0.095 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38000.00 36500.00  40000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7000.00 6600.00  6500.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 9100.00 12600.00  10000.00REINF BRG APPR **********
(17+68.00)

0004 0043000000-N 226 Lump Sum 71250.00 20160.00  35000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1120.00 1120.00 1500.00  1500.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  400 CY  10.00 4000.00 5.60 2240.00 22.50  9000.00UNDERCUT EXCAVATION

0007 0195000000-E 265  400 CY  10.00 4000.00 28.00 11200.00 18.00  7200.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  400 SY  1.50 600.00 1.12 448.00 2.00  800.00GEOTEXTILE SOIL STABILIZATION

0009 0225000000-E SP   180 SY  150.00 27000.00 56.00 10080.00 16.79  3022.20REINFORCED SOIL SLOPES

0010 0318000000-E 300  10 TON 56.00 560.00 42.56 425.60 83.00  830.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  30 SY  6.00 180.00 1.40 42.00 4.00  120.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  28 LF  57.00 1596.00 16.80 470.40 32.20  901.6015" DRAINAGE PIPE

0013 0366000000-E 310  56 LF  50.00 2800.00 19.04 1066.24 32.20  1803.2015" RC PIPE CULV III

0014 1220000000-E 545  30 TON 46.00 1380.00 43.12 1293.60 36.00  1080.00INCIDENTAL STONE BASE

0015 1489000000-E 610  320 TON 80.00 25600.00 94.08 30105.60 80.00  25600.00ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  300 TON 115.00 34500.00 133.28 39984.00 115.00  34500.00ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  34 TON 610.00 20740.00 726.88 24713.92 610.00  20740.00ASP FOR PLANT MIX

0018 1693000000-E 654  10 TON 100.00 1000.00 94.08 940.80 200.00  2000.00ASPH PLT MIX PVMT REPAIR

0019 2022000000-E 815 22.4 CY  15.00 336.00 16.80 376.32 21.00  470.40SUBDRAIN EXCAVATION

0020 2026000000-E 815  100 SY  1.50 150.00 1.12 112.00 4.25  425.00GEOTEXTILE FOR SUBSURF DRNS

0021 2036000000-E 815 16.8 CY  20.00 336.00 40.32 677.38 16.30  273.84SUBDRAIN COARSE AGGREGATE

0022 2044000000-E 815  100 LF  5.00 500.00 2.80 280.00 17.00  1700.006" PERF SUBDRN PIPE

0023 2070000000-N 815  1 EA  100.00 100.00 112.00 112.00 390.00  390.00SUBDRN PIPE OUTLET

0024 2077000000-E 815  6 LF  10.00 60.00 5.60 33.60 30.20  181.206" OUTLET PIPE

0025 2286000000-N 840  4 EA  1350.00 5400.00 952.00 3808.00 2070.00  8280.00MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  4 EA  555.00 2220.00 392.00 1568.00 465.00  1860.00FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  60 LF  60.00 3600.00 39.20 2352.00 45.00  2700.00SHOULDER BERM GUTTER

0028 3030000000-E 862  50 LF  15.00 750.00 17.92 896.00 15.00  750.00STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  13.00 65.00 22.40 112.00 13.00  65.00ADDIT GUARDRAIL POSTS

0030 3215000000-N 862  4 EA  1400.00 5600.00 1120.00 4480.00 1400.00  5600.00GR ANCHOR TYPE III

0031 3270000000-N SP   4 EA  1800.00 7200.00 2212.00 8848.00 1800.00  7200.00GR ANCHOR TYPE 350

0032 3649000000-E 876  5 TON 182.00 910.00 47.04 235.20 103.00  515.00RIP RAP, CLASS B

0033 3656000000-E 876  595 SY  1.00 595.00 1.57 934.15 2.11  1255.45GEOTEXTILE FOR DRAINGE

0034 4155000000-N 907  6 EA  1.00 6.00 22.40 134.40 1.00  6.00DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  545 SF  4.00 2180.00 4.92 2681.40 7.00  3815.00WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  6.00 564.00 5.66 532.04 8.00  752.00WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  80 LF  16.00 1280.00 16.80 1344.00 22.00  1760.00BARRICADES (TYPE III)

0038 4685000000-E 1205  1,000 LF  1.50 1500.00 1.74 1740.00 2.00  2000.00THERMO PVT MKG LINES 4"90

0039 4686000000-E 1205  1,000 LF  1.65 1650.00 2.13 2130.00 2.00  2000.00THERMO PVT MKG LINES 4"120

0040 4900000000-N 1251  6 EA  50.00 300.00 56.00 336.00 50.00  300.00PERM RAISED PVMT MARKERS



FEB 04, 2014 03:13 PM

TIP NO B-4478 2:00 PM 2 /  6 010

COLUMBUS

38383.3.FD1

FED AID NO BRZ-1700(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #216 OVER WELCH CREEK ON SR-1700.

SMITH-ROWE, LLC

 

S & C CONSTRUCTION LLC PALMETTO INFRASTRUCTURE  INC

GARLAND,  NC GREENVILLE,  SC

C203293JAN 21 2014

0.095 MI

0041 6000000000-E 1605  1,205 LF  2.00 2410.00 2.91 3506.55 2.00  2410.00TEMPORARY SILT FENCE

0042 6006000000-E 1610  150 TON 20.00 3000.00 50.40 7560.00 65.00  9750.00EROS CONTRL STONE CL A

0043 6009000000-E 1610  15 TON 70.00 1050.00 50.40 756.00 65.00  975.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  75 TON 18.00 1350.00 42.56 3192.00 70.00  5250.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615 1.25 ACR 900.00 1125.00 1120.00 1400.00 1250.00  1562.50TEMPORARY MULCHING

0046 6018000000-E 1620  50 LB  2.00 100.00 3.36 168.00 4.00  200.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620 0.25 TON 1100.00 275.00 1344.00 336.00 1100.00  275.00FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  3.00 600.00 16.80 3360.00 12.00  2400.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   500 LF  1.75 875.00 1.68 840.00 2.00  1000.00SAFETY FENCE

0050 6030000000-E 1630  70 CY  1.00 70.00 5.60 392.00 35.00  2450.00SILT EXCAVATION

0051 6036000000-E 1631  2,500 SY  1.50 3750.00 1.68 4200.00 1.75  4375.00MATTING FOR EROS CONTROL

0052 6037000000-E SP   130 SY  6.00 780.00 5.60 728.00 10.00  1300.00COIR FIBER MAT

0053 6038000000-E SP   260 SY  8.00 2080.00 5.60 1456.00 6.00  1560.00PERM SOIL REINF MAT

0054 6042000000-E 1632  120 LF  4.00 480.00 5.60 672.00 9.00  1080.001/4" HARDWARE CLOTH

0055 6048000000-E SP   265 SY  5.00 1325.00 28.00 7420.00 26.00  6890.00FLOAT TURBIDITY CURTAIN

0056 6070000000-N 1639  2 EA  350.00 700.00 112.00 224.00 1200.00  2400.00SPECIAL STILLING BASINS

0057 6071012000-E SP   60 LF  18.00 1080.00 11.20 672.00 12.00  720.00COIR FIBER WATTLE

0058 6084000000-E 1660 1.25 ACR 2100.00 2625.00 2240.00 2800.00 4000.00  5000.00SEEDING AND MULCHING

0059 6087000000-E 1660 0.6 ACR 600.00 360.00 112.00 67.20 250.00  150.00MOWING

0060 6090000000-E 1661  50 LB  4.00 200.00 5.60 280.00 6.00  300.00SEED FOR REPAIR SEEDING

0061 6093000000-E 1661 0.25 TON 1100.00 275.00 1120.00 280.00 1200.00  300.00FERT FOR REPAIR SEEDING

0062 6096000000-E 1662  50 LB  5.00 250.00 5.60 280.00 6.00  300.00SEED FOR SUPP SEEDING

0063 6102000000-E 1664  350 SY  6.50 2275.00 11.20 3920.00 8.00  2800.00SODDING

0064 6105000000-E 1664  6 M/G 250.00 1500.00 224.00 1344.00 125.00  750.00WATER

0065 6108000000-E 1665 0.75 TON 1200.00 900.00 1120.00 840.00 1200.00  900.00FERTILIZER TOPDRESSING

0066 6114500000-N 1667  10 MHR 75.00 750.00 56.00 560.00 50.00  500.00SPECIALIZED HAND MOWING

0067 6117000000-N SP   18 EA  1.00 18.00 448.00 8064.00 250.00  4500.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0068 8035000000-N 402 Lump Sum 46482.00 29120.00  30000.00REMV EXIST STR **********
(17+68.00 -L-)

0069 8112730000-N 450  1 EA  2875.00 2875.00 2240.00 2240.00 4500.00  4500.00PDA TESTING

0070 8121000000-N 412 Lump Sum 8200.00 11200.00  10000.00UNCL STR EXCAV STA *****
(17+68.00 -L-)

0071 8182000000-E 420 50.2 CY  846.07 42472.71 1120.00 56224.00 900.00  45180.00CLASS A CONCRETE (BRIDGE)

0072 8210000000-N 422 Lump Sum 18000.00 19600.00  20000.00BRG APPR SLAB ***********
(17+68.00 -L-)

0073 8217000000-E 425  8,578 LB  1.11 9521.58 1.79 15354.62 1.50  12867.00REINF STEEL (BRIDGE)

0074 8364000000-E 450  630 LF  38.29 24122.70 61.60 38808.00 70.00  44100.00HP12X53 PILES

0075 8384200000-E 450  1,040 LF  62.55 65052.00 75.04 78041.60 80.00  83200.00HP14X73 GALV PILES

0076 8393000000-N 450  16 EA  330.00 5280.00 112.00 1792.00 150.00  2400.00PILE REDRIVES

0077 8505000000-E 460 260.75 LF  82.24 21444.08 84.00 21903.00 85.00  22163.75VERT CONC BARRIER RAIL



FEB 04, 2014 03:13 PM

TIP NO B-4478 2:00 PM 3 /  6 010

COLUMBUS

38383.3.FD1

FED AID NO BRZ-1700(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #216 OVER WELCH CREEK ON SR-1700.

SMITH-ROWE, LLC

 

S & C CONSTRUCTION LLC PALMETTO INFRASTRUCTURE  INC

GARLAND,  NC GREENVILLE,  SC

C203293JAN 21 2014

0.095 MI

0078 8594000000-E 876  91 TON 48.00 4368.00 50.40 4586.40 75.00  6825.00RIP RAP B

0079 8608000000-E 876  363 TON 50.35 18277.05 61.60 22360.80 70.00  25410.00RIP RAP II (2'-0")

0080 8622000000-E 876  410 SY  2.20 902.00 1.31 537.10 5.00  2050.00GEOTEXTILE FOR DRAINAGE

0081 8657000000-N 430 Lump Sum 7000.00 6280.82  7500.00ELASTOMERIC BEARINGS

0082 8762000000-E 430  1,430 LF  122.71 175475.30 123.20 176176.00 125.00  178750.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 764284.42 TOTAL 773254.74 TOTAL  797939.14CONTRACT TOTAL

 

    SUB-TOTAL 314812.00 SUB-TOTAL 289030.40 SUB-TOTAL  302993.39ROADWAY ITEMS

    SUB-TOTAL 449472.42 SUB-TOTAL 484224.34 SUB-TOTAL  494945.75STRUCTURE ITEMS



FEB 04, 2014 03:13 PM

TIP NO B-4478 2:00 PM 4 /  6 010

COLUMBUS

38383.3.FD1

FED AID NO BRZ-1700(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #216 OVER WELCH CREEK ON SR-1700.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC   

C203293JAN 21 2014

0.095 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 5000.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 10250.00   REINF BRG APPR **********
(17+68.00)

0004 0043000000-N 226 Lump Sum 34000.00   GRADING

0005 0050000000-E 226  1 ACR 5.00 5.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  400 CY  15.00 6000.00   UNDERCUT EXCAVATION

0007 0195000000-E 265  400 CY  60.00 24000.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  400 SY  2.20 880.00   GEOTEXTILE SOIL STABILIZATION

0009 0225000000-E SP   180 SY  120.00 21600.00   REINFORCED SOIL SLOPES

0010 0318000000-E 300  10 TON 37.00 370.00   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  30 SY  2.20 66.00   FND CONDIT GEOTEXTILE

0012 0335200000-E 305  28 LF  50.00 1400.00   15" DRAINAGE PIPE

0013 0366000000-E 310  56 LF  45.00 2520.00   15" RC PIPE CULV III

0014 1220000000-E 545  30 TON 32.50 975.00   INCIDENTAL STONE BASE

0015 1489000000-E 610  320 TON 105.00 33600.00   ASP CONC BASE CRS B25.0B

0016 1525000000-E 610  300 TON 157.50 47250.00   ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  34 TON 640.50 21777.00   ASP FOR PLANT MIX

0018 1693000000-E 654  10 TON 225.00 2250.00   ASPH PLT MIX PVMT REPAIR

0019 2022000000-E 815 22.4 CY  5.00 112.00   SUBDRAIN EXCAVATION

0020 2026000000-E 815  100 SY  2.50 250.00   GEOTEXTILE FOR SUBSURF DRNS

0021 2036000000-E 815 16.8 CY  60.00 1008.00   SUBDRAIN COARSE AGGREGATE

0022 2044000000-E 815  100 LF  5.00 500.00   6" PERF SUBDRN PIPE

0023 2070000000-N 815  1 EA  150.00 150.00   SUBDRN PIPE OUTLET

0024 2077000000-E 815  6 LF  5.00 30.00   6" OUTLET PIPE

0025 2286000000-N 840  4 EA  1500.00 6000.00   MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  4 EA  400.00 1600.00   FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  60 LF  42.00 2520.00   SHOULDER BERM GUTTER

0028 3030000000-E 862  50 LF  17.00 850.00   STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  21.00 105.00   ADDIT GUARDRAIL POSTS

0030 3215000000-N 862  4 EA  1050.00 4200.00   GR ANCHOR TYPE III

0031 3270000000-N SP   4 EA  2075.00 8300.00   GR ANCHOR TYPE 350

0032 3649000000-E 876  5 TON 55.00 275.00   RIP RAP, CLASS B

0033 3656000000-E 876  595 SY  2.20 1309.00   GEOTEXTILE FOR DRAINGE

0034 4155000000-N 907  6 EA  1.05 6.30   DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  545 SF  4.20 2289.00   WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  6.30 592.20   WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  80 LF  18.50 1480.00   BARRICADES (TYPE III)

0038 4685000000-E 1205  1,000 LF  1.60 1600.00   THERMO PVT MKG LINES 4"90

0039 4686000000-E 1205  1,000 LF  1.75 1750.00   THERMO PVT MKG LINES 4"120

0040 4900000000-N 1251  6 EA  52.50 315.00   PERM RAISED PVMT MARKERS



FEB 04, 2014 03:13 PM

TIP NO B-4478 2:00 PM 5 /  6 010

COLUMBUS

38383.3.FD1

FED AID NO BRZ-1700(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #216 OVER WELCH CREEK ON SR-1700.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC   

C203293JAN 21 2014

0.095 MI

0041 6000000000-E 1605  1,205 LF  2.50 3012.50   TEMPORARY SILT FENCE

0042 6006000000-E 1610  150 TON 46.50 6975.00   EROS CONTRL STONE CL A

0043 6009000000-E 1610  15 TON 55.00 825.00   EROS CONTRL STONE CL B

0044 6012000000-E 1610  75 TON 37.00 2775.00   SEDIMENT CONTROL STONE

0045 6015000000-E 1615 1.25 ACR 1600.00 2000.00   TEMPORARY MULCHING

0046 6018000000-E 1620  50 LB  5.25 262.50   SEED FOR TEMP SEEDING

0047 6021000000-E 1620 0.25 TON 1500.00 375.00   FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  10.00 2000.00   TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   500 LF  2.35 1175.00   SAFETY FENCE

0050 6030000000-E 1630  70 CY  15.00 1050.00   SILT EXCAVATION

0051 6036000000-E 1631  2,500 SY  2.00 5000.00   MATTING FOR EROS CONTROL

0052 6037000000-E SP   130 SY  10.50 1365.00   COIR FIBER MAT

0053 6038000000-E SP   260 SY  8.40 2184.00   PERM SOIL REINF MAT

0054 6042000000-E 1632  120 LF  2.50 300.00   1/4" HARDWARE CLOTH

0055 6048000000-E SP   265 SY  37.50 9937.50   FLOAT TURBIDITY CURTAIN

0056 6070000000-N 1639  2 EA  300.00 600.00   SPECIAL STILLING BASINS

0057 6071012000-E SP   60 LF  4.50 270.00   COIR FIBER WATTLE

0058 6084000000-E 1660 1.25 ACR 5250.00 6562.50   SEEDING AND MULCHING

0059 6087000000-E 1660 0.6 ACR 105.00 63.00   MOWING

0060 6090000000-E 1661  50 LB  10.50 525.00   SEED FOR REPAIR SEEDING

0061 6093000000-E 1661 0.25 TON 1575.00 393.75   FERT FOR REPAIR SEEDING

0062 6096000000-E 1662  50 LB  3.00 150.00   SEED FOR SUPP SEEDING

0063 6102000000-E 1664  350 SY  9.50 3325.00   SODDING

0064 6105000000-E 1664  6 M/G 95.00 570.00   WATER

0065 6108000000-E 1665 0.75 TON 1260.00 945.00   FERTILIZER TOPDRESSING

0066 6114500000-N 1667  10 MHR 30.00 300.00   SPECIALIZED HAND MOWING

0067 6117000000-N SP   18 EA  1.00 18.00   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0068 8035000000-N 402 Lump Sum 117500.00   REMV EXIST STR **********
(17+68.00 -L-)

0069 8112730000-N 450  1 EA  3200.00 3200.00   PDA TESTING

0070 8121000000-N 412 Lump Sum 53800.00   UNCL STR EXCAV STA *****
(17+68.00 -L-)

0071 8182000000-E 420 50.2 CY  475.00 23845.00   CLASS A CONCRETE (BRIDGE)

0072 8210000000-N 422 Lump Sum 16500.00   BRG APPR SLAB ***********
(17+68.00 -L-)

0073 8217000000-E 425  8,578 LB  1.25 10722.50   REINF STEEL (BRIDGE)

0074 8364000000-E 450  630 LF  28.00 17640.00   HP12X53 PILES

0075 8384200000-E 450  1,040 LF  51.00 53040.00   HP14X73 GALV PILES

0076 8393000000-N 450  16 EA  200.00 3200.00   PILE REDRIVES

0077 8505000000-E 460 260.75 LF  57.00 14862.75   VERT CONC BARRIER RAIL



FEB 04, 2014 03:13 PM

TIP NO B-4478 2:00 PM 6 /  6 010

COLUMBUS

38383.3.FD1

FED AID NO BRZ-1700(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #216 OVER WELCH CREEK ON SR-1700.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC   

C203293JAN 21 2014

0.095 MI

0078 8594000000-E 876  91 TON 51.50 4686.50   RIP RAP B

0079 8608000000-E 876  363 TON 60.00 21780.00   RIP RAP II (2'-0")

0080 8622000000-E 876  410 SY  2.20 902.00   GEOTEXTILE FOR DRAINAGE

0081 8657000000-N 430 Lump Sum 7500.00   ELASTOMERIC BEARINGS

0082 8762000000-E 430  1,430 LF  96.50 137995.00   3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 827317.00   CONTRACT TOTAL

 

    SUB-TOTAL 340143.25   ROADWAY ITEMS

    SUB-TOTAL 487173.75   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  764284.42   SMITH-ROWE, LLC

     2  773254.74   S & C CONSTRUCTION LLC

     3  797939.14   PALMETTO INFRASTRUCTURE  INC

     4  827317.00   YOUNG & MCQUEEN GRADING CO INC



FEB 04, 2014 03:13 PM

TIP NO R-5512, R-5513 2:00 PM 1 /  2 011

CUMBERLAND

45465.3.FS1

FED AID NO STP-0024(53)

MILLING, RESURFACING, AND BRIDGE PRESERVATION.

NC-24 FROM I-95/US-301 BUS TO SR-1006, AND NC-27/87 FROM ROWAN ST TO US-401 BYPASS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

JOHNSON BROS. UTILITY &
PAVING COMPANY, INC.

LILLINGTON,  NC  

C203435JAN 21 2014

8.290 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 335000.00 635000.00  MOBILIZATION

0002 0255000000-E SP   2,925 TON 33.20 97110.00 35.00 102375.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 0257000000-E SP   200 LF  50.00 10000.00 50.00 10000.00  GENERIC GRADING ITEM (LF)
REMOVE AND REPLACE 2'-6" CURB & GUTTER

0004 1297000000-E 607  114,591 SY  2.10 240641.10 3.49 399922.59  MILL ASP PVMT *****" DTH
(3")

0005 1308000000-E 607  8,213 SY  2.10 17247.30 2.70 22175.10  MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0006 1330000000-E 607  36,415 SY  2.65 96499.75 3.45 125631.75  INCIDENTAL MILLING

0007 1523000000-E 610  49,239 TON 27.80 1368844.20 27.10 1334376.90  ASP CONC SURF CRS S9.5C

0008 1575000000-E 620  2,904 TON 613.00 1780152.00 650.00 1887600.00  ASP FOR PLANT MIX

0009 1704000000-E SP   1,760 TON 110.00 193600.00 109.32 192403.20  PATCHING EXIST PAVEMENT

0010 1840000000-E 665  105,389 LF  0.10 10538.90 0.10 10538.90  MILLED RUMBLE STRIPS

0011 1891000000-E SP   114,591 SY  5.30 607332.30 6.25 716193.75  GENERIC PAVING ITEM (SY)
PAVEMENT INTERLAYER

0012 2600000000-N SP   44 EA  485.00 21340.00 485.00 21340.00  RETROFIT EXT CURB RAMP

0013 2830000000-N 858  6 EA  815.00 4890.00 600.00 3600.00  ADJ MANHOLES

0014 2845000000-N 858  7 EA  670.00 4690.00 550.00 3850.00  ADJ METER OR VALVE BOXES

0015 3000000000-N SP   21 EA  16000.00 336000.00 18000.00 378000.00  IMPACT ATTEN TYPE 350

0016 3210000000-N 862  4 EA  500.00 2000.00 2500.00 10000.00  GR ANCHOR TYPE CAT-1

0017 3270000000-N SP   9 EA  1800.00 16200.00 2500.00 22500.00  GR ANCHOR TYPE 350

0018 3285000000-N SP   8 EA  1500.00 12000.00 2200.00 17600.00  GR ANCHOR TYPE M-350

0019 4413000000-E SP   396 SF  4.90 1940.40 4.89 1936.44  WORK ZONE ADV/GEN WARN SIGN

0020 4457000000-N SP  Lump Sum 109960.00 55000.00  TEMP TRAFFIC CONTROL

0021 4510000000-N SP   382 HR  38.50 14707.00 1.00 382.00  LAW ENFORCEMENT

0022 4685000000-E 1205  165,508 LF  0.51 84409.08 0.52 86064.16  THERMO PVT MKG LINES 4"90

0023 4686000000-E 1205  42,994 LF  0.56 24076.64 0.58 24936.52  THERMO PVT MKG LINES 4"120

0024 4695000000-E 1205  9,539 LF  1.00 9539.00 1.00 9539.00  THERMO PVT MKG LINES 8"90 MILS

0025 4710000000-E 1205  630 LF  5.00 3150.00 5.00 3150.00  24"WIDE THERMO 120 MILS

0026 4725000000-E 1205  250 EA  100.00 25000.00 100.00 25000.00  THERMO PVT SYMBOL 90MILS

0027 4810000000-E 1205  42,395 LF  0.25 10598.75 0.25 10598.75  PAINT PVMT MARKINGS 4"

0028 4835000000-E 1205  330 LF  2.50 825.00 2.50 825.00  PAINT PVT MKG LINES 24"

0029 4900000000-N 1251  2,396 EA  3.75 8985.00 3.75 8985.00  PERM RAISED PVMT MARKERS

0030 5255000000-N 1413 Lump Sum 210450.00 15000.00  PORTABLE LIGHTING

0031 7288000000-E 1715  100 LF  10.00 1000.00 10.00 1000.00  PAVED TRENCH (***********)
(1, 2")

0032 7300000000-E 1715  1,000 LF  5.00 5000.00 5.00 5000.00  UNPAVED TRENCH (***********)
(1, 2")

0033 7324000000-N 1716  10 EA  150.00 1500.00 150.00 1500.00  JUNCTION BOX (STANDARD SIZE)

0034 7348000000-N 1716  10 EA  300.00 3000.00 300.00 3000.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0035 7420000000-E 1722  10 EA  300.00 3000.00 300.00 3000.00  2" RISER WITH WEATHERHEAD

0036 7444000000-E 1725  9,400 LF  5.00 47000.00 5.00 47000.00  INDUCTIVE LOOP SAWCUT



FEB 04, 2014 03:13 PM

TIP NO R-5512, R-5513 2:00 PM 2 /  2 011

CUMBERLAND

45465.3.FS1

FED AID NO STP-0024(53)

MILLING, RESURFACING, AND BRIDGE PRESERVATION.

NC-24 FROM I-95/US-301 BUS TO SR-1006, AND NC-27/87 FROM ROWAN ST TO US-401 BYPASS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

JOHNSON BROS. UTILITY &
PAVING COMPANY, INC.

LILLINGTON,  NC  

C203435JAN 21 2014

8.290 MI

0037 7456000000-E 1726  1,000 LF  1.00 1000.00 1.00 1000.00  LEAD-IN CABLE(********)
(14-2)

0038 8161000000-E 420  66,048 SF  0.45 29721.60 0.45 29721.60  GROOVING BRIDGE FLOORS

0039 8559000000-E SP  22.4 SY  150.00 3360.00 150.00 3360.00  SURFACE PREP, CLASS II

0040 8573000000-E SP  166.7 CY  600.00 100020.00 600.00 100020.00  LATEX MOD CONC OVERLAY

0041 8580000000-E SP   4,002 SY  45.00 180090.00 45.00 180090.00  PLACING LATEX MOD CONC

0042 8692000000-N SP  Lump Sum 114000.00 114000.00  FOAM JOINT SEALS

0043 8881000000-E SP  166.7 CY  800.00 133360.00 800.00 133360.00  GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONC OVERLAY - VERY EARLY
STRENGTH

0044 8892000000-E SP  688.8 SF  10.00 6888.00 10.00 6888.00  GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0045 8893000000-E SP   8,004 SY  25.00 200100.00 25.00 200100.00  GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0046 8893000000-E SP   4,002 SY  45.00 180090.00 45.00 180090.00  GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF LATEX  MODIFIED CONC
OVERLAY - VERY EARLY     STRENGTH

0047 8893000000-E SP   8,004 SY  15.00 120060.00 15.00 120060.00  GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 6786916.02 TOTAL 7263713.66  CONTRACT TOTAL

 

    SUB-TOTAL 6786916.02 SUB-TOTAL 7263713.66  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6786916.02   BARNHILL CONTRACTING COMPANY

     2  7263713.66   JOHNSON BROS. UTILITY & PAVING COMPANY, INC.



FEB 04, 2014 03:13 PM

TIP NO B-4400 2:00 PM 1 /  9 012

ALAMANCE

33680.3.FD1

FED AID NO BRZ-1122(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #160 OVER S PRONG OF STINKING QUARTER CREEK ON SR-1122 (EULISS RD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

SMITH-ROWE, LLC APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

 GREENSBORO,  NC

C203292JAN 21 2014

0.131 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 41000.00 42500.00  67000.00MOBILIZATION

0002 0008000000-E 200  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0003 0030000000-N SP  Lump Sum 7000.00 4700.00  7000.00BRG APP SUB REG TIER**
(16+88.00 -L-)

0004 0043000000-N 226 Lump Sum 51300.00 67200.00  108900.00GRADING

0005 0057000000-E 226  150 CY  5.00 750.00 15.00 2250.00 15.00  2250.00UNDERCUT EXCAVATION

0006 0134000000-E 240  145 CY  11.00 1595.00 9.70 1406.50 2.00  290.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  150 CY  15.00 2250.00 10.00 1500.00 25.00  3750.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  250 SY  2.00 500.00 2.15 537.50 2.25  562.50GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 45.00 450.00 42.00 420.00 31.50  315.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  2.20 44.00 6.00 120.00 4.50  90.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  28 LF  50.00 1400.00 44.00 1232.00 42.00  1176.0015" DRAINAGE PIPE

0012 0582000000-E 310  32 LF  50.00 1600.00 48.00 1536.00 42.00  1344.0015" CS PIPE CULV 0.064"

0013 0636000000-E 310  2 EA  225.00 450.00 100.00 200.00 150.00  300.00**" CS ELBOW *****" THICK
(15", 0.064")

0014 1077000000-E SP   1 TON 300.00 300.00 155.00 155.00 50.00  50.00#57 STONE

0015 1220000000-E 545  100 TON 30.00 3000.00 25.00 2500.00 29.50  2950.00INCIDENTAL STONE BASE

0016 1330000000-E 607  50 SY  16.50 825.00 28.50 1425.00 16.50  825.00INCIDENTAL MILLING

0017 1489000000-E 610  260 TON 55.00 14300.00 55.00 14300.00 55.00  14300.00ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  200 TON 65.00 13000.00 62.00 12400.00 62.00  12400.00ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  25 TON 655.00 16375.00 655.00 16375.00 655.00  16375.00ASP FOR PLANT MIX

0020 2000000000-N 806  6 EA  225.00 1350.00 195.00 1170.00 225.00  1350.00RIGHT OF WAY MARKERS

0021 2286000000-N 840  2 EA  1800.00 3600.00 1305.00 2610.00 1250.00  2500.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  2 EA  650.00 1300.00 555.00 1110.00 1000.00  2000.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  25 LF  60.00 1500.00 80.00 2000.00 25.00  625.00SHOULDER BERM GUTTER

0024 2752000000-E SP   10 LF  60.00 600.00 100.00 1000.00 25.00  250.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0025 3030000000-E 862  50 LF  16.00 800.00 16.00 800.00 17.00  850.00STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 50.00  250.00ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1600.00  6400.00GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1700.00  6800.00GR ANCHOR TYPE 350

0029 3628000000-E 876  20 TON 52.00 1040.00 47.00 940.00 36.50  730.00RIP RAP, CLASS I

0030 3649000000-E 876  145 TON 52.00 7540.00 43.00 6235.00 36.50  5292.50RIP RAP, CLASS B

0031 3656000000-E 876  1,660 SY  2.29 3801.40 1.45 2407.00 0.01  16.60GEOTEXTILE FOR DRAINGE

0032 4072000000-E 903  71 LF  5.15 365.65 4.15 294.65 4.15  294.65SUPPORT, 3-LB STL U-CHAN

0033 4096000000-N 904  2 EA  95.00 190.00 50.00 100.00 50.00  100.00SIGN ERECTION, TYPE D

0034 4155000000-N 907  8 EA  5.00 40.00 1.00 8.00 1.00  8.00DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  261 SF  3.89 1015.29 4.25 1109.25 4.25  1109.25WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  4.25 399.50 15.00 1410.00 15.00  1410.00WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  80 LF  14.30 1144.00 5.00 400.00 5.00  400.00BARRICADES (TYPE III)

0038 4685000000-E 1205  3,506 LF  0.67 2349.02 0.67 2349.02 0.67  2349.02THERMO PVT MKG LINES 4"90

0039 4686000000-E 1205  3,506 LF  0.71 2489.26 0.71 2489.26 0.71  2489.26THERMO PVT MKG LINES 4"120



FEB 04, 2014 03:13 PM

TIP NO B-4400 2:00 PM 2 /  9 012

ALAMANCE

33680.3.FD1

FED AID NO BRZ-1122(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #160 OVER S PRONG OF STINKING QUARTER CREEK ON SR-1122 (EULISS RD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

SMITH-ROWE, LLC APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

 GREENSBORO,  NC

C203292JAN 21 2014

0.131 MI

0040 4850000000-E 1205  4,240 LF  0.80 3392.00 0.80 3392.00 0.80  3392.00LINE REMOVAL 4" WIDE

0041 4905000000-N 1253  22 EA  75.00 1650.00 75.00 1650.00 75.00  1650.00SNOWPLB PVMT MRKER

0042 6000000000-E 1605  305 LF  2.75 838.75 3.00 915.00 2.25  686.25TEMPORARY SILT FENCE

0043 6006000000-E 1610  150 TON 22.00 3300.00 20.00 3000.00 0.01  1.50EROS CONTRL STONE CL A

0044 6009000000-E 1610  285 TON 22.00 6270.00 22.00 6270.00 0.01  2.85EROS CONTRL STONE CL B

0045 6012000000-E 1610  355 TON 22.00 7810.00 18.00 6390.00 0.01  3.55SEDIMENT CONTROL STONE

0046 6015000000-E 1615  2 ACR 1100.00 2200.00 500.00 1000.00 0.01  0.02TEMPORARY MULCHING

0047 6018000000-E 1620  100 LB  3.00 300.00 3.00 300.00 5.00  500.00SEED FOR TEMP SEEDING

0048 6021000000-E 1620 1.25 TON 1150.00 1437.50 1150.00 1437.50 400.00  500.00FERT FOR TEMP SEEDING

0049 6024000000-E 1622  200 LF  5.00 1000.00 3.00 600.00 0.01  2.00TEMPORARY SLOPE DRAINS

0050 6029000000-E SP   300 LF  3.00 900.00 3.00 900.00 2.00  600.00SAFETY FENCE

0051 6030000000-E 1630  500 CY  3.00 1500.00 2.00 1000.00 0.01  5.00SILT EXCAVATION

0052 6036000000-E 1631  4,500 SY  1.60 7200.00 0.60 2700.00 0.01  45.00MATTING FOR EROS CONTROL

0053 6037000000-E SP   260 SY  8.00 2080.00 8.00 2080.00 6.00  1560.00COIR FIBER MAT

0054 6038000000-E SP   125 SY  8.00 1000.00 8.00 1000.00 6.00  750.00PERM SOIL REINF MAT

0055 6042000000-E 1632  60 LF  4.00 240.00 5.00 300.00 8.00  480.001/4" HARDWARE CLOTH

0056 6070000000-N 1639  12 EA  100.00 1200.00 50.00 600.00 0.01  0.12SPECIAL STILLING BASINS

0057 6071020000-E SP   30 LB  16.00 480.00 5.00 150.00 0.01  0.30POLYACRYLAMIDE (PAM)

0058 6071030000-E 1640  115 LF  6.00 690.00 6.00 690.00 10.00  1150.00COIR FIBER BAFFLE

0059 6071050000-E SP   3 EA  900.00 2700.00 700.00 2100.00 925.00  2775.00**" SKIMMER
(1-1/2")

0060 6084000000-E 1660  2 ACR 2475.00 4950.00 1200.00 2400.00 0.01  0.02SEEDING AND MULCHING

0061 6087000000-E 1660  1 ACR 10.00 10.00 50.00 50.00 25.00  25.00MOWING

0062 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00 2.00  100.00SEED FOR REPAIR SEEDING

0063 6093000000-E 1661 0.25 TON 975.00 243.75 975.00 243.75 2000.00  500.00FERT FOR REPAIR SEEDING

0064 6096000000-E 1662  50 LB  3.00 150.00 3.00 150.00 2.00  100.00SEED FOR SUPP SEEDING

0065 6108000000-E 1665 1.25 TON 1000.00 1250.00 1000.00 1250.00 2000.00  2500.00FERTILIZER TOPDRESSING

0066 6114500000-N 1667  10 MHR 10.00 100.00 20.00 200.00 18.00  180.00SPECIALIZED HAND MOWING

0067 6117000000-N SP   25 EA  1.00 25.00 1.00 25.00 125.00  3125.00RESPONSE FOR EROS CONTROL

0068 6123000000-E 1670 0.1 ACR 2800.00 280.00 2800.00 280.00 15000.00  1500.00REFORESTATION

STRUCTURE ITEMS

0069 8035000000-N 402 Lump Sum 22790.00 48175.00  24850.00REMV EXIST STR **********
(16+88.00-L-)

0070 8105520000-E 411 67.5 LF  800.00 54000.00 1222.84 82541.70 453.00  30577.503'-0" DRILLD PIER IN SOIL

0071 8105620000-E 411 43.5 LF  870.00 37845.00 1222.84 53193.54 1523.00  66250.503'-0" DRILLD PIER NO SOIL

0072 8111200000-E 411 61.4 LF  110.00 6754.00 70.74 4343.44 100.00  6140.00PERM STL CASING FOR 3' PIER

0073 8113000000-N 411  1 EA  500.00 500.00 565.00 565.00 500.00  500.00SID INSPECTIONS

0074 8114000000-N 411  3 EA  1000.00 3000.00 565.00 1695.00 2000.00  6000.00SPT TESTING

0075 8115000000-N 411  1 EA  2450.00 2450.00 2815.00 2815.00 2500.00  2500.00CSL TESTING

0076 8121000000-N 412 Lump Sum 10000.00 7150.00  8000.00UNCL STR EXCAV STA *****
(16+88.00-L-)



FEB 04, 2014 03:13 PM

TIP NO B-4400 2:00 PM 3 /  9 012

ALAMANCE

33680.3.FD1

FED AID NO BRZ-1122(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #160 OVER S PRONG OF STINKING QUARTER CREEK ON SR-1122 (EULISS RD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

SMITH-ROWE, LLC APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

 GREENSBORO,  NC

C203292JAN 21 2014

0.131 MI

0077 8182000000-E 420 70.1 CY  830.00 58183.00 761.07 53351.01 885.00  62038.50CLASS A CONCRETE (BRIDGE)

0078 8210000000-N 422 Lump Sum 18000.00 18000.00  19780.00BRG APPR SLAB ***********
(16+88.00-L-)

0079 8217000000-E 425  24,430 LB  1.25 30537.50 1.00 24430.00 0.77  18811.10REINF STEEL (BRIDGE)

0080 8238000000-E 425  3,056 LB  5.00 15280.00 2.20 6723.20 1.15  3514.40SPIRAL COL REINF STL BRG

0081 8364000000-E 450  315 LF  55.00 17325.00 51.26 16146.90 50.50  15907.50HP12X53 PILES

0082 8505000000-E 460 300.75 LF  85.00 25563.75 83.22 25028.42 66.20  19909.65VERT CONC BARRIER RAIL

0083 8608000000-E 876  640 TON 40.00 25600.00 42.60 27264.00 50.30  32192.00RIP RAP II (2'-0")

0084 8622000000-E 876  705 SY  2.25 1586.25 2.20 1551.00 2.25  1586.25GEOTEXTILE FOR DRAINAGE

0085 8657000000-N 430 Lump Sum 8000.00 6950.00  6000.00ELASTOMERIC BEARINGS

0086 8762000000-E 430  990 LF  140.00 138600.00 126.64 125373.60 149.00  147510.003'-0"X 1'-9"PRESTR SLABS

0087 8763000000-E 430  660 LF  165.00 108900.00 147.96 97653.60 177.00  116820.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 837440.62 TOTAL 854878.84 TOTAL  886123.79CONTRACT TOTAL

 

    SUB-TOTAL 252526.12 SUB-TOTAL 251928.43 SUB-TOTAL  297236.39ROADWAY ITEMS

    SUB-TOTAL 584914.50 SUB-TOTAL 602950.41 SUB-TOTAL  588887.40STRUCTURE ITEMS



FEB 04, 2014 03:13 PM

TIP NO B-4400 2:00 PM 4 /  9 012

ALAMANCE

33680.3.FD1

FED AID NO BRZ-1122(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #160 OVER S PRONG OF STINKING QUARTER CREEK ON SR-1122 (EULISS RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

THE HURLEY GROUP LLC COUNTRY BOY LANDSCAPING INC

DURHAM,  NC HARMONY,  NC

C203292JAN 21 2014

0.131 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45265.00 53000.00  45000.00MOBILIZATION

0002 0008000000-E 200  1 ACR 250.00 250.00 0.01 0.01 1.00  1.00SUPP CLEARING & GRUBBING

0003 0030000000-N SP  Lump Sum 4485.00 450.00  8000.00BRG APP SUB REG TIER**
(16+88.00 -L-)

0004 0043000000-N 226 Lump Sum 50000.00 109000.00  132900.00GRADING

0005 0057000000-E 226  150 CY  10.00 1500.00 9.00 1350.00 15.00  2250.00UNDERCUT EXCAVATION

0006 0134000000-E 240  145 CY  10.00 1450.00 6.00 870.00 3.00  435.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  150 CY  15.00 2250.00 32.00 4800.00 45.00  6750.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  250 SY  3.00 750.00 1.60 400.00 2.25  562.50GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 50.00 500.00 35.00 350.00 31.50  315.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  3.00 60.00 13.00 260.00 4.50  90.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  28 LF  40.00 1120.00 75.00 2100.00 42.00  1176.0015" DRAINAGE PIPE

0012 0582000000-E 310  32 LF  40.00 1280.00 60.00 1920.00 44.00  1408.0015" CS PIPE CULV 0.064"

0013 0636000000-E 310  2 EA  750.00 1500.00 250.00 500.00 150.00  300.00**" CS ELBOW *****" THICK
(15", 0.064")

0014 1077000000-E SP   1 TON 100.00 100.00 60.00 60.00 75.00  75.00#57 STONE

0015 1220000000-E 545  100 TON 30.00 3000.00 24.00 2400.00 30.00  3000.00INCIDENTAL STONE BASE

0016 1330000000-E 607  50 SY  16.50 825.00 16.50 825.00 16.50  825.00INCIDENTAL MILLING

0017 1489000000-E 610  260 TON 55.00 14300.00 55.00 14300.00 55.00  14300.00ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  200 TON 62.00 12400.00 62.00 12400.00 62.00  12400.00ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  25 TON 655.00 16375.00 655.00 16375.00 655.00  16375.00ASP FOR PLANT MIX

0020 2000000000-N 806  6 EA  250.00 1500.00 250.00 1500.00 250.00  1500.00RIGHT OF WAY MARKERS

0021 2286000000-N 840  2 EA  1900.00 3800.00 1600.00 3200.00 1250.00  2500.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  2 EA  750.00 1500.00 650.00 1300.00 1000.00  2000.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  25 LF  75.00 1875.00 75.00 1875.00 70.00  1750.00SHOULDER BERM GUTTER

0024 2752000000-E SP   10 LF  60.00 600.00 60.00 600.00 50.00  500.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0025 3030000000-E 862  50 LF  16.00 800.00 14.00 700.00 14.00  700.00STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  13.00 65.00 20.00 100.00 20.00  100.00ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1500.00 6000.00 1000.00 4000.00 1000.00  4000.00GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE 350

0029 3628000000-E 876  20 TON 50.00 1000.00 50.00 1000.00 40.00  800.00RIP RAP, CLASS I

0030 3649000000-E 876  145 TON 38.00 5510.00 45.00 6525.00 40.00  5800.00RIP RAP, CLASS B

0031 3656000000-E 876  1,660 SY  3.00 4980.00 2.00 3320.00 1.00  1660.00GEOTEXTILE FOR DRAINGE

0032 4072000000-E 903  71 LF  5.15 365.65 5.00 355.00 4.60  326.60SUPPORT, 3-LB STL U-CHAN

0033 4096000000-N 904  2 EA  95.00 190.00 100.00 200.00 80.00  160.00SIGN ERECTION, TYPE D

0034 4155000000-N 907  8 EA  5.00 40.00 5.00 40.00 6.00  48.00DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  261 SF  3.89 1015.29 4.50 1174.50 4.18  1090.98WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  4.25 399.50 4.75 446.50 5.17  485.98WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  80 LF  14.30 1144.00 16.00 1280.00 17.50  1400.00BARRICADES (TYPE III)

0038 4685000000-E 1205  3,506 LF  0.67 2349.02 0.67 2349.02 0.67  2349.02THERMO PVT MKG LINES 4"90

0039 4686000000-E 1205  3,506 LF  0.71 2489.26 0.71 2489.26 0.71  2489.26THERMO PVT MKG LINES 4"120



FEB 04, 2014 03:13 PM

TIP NO B-4400 2:00 PM 5 /  9 012

ALAMANCE

33680.3.FD1

FED AID NO BRZ-1122(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #160 OVER S PRONG OF STINKING QUARTER CREEK ON SR-1122 (EULISS RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

THE HURLEY GROUP LLC COUNTRY BOY LANDSCAPING INC

DURHAM,  NC HARMONY,  NC

C203292JAN 21 2014

0.131 MI

0040 4850000000-E 1205  4,240 LF  0.80 3392.00 0.80 3392.00 0.80  3392.00LINE REMOVAL 4" WIDE

0041 4905000000-N 1253  22 EA  75.00 1650.00 75.00 1650.00 75.00  1650.00SNOWPLB PVMT MRKER

0042 6000000000-E 1605  305 LF  3.00 915.00 3.00 915.00 3.00  915.00TEMPORARY SILT FENCE

0043 6006000000-E 1610  150 TON 32.00 4800.00 45.00 6750.00 0.01  1.50EROS CONTRL STONE CL A

0044 6009000000-E 1610  285 TON 32.00 9120.00 45.00 12825.00 0.01  2.85EROS CONTRL STONE CL B

0045 6012000000-E 1610  355 TON 32.00 11360.00 40.00 14200.00 0.01  3.55SEDIMENT CONTROL STONE

0046 6015000000-E 1615  2 ACR 1100.00 2200.00 700.00 1400.00 1250.00  2500.00TEMPORARY MULCHING

0047 6018000000-E 1620  100 LB  3.00 300.00 4.00 400.00 5.00  500.00SEED FOR TEMP SEEDING

0048 6021000000-E 1620 1.25 TON 1150.00 1437.50 1400.00 1750.00 200.00  250.00FERT FOR TEMP SEEDING

0049 6024000000-E 1622  200 LF  10.00 2000.00 16.00 3200.00 0.01  2.00TEMPORARY SLOPE DRAINS

0050 6029000000-E SP   300 LF  3.00 900.00 3.00 900.00 3.00  900.00SAFETY FENCE

0051 6030000000-E 1630  500 CY  8.00 4000.00 9.00 4500.00 0.01  5.00SILT EXCAVATION

0052 6036000000-E 1631  4,500 SY  1.60 7200.00 1.40 6300.00 0.01  45.00MATTING FOR EROS CONTROL

0053 6037000000-E SP   260 SY  8.00 2080.00 7.00 1820.00 6.00  1560.00COIR FIBER MAT

0054 6038000000-E SP   125 SY  8.00 1000.00 8.00 1000.00 6.00  750.00PERM SOIL REINF MAT

0055 6042000000-E 1632  60 LF  4.00 240.00 4.00 240.00 10.00  600.001/4" HARDWARE CLOTH

0056 6070000000-N 1639  12 EA  75.00 900.00 500.00 6000.00 0.01  0.12SPECIAL STILLING BASINS

0057 6071020000-E SP   30 LB  15.00 450.00 15.00 450.00 0.01  0.30POLYACRYLAMIDE (PAM)

0058 6071030000-E 1640  115 LF  7.00 805.00 8.00 920.00 10.00  1150.00COIR FIBER BAFFLE

0059 6071050000-E SP   3 EA  1500.00 4500.00 950.00 2850.00 925.00  2775.00**" SKIMMER
(1-1/2")

0060 6084000000-E 1660  2 ACR 2475.00 4950.00 12.60 25.20 0.01  0.02SEEDING AND MULCHING

0061 6087000000-E 1660  1 ACR 50.00 50.00 120.00 120.00 50.00  50.00MOWING

0062 6090000000-E 1661  50 LB  8.00 400.00 12.00 600.00 2.00  100.00SEED FOR REPAIR SEEDING

0063 6093000000-E 1661 0.25 TON 975.00 243.75 1600.00 400.00 400.00  100.00FERT FOR REPAIR SEEDING

0064 6096000000-E 1662  50 LB  3.00 150.00 3.00 150.00 2.00  100.00SEED FOR SUPP SEEDING

0065 6108000000-E 1665 1.25 TON 1000.00 1250.00 900.00 1125.00 2000.00  2500.00FERTILIZER TOPDRESSING

0066 6114500000-N 1667  10 MHR 20.00 200.00 70.00 700.00 18.00  180.00SPECIALIZED HAND MOWING

0067 6117000000-N SP   25 EA  50.00 1250.00 300.00 7500.00 0.01  0.25RESPONSE FOR EROS CONTROL

0068 6123000000-E 1670 0.1 ACR 2800.00 280.00 6000.00 600.00 15000.00  1500.00REFORESTATION

STRUCTURE ITEMS

0069 8035000000-N 402 Lump Sum 39775.00 65000.00  55000.00REMV EXIST STR **********
(16+88.00-L-)

0070 8105520000-E 411 67.5 LF  975.00 65812.50 515.96 34827.30 325.00  21937.503'-0" DRILLD PIER IN SOIL

0071 8105620000-E 411 43.5 LF  1065.00 46327.50 1449.40 63048.90 1395.00  60682.503'-0" DRILLD PIER NO SOIL

0072 8111200000-E 411 61.4 LF  65.00 3991.00 100.00 6140.00 100.00  6140.00PERM STL CASING FOR 3' PIER

0073 8113000000-N 411  1 EA  500.00 500.00 500.00 500.00 500.00  500.00SID INSPECTIONS

0074 8114000000-N 411  3 EA  500.00 1500.00 2000.00 6000.00 2000.00  6000.00SPT TESTING

0075 8115000000-N 411  1 EA  2500.00 2500.00 2500.00 2500.00 2500.00  2500.00CSL TESTING

0076 8121000000-N 412 Lump Sum 18750.00 7500.00  17000.00UNCL STR EXCAV STA *****
(16+88.00-L-)



FEB 04, 2014 03:13 PM

TIP NO B-4400 2:00 PM 6 /  9 012

ALAMANCE

33680.3.FD1

FED AID NO BRZ-1122(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #160 OVER S PRONG OF STINKING QUARTER CREEK ON SR-1122 (EULISS RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

THE HURLEY GROUP LLC COUNTRY BOY LANDSCAPING INC

DURHAM,  NC HARMONY,  NC

C203292JAN 21 2014

0.131 MI

0077 8182000000-E 420 70.1 CY  915.00 64141.50 875.00 61337.50 1250.00  87625.00CLASS A CONCRETE (BRIDGE)

0078 8210000000-N 422 Lump Sum 13545.00 14000.00  24000.00BRG APPR SLAB ***********
(16+88.00-L-)

0079 8217000000-E 425  24,430 LB  1.25 30537.50 1.00 24430.00 1.50  36645.00REINF STEEL (BRIDGE)

0080 8238000000-E 425  3,056 LB  1.35 4125.60 1.15 3514.40 2.00  6112.00SPIRAL COL REINF STL BRG

0081 8364000000-E 450  315 LF  52.75 16616.25 73.00 22995.00 45.00  14175.00HP12X53 PILES

0082 8505000000-E 460 300.75 LF  88.35 26571.26 65.00 19548.75 76.00  22857.00VERT CONC BARRIER RAIL

0083 8608000000-E 876  640 TON 44.75 28640.00 45.00 28800.00 44.00  28160.00RIP RAP II (2'-0")

0084 8622000000-E 876  705 SY  2.75 1938.75 2.00 1410.00 2.25  1586.25GEOTEXTILE FOR DRAINAGE

0085 8657000000-N 430 Lump Sum 12750.00 6500.00  6643.70ELASTOMERIC BEARINGS

0086 8762000000-E 430  990 LF  135.00 133650.00 110.00 108900.00 123.00  121770.003'-0"X 1'-9"PRESTR SLABS

0087 8763000000-E 430  660 LF  190.00 125400.00 140.00 92400.00 150.00  99000.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 905327.83 TOTAL 913048.34 TOTAL  922888.88CONTRACT TOTAL

 

    SUB-TOTAL 268255.97 SUB-TOTAL 343696.49 SUB-TOTAL  304554.93ROADWAY ITEMS

    SUB-TOTAL 637071.86 SUB-TOTAL 569351.85 SUB-TOTAL  618333.95STRUCTURE ITEMS



FEB 04, 2014 03:13 PM

TIP NO B-4400 2:00 PM 7 /  9 012

ALAMANCE

33680.3.FD1

FED AID NO BRZ-1122(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #160 OVER S PRONG OF STINKING QUARTER CREEK ON SR-1122 (EULISS RD).

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC   

C203292JAN 21 2014

0.131 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00   MOBILIZATION

0002 0008000000-E 200  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0003 0030000000-N SP  Lump Sum 25000.00   BRG APP SUB REG TIER**
(16+88.00 -L-)

0004 0043000000-N 226 Lump Sum 70000.00   GRADING

0005 0057000000-E 226  150 CY  1.00 150.00   UNDERCUT EXCAVATION

0006 0134000000-E 240  145 CY  1.00 145.00   DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  150 CY  1.00 150.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  250 SY  0.55 137.50   GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 25.00 250.00   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  1.05 21.00   FND CONDIT GEOTEXTILE

0011 0335200000-E 305  28 LF  20.00 560.00   15" DRAINAGE PIPE

0012 0582000000-E 310  32 LF  25.00 800.00   15" CS PIPE CULV 0.064"

0013 0636000000-E 310  2 EA  200.00 400.00   **" CS ELBOW *****" THICK
(15", 0.064")

0014 1077000000-E SP   1 TON 50.00 50.00   #57 STONE

0015 1220000000-E 545  100 TON 19.00 1900.00   INCIDENTAL STONE BASE

0016 1330000000-E 607  50 SY  16.50 825.00   INCIDENTAL MILLING

0017 1489000000-E 610  260 TON 55.00 14300.00   ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  200 TON 62.00 12400.00   ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  25 TON 655.00 16375.00   ASP FOR PLANT MIX

0020 2000000000-N 806  6 EA  50.00 300.00   RIGHT OF WAY MARKERS

0021 2286000000-N 840  2 EA  1000.00 2000.00   MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  2 EA  1000.00 2000.00   FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  25 LF  20.00 500.00   SHOULDER BERM GUTTER

0024 2752000000-E SP   10 LF  20.00 200.00   GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0025 3030000000-E 862  50 LF  20.00 1000.00   STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  30.00 150.00   ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1150.00 4600.00   GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  2100.00 8400.00   GR ANCHOR TYPE 350

0029 3628000000-E 876  20 TON 32.00 640.00   RIP RAP, CLASS I

0030 3649000000-E 876  145 TON 29.00 4205.00   RIP RAP, CLASS B

0031 3656000000-E 876  1,660 SY  1.00 1660.00   GEOTEXTILE FOR DRAINGE

0032 4072000000-E 903  71 LF  5.25 372.75   SUPPORT, 3-LB STL U-CHAN

0033 4096000000-N 904  2 EA  95.00 190.00   SIGN ERECTION, TYPE D

0034 4155000000-N 907  8 EA  5.00 40.00   DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  261 SF  4.00 1044.00   WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  4.50 423.00   WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  80 LF  14.50 1160.00   BARRICADES (TYPE III)

0038 4685000000-E 1205  3,506 LF  0.70 2454.20   THERMO PVT MKG LINES 4"90

0039 4686000000-E 1205  3,506 LF  0.75 2629.50   THERMO PVT MKG LINES 4"120



FEB 04, 2014 03:13 PM

TIP NO B-4400 2:00 PM 8 /  9 012

ALAMANCE

33680.3.FD1

FED AID NO BRZ-1122(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #160 OVER S PRONG OF STINKING QUARTER CREEK ON SR-1122 (EULISS RD).

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC   

C203292JAN 21 2014

0.131 MI

0040 4850000000-E 1205  4,240 LF  0.80 3392.00   LINE REMOVAL 4" WIDE

0041 4905000000-N 1253  22 EA  75.00 1650.00   SNOWPLB PVMT MRKER

0042 6000000000-E 1605  305 LF  1.25 381.25   TEMPORARY SILT FENCE

0043 6006000000-E 1610  150 TON 29.00 4350.00   EROS CONTRL STONE CL A

0044 6009000000-E 1610  285 TON 29.00 8265.00   EROS CONTRL STONE CL B

0045 6012000000-E 1610  355 TON 21.00 7455.00   SEDIMENT CONTROL STONE

0046 6015000000-E 1615  2 ACR 100.00 200.00   TEMPORARY MULCHING

0047 6018000000-E 1620  100 LB  1.00 100.00   SEED FOR TEMP SEEDING

0048 6021000000-E 1620 1.25 TON 200.00 250.00   FERT FOR TEMP SEEDING

0049 6024000000-E 1622  200 LF  1.00 200.00   TEMPORARY SLOPE DRAINS

0050 6029000000-E SP   300 LF  1.25 375.00   SAFETY FENCE

0051 6030000000-E 1630  500 CY  1.00 500.00   SILT EXCAVATION

0052 6036000000-E 1631  4,500 SY  0.50 2250.00   MATTING FOR EROS CONTROL

0053 6037000000-E SP   260 SY  1.60 416.00   COIR FIBER MAT

0054 6038000000-E SP   125 SY  2.10 262.50   PERM SOIL REINF MAT

0055 6042000000-E 1632  60 LF  1.00 60.00   1/4" HARDWARE CLOTH

0056 6070000000-N 1639  12 EA  150.00 1800.00   SPECIAL STILLING BASINS

0057 6071020000-E SP   30 LB  7.00 210.00   POLYACRYLAMIDE (PAM)

0058 6071030000-E 1640  115 LF  2.50 287.50   COIR FIBER BAFFLE

0059 6071050000-E SP   3 EA  500.00 1500.00   **" SKIMMER
(1-1/2")

0060 6084000000-E 1660  2 ACR 1000.00 2000.00   SEEDING AND MULCHING

0061 6087000000-E 1660  1 ACR 1.00 1.00   MOWING

0062 6090000000-E 1661  50 LB  1.00 50.00   SEED FOR REPAIR SEEDING

0063 6093000000-E 1661 0.25 TON 100.00 25.00   FERT FOR REPAIR SEEDING

0064 6096000000-E 1662  50 LB  1.00 50.00   SEED FOR SUPP SEEDING

0065 6108000000-E 1665 1.25 TON 100.00 125.00   FERTILIZER TOPDRESSING

0066 6114500000-N 1667  10 MHR 1.00 10.00   SPECIALIZED HAND MOWING

0067 6117000000-N SP   25 EA  1.00 25.00   RESPONSE FOR EROS CONTROL

0068 6123000000-E 1670 0.1 ACR 3000.00 300.00   REFORESTATION

STRUCTURE ITEMS

0069 8035000000-N 402 Lump Sum 107000.00   REMV EXIST STR **********
(16+88.00-L-)

0070 8105520000-E 411 67.5 LF  330.00 22275.00   3'-0" DRILLD PIER IN SOIL

0071 8105620000-E 411 43.5 LF  1400.00 60900.00   3'-0" DRILLD PIER NO SOIL

0072 8111200000-E 411 61.4 LF  105.00 6447.00   PERM STL CASING FOR 3' PIER

0073 8113000000-N 411  1 EA  510.00 510.00   SID INSPECTIONS

0074 8114000000-N 411  3 EA  2100.00 6300.00   SPT TESTING

0075 8115000000-N 411  1 EA  1500.00 1500.00   CSL TESTING

0076 8121000000-N 412 Lump Sum 110000.00   UNCL STR EXCAV STA *****
(16+88.00-L-)



FEB 04, 2014 03:13 PM

TIP NO B-4400 2:00 PM 9 /  9 012

ALAMANCE

33680.3.FD1

FED AID NO BRZ-1122(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #160 OVER S PRONG OF STINKING QUARTER CREEK ON SR-1122 (EULISS RD).

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC   

C203292JAN 21 2014

0.131 MI

0077 8182000000-E 420 70.1 CY  755.00 52925.50   CLASS A CONCRETE (BRIDGE)

0078 8210000000-N 422 Lump Sum 22000.00   BRG APPR SLAB ***********
(16+88.00-L-)

0079 8217000000-E 425  24,430 LB  1.00 24430.00   REINF STEEL (BRIDGE)

0080 8238000000-E 425  3,056 LB  1.00 3056.00   SPIRAL COL REINF STL BRG

0081 8364000000-E 450  315 LF  40.00 12600.00   HP12X53 PILES

0082 8505000000-E 460 300.75 LF  70.00 21052.50   VERT CONC BARRIER RAIL

0083 8608000000-E 876  640 TON 32.00 20480.00   RIP RAP II (2'-0")

0084 8622000000-E 876  705 SY  1.00 705.00   GEOTEXTILE FOR DRAINAGE

0085 8657000000-N 430 Lump Sum 3700.00   ELASTOMERIC BEARINGS

0086 8762000000-E 430  990 LF  120.00 118800.00   3'-0"X 1'-9"PRESTR SLABS

0087 8763000000-E 430  660 LF  135.00 89100.00   3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 937704.20   CONTRACT TOTAL

 

    SUB-TOTAL 253923.20   ROADWAY ITEMS

    SUB-TOTAL 683781.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  837440.62   R.E. BURNS & SONS CO., INC.

     2  854878.84   SMITH-ROWE, LLC

     3  886123.79   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     4  905327.83   DANE CONSTRUCTION, INC.

     5  913048.34   THE HURLEY GROUP LLC

     6  922888.88   COUNTRY BOY LANDSCAPING INC

     7  937704.20   YOUNG & MCQUEEN GRADING CO INC



FEB 04, 2014 03:13 PM

TIP NO 2:00 PM 1 /  4 013

ROCKINGHAM

7CR.10791.52,  7CR.20791.52

FED AID NO STATE FUNDED

MILLING & RESURFACING.

US-311 FROM EAST OF SUMMIT ST TO BRIDGE #30 AND 12 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

WINSTON SALEM,  NC GREENSBORO,  NC

C203475JAN 21 2014

20.274 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 16000.00 32710.00  24500.00MOBILIZATION

0002 1220000000-E 545  1,449 TON 31.00 44919.00 34.30 49700.70 34.70  50280.30INCIDENTAL STONE BASE

0003 1297000000-E 607  29,262 SY  1.30 38040.60 1.05 30725.10 1.05  30725.10MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  90 SY  25.35 2281.50 27.70 2493.00 24.85  2236.50MILL ASP PVMT *****" DTH
(1-1/4")

0005 1308000000-E 607  1,626 SY  1.95 3170.70 2.05 3333.30 1.65  2682.90MILLN ASPHALT PVMT ***** - *****
(0" TO 1")

0006 1330000000-E 607  6,514 SY  8.50 55369.00 7.10 46249.40 6.35  41363.90INCIDENTAL MILLING

0007 1525000000-E 610  19,630 TON 29.60 581048.00 34.25 672327.50 38.64  758503.20ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  1,311 TON 600.50 787255.50 562.19 737031.09 523.45  686242.95ASP FOR PLANT MIX

0009 1775000000-E 660  228,911 SY  0.83 189996.13 0.90 206019.90 0.89  203730.79AST, MAT COAT, #78M STONE

0010 1839000000-E 660  3,554 SY  1.57 5579.78 1.40 4975.60 1.23  4371.42GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0011 2600000000-N SP   20 EA  425.00 8500.00 425.00 8500.00 460.00  9200.00RETROFIT EXT CURB RAMP

0012 2605000000-N 848  1 EA  1550.00 1550.00 1550.00 1550.00 1000.00  1000.00CONCRETE CURB RAMP

0013 2815000000-N 858  10 EA  559.00 5590.00 559.00 5590.00 553.00  5530.00ADJ DROP INLETS

0014 2830000000-N 858  17 EA  559.00 9503.00 559.00 9503.00 553.00  9401.00ADJ MANHOLES

0015 2845000000-N 858  23 EA  549.00 12627.00 549.00 12627.00 527.00  12121.00ADJ METER OR VALVE BOXES

0016 4413000000-E SP   2,271 SF  3.68 8357.28 3.68 8357.28 3.68  8357.28WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 14000.00 27050.00  13455.00TEMP TRAFFIC CONTROL

0018 4510000000-N SP   200 HR  35.00 7000.00 1.00 200.00 30.00  6000.00LAW ENFORCEMENT

0019 4685000000-E 1205  25,650 LF  0.43 11029.50 0.43 11029.50 0.43  11029.50THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  36,524 LF  0.51 18627.24 0.51 18627.24 0.51  18627.24THERMO PVT MKG LINES 4"120

0021 4690000000-E 1205  856 LF  2.00 1712.00 2.00 1712.00 2.00  1712.00THERMO PVT MKG LINES 6"120 MILS

0022 4695000000-E 1205  81 LF  3.00 243.00 3.00 243.00 3.00  243.00THERMO PVT MKG LINES 8"90 MILS

0023 4697000000-E 1205  630 LF  2.50 1575.00 2.50 1575.00 2.50  1575.00THERMO PVT MKG LINE 8"120 MILS

0024 4710000000-E 1205  244 LF  5.50 1342.00 5.50 1342.00 5.50  1342.0024"WIDE THERMO 120 MILS

0025 4725000000-E 1205  28 EA  100.00 2800.00 100.00 2800.00 100.00  2800.00THERMO PVT SYMBOL 90MILS

0026 4810000000-E 1205  693,625 LF  0.10 69362.50 0.10 69362.50 0.10  69362.50PAINT PVMT MARKINGS 4"

0027 4820000000-E 1205  749 LF  1.00 749.00 1.00 749.00 1.00  749.00PAINT PVMT MARKINGS 8"

0028 4835000000-E 1205  244 LF  2.00 488.00 2.00 488.00 2.00  488.00PAINT PVT MKG LINES 24"

0029 4845000000-N 1205  28 EA  50.00 1400.00 50.00 1400.00 50.00  1400.00PAINT PVT MKG SYMBOL

0030 4900000000-N 1251  1,620 EA  4.00 6480.00 4.00 6480.00 4.00  6480.00PERM RAISED PVMT MARKERS

0031 4905000000-N 1253  150 EA  27.00 4050.00 27.00 4050.00 27.00  4050.00SNOWPLB PVMT MRKER

0032 7300000000-E 1715  110 LF  5.00 550.00 5.50 605.00 5.50  605.00UNPAVED TRENCH (***********)
(1, 2")

0033 7324000000-N 1716  5 EA  125.00 625.00 200.00 1000.00 200.00  1000.00JUNCTION BOX (STANDARD SIZE)

0034 7420000000-E 1722  4 EA  275.00 1100.00 300.00 1200.00 300.00  1200.002" RISER WITH WEATHERHEAD

0035 7444000000-E 1725  1,300 LF  5.40 7020.00 4.65 6045.00 4.65  6045.00INDUCTIVE LOOP SAWCUT

0036 7456000000-E 1726  250 LF  1.00 250.00 1.50 375.00 1.50  375.00LEAD-IN CABLE(********)
(14-2)



FEB 04, 2014 03:13 PM

TIP NO 2:00 PM 2 /  4 013

ROCKINGHAM

7CR.10791.52,  7CR.20791.52

FED AID NO STATE FUNDED

MILLING & RESURFACING.

US-311 FROM EAST OF SUMMIT ST TO BRIDGE #30 AND 12 SECTIONS OF SECONDARY ROADS.

   

C203475JAN 21 2014

20.274 MI

 

    TOTAL 1920190.73 TOTAL 1988026.11 TOTAL  1998784.58CONTRACT TOTAL

 

    SUB-TOTAL 1920190.73 SUB-TOTAL 1988026.11 SUB-TOTAL  1998784.58ROADWAY ITEMS



FEB 04, 2014 03:13 PM

TIP NO 2:00 PM 3 /  4 013

ROCKINGHAM

7CR.10791.52,  7CR.20791.52

FED AID NO STATE FUNDED

MILLING & RESURFACING.

US-311 FROM EAST OF SUMMIT ST TO BRIDGE #30 AND 12 SECTIONS OF SECONDARY ROADS.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC

ADAMS CONSTRUCTION COMPANY

ROANOKE,  VA  

C203475JAN 21 2014

20.274 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36000.00 24653.00  MOBILIZATION

0002 1220000000-E 545  1,449 TON 38.55 55858.95 39.40 57090.60  INCIDENTAL STONE BASE

0003 1297000000-E 607  29,262 SY  1.61 47111.82 1.15 33651.30  MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  90 SY  25.36 2282.40 29.75 2677.50  MILL ASP PVMT *****" DTH
(1-1/4")

0005 1308000000-E 607  1,626 SY  1.93 3138.18 1.75 2845.50  MILLN ASPHALT PVMT ***** - *****
(0" TO 1")

0006 1330000000-E 607  6,514 SY  8.11 52828.54 14.60 95104.40  INCIDENTAL MILLING

0007 1525000000-E 610  19,630 TON 36.95 725328.50 50.15 984444.50  ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  1,311 TON 550.33 721482.63 634.00 831174.00  ASP FOR PLANT MIX

0009 1775000000-E 660  228,911 SY  0.90 206019.90 1.05 240356.55  AST, MAT COAT, #78M STONE

0010 1839000000-E 660  3,554 SY  1.57 5579.78 2.30 8174.20  GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0011 2600000000-N SP   20 EA  460.00 9200.00 425.00 8500.00  RETROFIT EXT CURB RAMP

0012 2605000000-N 848  1 EA  1000.00 1000.00 1550.00 1550.00  CONCRETE CURB RAMP

0013 2815000000-N 858  10 EA  553.00 5530.00 559.00 5590.00  ADJ DROP INLETS

0014 2830000000-N 858  17 EA  575.29 9779.93 559.00 9503.00  ADJ MANHOLES

0015 2845000000-N 858  23 EA  547.28 12587.44 549.00 12627.00  ADJ METER OR VALVE BOXES

0016 4413000000-E SP   2,271 SF  3.68 8357.28 3.68 8357.28  WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 32200.00 37211.00  TEMP TRAFFIC CONTROL

0018 4510000000-N SP   200 HR  30.00 6000.00 30.00 6000.00  LAW ENFORCEMENT

0019 4685000000-E 1205  25,650 LF  0.43 11029.50 0.69 17698.50  THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  36,524 LF  0.51 18627.24 0.70 25566.80  THERMO PVT MKG LINES 4"120

0021 4690000000-E 1205  856 LF  2.00 1712.00 1.00 856.00  THERMO PVT MKG LINES 6"120 MILS

0022 4695000000-E 1205  81 LF  3.00 243.00 1.50 121.50  THERMO PVT MKG LINES 8"90 MILS

0023 4697000000-E 1205  630 LF  2.50 1575.00 1.50 945.00  THERMO PVT MKG LINE 8"120 MILS

0024 4710000000-E 1205  244 LF  5.50 1342.00 5.10 1244.40  24"WIDE THERMO 120 MILS

0025 4725000000-E 1205  28 EA  100.00 2800.00 100.00 2800.00  THERMO PVT SYMBOL 90MILS

0026 4810000000-E 1205  693,625 LF  0.10 69362.50 0.09 62426.25  PAINT PVMT MARKINGS 4"

0027 4820000000-E 1205  749 LF  1.00 749.00 1.00 749.00  PAINT PVMT MARKINGS 8"

0028 4835000000-E 1205  244 LF  2.00 488.00 3.71 905.24  PAINT PVT MKG LINES 24"

0029 4845000000-N 1205  28 EA  50.00 1400.00 48.72 1364.16  PAINT PVT MKG SYMBOL

0030 4900000000-N 1251  1,620 EA  4.00 6480.00 7.00 11340.00  PERM RAISED PVMT MARKERS

0031 4905000000-N 1253  150 EA  27.00 4050.00 32.50 4875.00  SNOWPLB PVMT MRKER

0032 7300000000-E 1715  110 LF  5.50 605.00 5.50 605.00  UNPAVED TRENCH (***********)
(1, 2")

0033 7324000000-N 1716  5 EA  200.00 1000.00 200.00 1000.00  JUNCTION BOX (STANDARD SIZE)

0034 7420000000-E 1722  4 EA  300.00 1200.00 300.00 1200.00  2" RISER WITH WEATHERHEAD

0035 7444000000-E 1725  1,300 LF  4.65 6045.00 4.65 6045.00  INDUCTIVE LOOP SAWCUT

0036 7456000000-E 1726  250 LF  1.50 375.00 1.50 375.00  LEAD-IN CABLE(********)
(14-2)



FEB 04, 2014 03:13 PM

TIP NO 2:00 PM 4 /  4 013

ROCKINGHAM

7CR.10791.52,  7CR.20791.52

FED AID NO STATE FUNDED

MILLING & RESURFACING.

US-311 FROM EAST OF SUMMIT ST TO BRIDGE #30 AND 12 SECTIONS OF SECONDARY ROADS.

   

C203475JAN 21 2014

20.274 MI

 

    TOTAL 2069368.59 TOTAL 2509626.68  CONTRACT TOTAL

 

    SUB-TOTAL 2069368.59 SUB-TOTAL 2509626.68  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1920190.73   BLYTHE CONSTRUCTION, INC.

     2  1988026.11   LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC

     3  1998784.58   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     4  2069368.59   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.

     5  2509626.68   ADAMS CONSTRUCTION COMPANY



FEB 04, 2014 03:13 PM

TIP NO R-3421C 2:00 PM 1 /  18 014

RICHMOND

34542.3.FS5

FED AID NO HPPNHS-0220(65)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

I-73/74 FROM SW OF SR-1304 (HARRINGTON RD) TO I-73/74 INTERCHANGE, SOUTH OF ELLERBE.

W. C. ENGLISH, INC.

LYNCHBURG,  VA

BARNHILL CONTRACTING
COMPANY

JONES BROTHERS INC.

TARBORO,  NC MOUNT JULIET,  TN

C202962JAN 21 2014

3.724 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2494236.00 2500000.00  2600000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 470645.00 296925.00  400000.00CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 138690.00 40000.00  150000.00FIELD OFFICE

0004 0001000000-E 200 Lump Sum 2707595.00 4500000.00  3950000.00CLEARING & GRUBBING

0005 0008000000-E 200  5 ACR 7892.00 39460.00 6500.00 32500.00 10000.00  50000.00SUPP CLEARING & GRUBBING

0006 0015000000-N 205  3 EA  2105.00 6315.00 850.00 2550.00 5000.00  15000.00SEALING ABANDONED WELLS

0007 0022000000-E 225  1,665,100 CY  3.00 4995300.00 4.60 7659460.00 2.77  4612327.00UNCLASSIFIED EXCAVATION

0008 0029000000-N SP  Lump Sum 90000.00 35400.00  30000.00REINF BRG APPR **********
(29+73.05 -Y9 SBL-)

0009 0029000000-N SP  Lump Sum 63000.00 22000.00  120000.00REINF BRG APPR **********
(33+07.10 -Y10-)

0010 0029000000-N SP  Lump Sum 27000.00 17850.00  60000.00REINF BRG APPR **********
(34+10.49 -Y8 REV-)

0011 0036000000-E 225  2,000 CY  7.00 14000.00 10.00 20000.00 6.50  13000.00UNDERCUT EXCAVATION

0012 0134000000-E 240  4,570 CY  7.00 31990.00 5.00 22850.00 6.00  27420.00DRAINAGE DITCH EXCAVATION

0013 0141000000-E 240  3,390 LF  2.00 6780.00 3.00 10170.00 1.00  3390.00BERM DITCH CONSTRUCTION

0014 0156000000-E 250  148,400 SY  2.60 385840.00 3.00 445200.00 3.75  556500.00REMOVAL OF EXT ASPHALT PVMT

0015 0177000000-E 250  12,650 SY  2.20 27830.00 2.75 34787.50 2.30  29095.00BREAKING OF EXT ASPH PVMT

0016 0192000000-N 260  80 HR  150.00 12000.00 180.00 14400.00 300.00  24000.00PROOF ROLLING

0017 0195000000-E 265  29,700 CY  11.30 335610.00 9.50 282150.00 7.00  207900.00SELECT GRANULAR MATERIAL

0018 0196000000-E 270  76,700 SY  1.60 122720.00 1.45 111215.00 1.47  112749.00GEOTEXTILE SOIL STABILIZATION

0019 0199000000-E SP   14,900 SF  44.00 655600.00 30.00 447000.00 25.00  372500.00TEMPORARY SHORING

0020 0318000000-E 300  4,530 TON 34.00 154020.00 25.90 117327.00 36.00  163080.00FND CONDIT MATL MINOR STRS

0021 0320000000-E 300  14,250 SY  2.20 31350.00 2.25 32062.50 2.50  35625.00FND CONDIT GEOTEXTILE

0022 0342000000-E 310  4,084 LF  49.00 200116.00 45.50 185822.00 52.00  212368.00**" SIDE DRAIN PIPE
(30")

0023 0342000000-E 310  1,120 LF  62.00 69440.00 57.50 64400.00 63.59  71220.80**" SIDE DRAIN PIPE
(36")

0024 0342000000-E 310  1,352 LF  73.00 98696.00 70.00 94640.00 75.00  101400.00**" SIDE DRAIN PIPE
(42")

0025 0342000000-E 310  112 LF  92.00 10304.00 87.00 9744.00 95.00  10640.00**" SIDE DRAIN PIPE
(48")

0026 0343000000-E 310  6,314 LF  24.00 151536.00 21.50 135751.00 25.00  157850.0015" SIDE DRAIN PIPE

0027 0344000000-E 310  3,424 LF  27.00 92448.00 26.00 89024.00 28.00  95872.0018" SIDE DRAIN PIPE

0028 0345000000-E 310  4,048 LF  36.00 145728.00 34.00 137632.00 35.00  141680.0024" SIDE DRAIN PIPE

0029 0348000000-E 310  17 EA  526.00 8942.00 325.00 5525.00 550.00  9350.00**" SIDE DRAIN PIPE ELBOW
(15")

0030 0348000000-E 310  2 EA  789.00 1578.00 500.00 1000.00 800.00  1600.00**" SIDE DRAIN PIPE ELBOW
(24")

0031 0350000000-E SP   356 LF  320.00 113920.00 355.00 126380.00 325.00  115700.00***" RC PIPE CULV, CONTR DESIGN
(54")

0032 0354000000-E 310  1,332 LF  31.00 41292.00 24.50 32634.00 30.00  39960.00***" RC PIPE CULV *****
(15", V)

0033 0354000000-E 310  224 LF  36.00 8064.00 31.00 6944.00 35.00  7840.00***" RC PIPE CULV *****
(18", V)



FEB 04, 2014 03:13 PM

TIP NO R-3421C 2:00 PM 2 /  18 014

RICHMOND

34542.3.FS5

FED AID NO HPPNHS-0220(65)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

I-73/74 FROM SW OF SR-1304 (HARRINGTON RD) TO I-73/74 INTERCHANGE, SOUTH OF ELLERBE.

W. C. ENGLISH, INC.

LYNCHBURG,  VA

BARNHILL CONTRACTING
COMPANY

JONES BROTHERS INC.

TARBORO,  NC MOUNT JULIET,  TN

C202962JAN 21 2014

3.724 MI

0034 0354000000-E 310  76 LF  46.00 3496.00 43.00 3268.00 45.00  3420.00***" RC PIPE CULV *****
(24", V)

0035 0354000000-E 310  132 LF  61.00 8052.00 58.00 7656.00 60.00  7920.00***" RC PIPE CULV *****
(30", V)

0036 0354000000-E 310  72 LF  78.00 5616.00 74.00 5328.00 80.00  5760.00***" RC PIPE CULV *****
(36", V)

0037 0354000000-E 310  64 LF  124.00 7936.00 118.00 7552.00 130.00  8320.00***" RC PIPE CULV *****
(48", V)

0038 0360000000-E 310  12 LF  26.00 312.00 21.50 258.00 25.00  300.0012" RC PIPE CULV III

0039 0366000000-E 310  3,012 LF  24.00 72288.00 22.50 67770.00 25.00  75300.0015" RC PIPE CULV III

0040 0372000000-E 310  2,496 LF  27.00 67392.00 26.00 64896.00 28.00  69888.0018" RC PIPE CULV III

0041 0378000000-E 310  3,800 LF  36.00 136800.00 34.00 129200.00 36.00  136800.0024" RC PIPE CULV III

0042 0384000000-E 310  2,384 LF  49.00 116816.00 45.50 108472.00 50.00  119200.0030" RC PIPE CULV III

0043 0390000000-E 310  1,768 LF  62.00 109616.00 59.00 104312.00 63.59  112427.1236" RC PIPE CULV III

0044 0396000000-E 310  528 LF  73.00 38544.00 70.00 36960.00 75.00  39600.0042" RC PIPE CULV III

0045 0402000000-E 310  516 LF  92.00 47472.00 87.00 44892.00 95.00  49020.0048" RC PIPE CULV III

0046 0408000000-E 310  600 LF  149.00 89400.00 145.00 87000.00 155.00  93000.0054" RC PIPE CULV III

0047 0414000000-E 310  384 LF  177.00 67968.00 187.00 71808.00 185.00  71040.0060" RC PIPE CULV III

0048 0420000000-E 310  80 LF  242.00 19360.00 257.00 20560.00 250.00  20000.0066" RC PIPE CULV III

0049 0448000000-E 310  104 LF  103.00 10712.00 95.00 9880.00 105.00  10920.00***" RCP CULV CLASS IV
(48")

0050 0448000000-E 310  360 LF  170.00 61200.00 158.00 56880.00 176.09  63392.40***" RCP CULV CLASS IV
(54")

0051 0448000000-E 310  464 LF  206.00 95584.00 208.00 96512.00 215.00  99760.00***" RCP CULV CLASS IV
(60")

0052 0448000000-E 310  180 LF  499.00 89820.00 560.00 100800.00 525.00  94500.00***" RCP CULV CLASS IV
(84")

0053 0448200000-E 310  556 LF  28.00 15568.00 24.00 13344.00 29.00  16124.0015" RCP CULV CLASS IV

0054 0448300000-E 310  416 LF  33.00 13728.00 27.50 11440.00 34.24  14243.8418" RCP CULV CLASS IV

0055 0448400000-E 310  184 LF  41.00 7544.00 37.00 6808.00 40.00  7360.0024" RCP CULV CLASS IV

0056 0448500000-E 310  124 LF  54.00 6696.00 50.00 6200.00 55.00  6820.0030" RCP CULV CLASS IV

0057 0448600000-E 310  120 LF  67.00 8040.00 63.00 7560.00 70.00  8400.0036" RCP CULV CLASS IV

0058 0582000000-E 310  1,248 LF  28.00 34944.00 26.00 32448.00 29.00  36192.0015" CS PIPE CULV 0.064"

0059 0588000000-E 310  160 LF  32.00 5120.00 29.00 4640.00 32.00  5120.0018" CS PIPE CULV 0.064"

0060 0594000000-E 310  262 LF  36.00 9432.00 36.00 9432.00 35.00  9170.0024" CS PIPE CULV 0.064"

0061 0600000000-E 310  264 LF  48.00 12672.00 48.00 12672.00 50.00  13200.0030" CS PIPE CULV 0.079"

0062 0636000000-E 310  34 EA  289.00 9826.00 230.00 7820.00 305.00  10370.00**" CS ELBOW *****" THICK
(15", 0.064")

0063 0636000000-E 310  1 EA  342.03 342.03 255.00 255.00 350.00  350.00**" CS ELBOW *****" THICK
(18", 0.064")

0064 0636000000-E 310  4 EA  474.00 1896.00 335.00 1340.00 489.15  1956.60**" CS ELBOW *****" THICK
(24", 0.064")

0065 0636000000-E 310  4 EA  579.00 2316.00 450.00 1800.00 600.00  2400.00**" CS ELBOW *****" THICK
(30", 0.079")

0066 0995000000-E 340  7,422 LF  11.00 81642.00 10.00 74220.00 10.00  74220.00PIPE REMOVAL

0067 1000000000-E 462  190 SY  66.00 12540.00 100.00 19000.00 68.48  13011.206" SLOPE PROTECTION
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0068 1011000000-N 500 Lump Sum 500000.00 650000.00  980000.00FINE GRADING

0069 1099500000-E 505  15,200 CY  8.60 130720.00 5.00 76000.00 7.00  106400.00SHALLOW UNDERCUT

0070 1099700000-E 505  28,800 TON 27.00 777600.00 21.00 604800.00 27.00  777600.00CLASS IV SUBGRD STABILIZATION

0071 1115000000-E SP   30,000 SY  4.00 120000.00 3.50 105000.00 2.90  87000.00GEOTEXTILE FOR PVMT STABILIZ

0072 1121000000-E 520  102,700 TON 26.00 2670200.00 22.35 2295345.00 26.00  2670200.00AGGREGATE BASE COURSE

0073 1220000000-E 545  3,000 TON 32.00 96000.00 22.35 67050.00 29.00  87000.00INCIDENTAL STONE BASE

0074 1231000000-E 560  66,690 CY  5.00 333450.00 3.00 200070.00 7.50  500175.00SHOULDER BORROW

0075 1275000000-E 600  543 GAL 8.00 4344.00 5.00 2715.00 7.00  3801.00PRIME COAT

0076 1330000000-E 607  1,860 SY  5.90 10974.00 15.00 27900.00 9.00  16740.00INCIDENTAL MILLING

0077 1489000000-E 610  11,420 TON 40.35 460797.00 37.35 426537.00 40.00  456800.00ASP CONC BASE CRS B25.0B

0078 1491000000-E 610  47,490 TON 34.90 1657401.00 32.40 1538676.00 35.00  1662150.00ASP CONC BASE CRS B25.0C

0079 1498000000-E 610  15,810 TON 34.70 548607.00 32.10 507501.00 35.00  553350.00ASP CONC INTR CRS I19.0B

0080 1503000000-E 610  57,160 TON 35.00 2000600.00 32.40 1851984.00 35.00  2000600.00ASP CONC INTR CRS I19.0C

0081 1519000000-E 610  13,960 TON 33.15 462774.00 30.10 420196.00 34.00  474640.00ASP CONC SURF CRS S9.5B

0082 1523000000-E 610  52,300 TON 32.60 1704980.00 29.65 1550695.00 34.00  1778200.00ASP CONC SURF CRS S9.5C

0083 1525000000-E 610  6,660 TON 41.70 277722.00 38.00 253080.00 42.00  279720.00ASP CONC SURF CRS SF9.5A

0084 1575000000-E 620  10,465 TON 643.00 6728995.00 611.45 6398824.25 650.00  6802250.00ASP FOR PLANT MIX

0085 1693000000-E 654  800 TON 147.00 117600.00 160.00 128000.00 175.00  140000.00ASPH PLT MIX PVMT REPAIR

0086 1840000000-E 665  54,930 LF  0.25 13732.50 0.12 6591.60 0.25  13732.50MILLED RUMBLE STRIPS

0087 1880000000-E SP   500 TON 30.00 15000.00 21.00 10500.00 32.00  16000.00GENERIC PAVING ITEM (TON)
STABILIZER AGGREGATE

0088 2000000000-N 806  215 EA  174.00 37410.00 125.00 26875.00 200.00  43000.00RIGHT OF WAY MARKERS

0089 2022000000-E 815  2,625 CY  20.00 52500.00 19.00 49875.00 21.00  55125.00SUBDRAIN EXCAVATION

0090 2033000000-E 815  1,315 CY  51.00 67065.00 48.00 63120.00 52.00  68380.00SUBDRAIN FINE AGGREGATE

0091 2044000000-E 815  7,800 LF  10.00 78000.00 9.25 72150.00 10.00  78000.006" PERF SUBDRN PIPE

0092 2070000000-N 815  16 EA  368.00 5888.00 350.00 5600.00 375.00  6000.00SUBDRN PIPE OUTLET

0093 2077000000-E 815  96 LF  42.00 4032.00 40.00 3840.00 44.00  4224.006" OUTLET PIPE

0094 2099000000-E 816  50,800 LF  6.00 304800.00 4.50 228600.00 6.00  304800.00SHOULDER DRAIN

0095 2110000000-E 816  50,800 LF  1.60 81280.00 1.25 63500.00 1.50  76200.004" SHOULDER DRAIN PIPE

0096 2121000000-E 816  3,200 LF  6.50 20800.00 10.00 32000.00 6.50  20800.004" OUTLET PIPE FOR SHDR DRN

0097 2132000000-N 816  81 EA  316.00 25596.00 225.00 18225.00 300.00  24300.00CONC PAD SHLDR DRN OUTLET

0098 2190000000-N 828  9 EA  1262.00 11358.00 475.00 4275.00 2400.00  21600.00TEMP STL PLT COVER FOR MDS

0099 2209000000-E 838 41.4 CY  947.00 39205.80 800.00 33120.00 1000.00  41400.00ENDWALLS

0100 2220000000-E 838 41.1 CY  973.00 39990.30 1050.00 43155.00 1025.00  42127.50REINFORCED ENDWALLS

0101 2253000000-E 840 2.245 CY  892.00 2002.54 850.00 1908.25 900.00  2020.50PIPE COLLARS

0102 2264000000-E 840 2.572 CY  893.00 2296.80 850.00 2186.20 900.00  2314.80PIPE PLUGS

0103 2275000000-E SP  10.9 CY  289.00 3150.10 200.00 2180.00 300.00  3270.00FLOWABLE FILL

0104 2286000000-N 840  278 EA  1104.00 306912.00 1260.00 350280.00 1100.00  305800.00MASNRY DRAINAGE STRUCT

0105 2297000000-E 840 60.648 CY  1315.00 79752.12 925.00 56099.40 1350.00  81874.80MASNRY DRAINAGE STRUCT

0106 2308000000-E 840 158.7 LF  263.00 41738.10 180.00 28566.00 275.00  43642.50MASNRY DRAINAGE STRUCT

0107 2354000000-N 840  4 EA  473.00 1892.00 250.00 1000.00 489.15  1956.60FRAME W/GRATE 840.22 STD
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0108 2354200000-N 840  1 EA  473.00 473.00 250.00 250.00 489.15  489.15FRAME W/GRATE 840.24 STD

0109 2364200000-N 840  18 EA  473.00 8514.00 435.00 7830.00 489.15  8804.70FRAME W/2GRTS 840.20 STD

0110 2365000000-N 840  160 EA  473.00 75680.00 410.00 65600.00 489.15  78264.00FRAME W/2GRTS 840.22 STD

0111 2366000000-N 840  50 EA  474.00 23700.00 410.00 20500.00 489.15  24457.50FRAME W/2GRTS 840.24 STD

0112 2367000000-N 840  19 EA  473.00 8987.00 420.00 7980.00 489.15  9293.85FRAME W/2GRTS 840.29 STD

0113 2374000000-N 840  2 EA  473.00 946.00 515.00 1030.00 489.15  978.30FRAME-GRT-HD 840.03 **
(E)

0114 2374000000-N 840  6 EA  473.00 2838.00 515.00 3090.00 489.15  2934.90FRAME-GRT-HD 840.03 **
(F)

0115 2374000000-N 840  3 EA  473.00 1419.00 515.00 1545.00 489.15  1467.45FRAME-GRT-HD 840.03 **
(G)

0116 2396000000-N 840  13 EA  394.00 5122.00 325.00 4225.00 400.00  5200.00FRAME W/COVER STD 840.54

0117 2549000000-E 846  2,110 LF  23.00 48530.00 15.53 32768.30 19.57  41292.702'-6" CONC CURB & GUTTER

0118 2556000000-E 846  6,127 LF  19.00 116413.00 14.03 85961.81 15.00  91905.00SHOULDER BERM GUTTER

0119 2612000000-E 848  170 SY  61.00 10370.00 48.77 8290.90 58.70  9979.006" CONCRETE DRIVEWAY

0120 2619000000-E 850  360 SY  66.00 23760.00 85.00 30600.00 58.70  21132.004" CONCRETE PAVED DITCH

0121 2655000000-E 852  520 SY  66.00 34320.00 48.77 25360.40 68.48  35609.605" MONO CONC ISLDS (KEY IN)

0122 2710000000-N 854  2 EA  4420.00 8840.00 4200.00 8400.00 4500.00  9000.00CONC BARRIER TRANS SECTN

0123 2717000000-E 854  1,261 LF  125.00 157625.00 118.95 149995.95 130.00  163930.00VAR HT CONC BARRIER *******
(T1)

0124 2717000000-E 854  117 LF  303.00 35451.00 288.45 33748.65 320.00  37440.00VAR HT CONC BARRIER *******
(T2)

0125 2815000000-N 858  2 EA  1052.00 2104.00 500.00 1000.00 1100.00  2200.00ADJ DROP INLETS

0126 2830000000-N 858  1 EA  10628.00 10628.00 450.00 450.00 11000.00  11000.00ADJ MANHOLES

0127 2845000000-N 858  1 EA  841.00 841.00 400.00 400.00 900.00  900.00ADJ METER OR VALVE BOXES

0128 2905000000-N 859  1 EA  1262.00 1262.00 800.00 800.00 1300.00  1300.00CONVERT DI TO JB

0129 2995000000-N SP   1 EA  1578.00 1578.00 800.00 800.00 1600.00  1600.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING TRAFFIC BEAR-ING DROP INLET TO
TRAFFIC BEARING JUNC-TION BOX

0130 3030000000-E 862  23,250 LF  15.00 348750.00 14.00 325500.00 16.50  383625.00STL BM GUARDRAIL

0131 3045000000-E 862  275 LF  17.00 4675.00 16.00 4400.00 17.50  4812.50SBGR SHOP CURVED

0132 3150000000-N 862  200 EA  47.00 9400.00 45.00 9000.00 11.00  2200.00ADDIT GUARDRAIL POSTS

0133 3165000000-N SP   1 EA  1683.00 1683.00 1600.00 1600.00 1650.00  1650.00GR ANCHOR TYPE **********
(350, TL-2)

0134 3195000000-N 862  1 EA  474.00 474.00 450.00 450.00 440.00  440.00GR ANCHOR TYPE AT-1

0135 3210000000-N 862  17 EA  500.00 8500.00 475.00 8075.00 550.00  9350.00GR ANCHOR TYPE CAT-1

0136 3270000000-N SP   58 EA  1894.00 109852.00 1800.00 104400.00 2000.00  116000.00GR ANCHOR TYPE 350

0137 3285000000-N SP   2 EA  1684.00 3368.00 1600.00 3200.00 1650.00  3300.00GR ANCHOR TYPE M-350

0138 3317000000-N 862  12 EA  1526.00 18312.00 1450.00 17400.00 1550.00  18600.00GR ANCHOR TYPE B-77

0139 3360000000-E 863  16,300 LF  1.10 17930.00 1.00 16300.00 1.00  16300.00REMOVE EXISTING GUARDRAIL

0140 3380000000-E 862  9,525 LF  4.20 40005.00 4.00 38100.00 7.00  66675.00TEMP STL BM GUARDRAIL

0141 3387000000-N 862  13 EA  105.00 1365.00 100.00 1300.00 900.00  11700.00TEMP GDRL ANCH UNITS ******
(CAT-1)

0142 3389100000-N SP   16 EA  631.00 10096.00 600.00 9600.00 850.00  13600.00TEMP GDRL ANCH UNITS 350
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0143 3389400000-E 865  14,830 LF  6.84 101437.20 6.50 96395.00 7.00  103810.00DBL FACED CABLE GUIDERAIL

0144 3389500000-N 865  40 EA  47.00 1880.00 45.00 1800.00 22.00  880.00ADDITIONAL GUIDERAIL POSTS

0145 3389600000-N 865  14 EA  1894.00 26516.00 1800.00 25200.00 1850.00  25900.00CBL GUIDERAIL ANCH UNIT

0146 3503000000-E 866  51,070 LF  2.75 140442.50 1.98 101118.60 3.50  178745.00WOVEN WIRE FENCE 47" FAB

0147 3509000000-E 866  3,310 EA  15.80 52298.00 14.00 46340.00 15.00  49650.004" TIMBER POSTS 7'-6"LONG

0148 3515000000-E 866  640 EA  27.40 17536.00 18.00 11520.00 29.00  18560.005" TIMBER POSTS 8'-0"LONG

0149 3557000000-E 866  300 LF  1.10 330.00 10.00 3000.00 1.00  300.00ADDITIONAL BARBED WIRE

0150 3595000000-E 869  3,600 LF  3.20 11520.00 3.00 10800.00 3.00  10800.00RELAPPING GUARDRAIL

0151 3628000000-E 876  6,700 TON 47.00 314900.00 36.75 246225.00 40.00  268000.00RIP RAP, CLASS I

0152 3635000000-E 876  50 TON 90.00 4500.00 70.00 3500.00 55.00  2750.00RIP RAP, CLASS II

0153 3649000000-E 876  1,650 TON 47.00 77550.00 36.75 60637.50 40.00  66000.00RIP RAP, CLASS B

0154 3656000000-E 876  27,650 SY  2.00 55300.00 2.20 60830.00 2.00  55300.00GEOTEXTILE FOR DRAINGE

0155 4048000000-E 902  12 CY  1000.00 12000.00 950.00 11400.00 1050.00  12600.00REINF CONC FOUNDTN

0156 4054000000-E 902  1 CY  474.00 474.00 450.00 450.00 489.15  489.15PLN CONC FOUNDTN

0157 4057000000-E SP   84 CY  1000.00 84000.00 950.00 79800.00 1050.00  88200.00OVERHEAD FOOTING

0158 4060000000-E 903  9,560 LB  4.15 39674.00 3.90 37284.00 4.00  38240.00SUPPORT, BREAKAWAY STL BM

0159 4072000000-E 903  3,304 LF  4.30 14207.20 4.10 13546.40 4.20  13876.80SUPPORT, 3-LB STL U-CHAN

0160 4082100000-N SP  Lump Sum 43477.00 41506.25  45000.00SUPPORT, OVRHD SIGN STR ****
(11+00 -Y9NBL)

0161 4082100000-N SP  Lump Sum 46132.00 43839.30  48000.00SUPPORT, OVRHD SIGN STR ****
(38+00 -Y9NBL)

0162 4082100000-N SP  Lump Sum 76117.00 72333.25  80000.00SUPPORT, OVRHD SIGN STR ****
(425+00 -L-)

0163 4082100000-N SP  Lump Sum 43677.00 41506.25  45000.00SUPPORT, OVRHD SIGN STR ****
(435+00 -L-)

0164 4082100000-N SP  Lump Sum 76117.00 72333.25  80000.00SUPPORT, OVRHD SIGN STR ****
(451+25 -L-)

0165 4082100000-N SP  Lump Sum 58463.00 55556.75  60000.00SUPPORT, OVRHD SIGN STR ****
(464+00 -L-)

0166 4082100000-N SP  Lump Sum 42517.00 40404.25  44000.00SUPPORT, OVRHD SIGN STR ****
(476+90 -L-)

0167 4096000000-N 904  7 EA  68.00 476.00 65.00 455.00 70.00  490.00SIGN ERECTION, TYPE D

0168 4102000000-N 904  148 EA  58.00 8584.00 55.00 8140.00 60.00  8880.00SIGN ERECTION, TYPE E

0169 4108000000-N 904  15 EA  79.00 1185.00 75.00 1125.00 80.00  1200.00SIGN ERECTION, TYPE F

0170 4110000000-N 904  7 EA  500.00 3500.00 475.00 3325.00 525.00  3675.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0171 4110000000-N 904  5 EA  394.00 1970.00 375.00 1875.00 410.00  2050.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0172 4114000000-N 904  6 EA  58.00 348.00 55.00 330.00 60.00  360.00SIGN ERECTION, MILEMARKERS

0173 4152000000-N 907  4 EA  157.00 628.00 150.00 600.00 165.00  660.00DISPOSE SIGN SYST STL BM

0174 4155000000-N 907  135 EA  1.10 148.50 1.00 135.00 1.00  135.00DISPOSE SIGN SYST U-CHAN

0175 4400000000-E 1110  1,911 SF  11.00 21021.00 3.89 7433.79 7.00  13377.00WORK ZONE SIGNS (STAT)

0176 4405000000-E 1110  978 SF  13.00 12714.00 22.50 22005.00 10.00  9780.00WORK ZONE SIGNS (PORT)

0177 4410000000-E 1110  1,026 SF  13.50 13851.00 9.35 9593.10 5.50  5643.00WORK ZONE SIGNS (BARR)
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0178 4415000000-N 1115  2 EA  3700.00 7400.00 1500.00 3000.00 3000.00  6000.00FLASHING ARROW BOARD

0179 4420000000-N 1120  4 EA  10250.00 41000.00 5000.00 20000.00 11000.00  44000.00PORTABLE CHANGE MSG SIGN

0180 4430000000-N 1130  660 EA  60.00 39600.00 40.00 26400.00 38.00  25080.00DRUMS

0181 4435000000-N 1135  100 EA  45.00 4500.00 18.00 1800.00 17.00  1700.00CONES

0182 4445000000-E 1145  3,946 LF  66.20 261225.20 36.00 142056.00 16.00  63136.00BARRICADES (TYPE III)

0183 4450000000-N 1150  2,224 HR  21.50 47816.00 20.00 44480.00 25.00  55600.00FLAGGER

0184 4465000000-N 1160  2 EA  11250.00 22500.00 5000.00 10000.00 8000.00  16000.00TEMPORARY CRASH CUSHIONS

0185 4470000000-N 1160  4 EA  2706.00 10824.00 2000.00 8000.00 2500.00  10000.00RESET CRASH CUSHION

0186 4480000000-N 1165  3 EA  14655.00 43965.00 5000.00 15000.00 35000.00  105000.00TMA

0187 4485000000-E 1170  1,300 LF  28.00 36400.00 19.55 25415.00 21.00  27300.00PORT CONC BARRIER

0188 4500000000-E 1170  1,500 LF  5.80 8700.00 3.50 5250.00 3.75  5625.00RESET PORT CONC BARRIER

0189 4510000000-N SP   80 HR  86.00 6880.00 30.00 2400.00 75.00  6000.00LAW ENFORCEMENT

0190 4516000000-N 1180  100 EA  48.00 4800.00 36.00 3600.00 32.00  3200.00SKINNY DRUM

0191 4520000000-N 1266  12 EA  90.00 1080.00 45.00 540.00 48.92  587.04TUBULAR MARKERS (FIXED)

0192 4650000000-N 1251  2,128 EA  5.00 10640.00 4.00 8512.00 4.00  8512.00TEMP RAISED PVMT MRKS

0193 4685000000-E 1205  103,852 LF  0.65 67503.80 0.55 57118.60 0.55  57118.60THERMO PVT MKG LINES 4"90

0194 4686000000-E 1205  102,382 LF  0.65 66548.30 0.59 60405.38 0.59  60405.38THERMO PVT MKG LINES 4"120

0195 4688000000-E 1205  76,880 LF  0.90 69192.00 0.80 61504.00 0.80  61504.00THERMO PVT MKG LINES,6"90 MILS

0196 4690000000-E 1205  12,770 LF  1.00 12770.00 0.90 11493.00 0.90  11493.00THERMO PVT MKG LINES 6"120 MILS

0197 4695000000-E 1205  6,449 LF  1.50 9673.50 1.75 11285.75 1.75  11285.75THERMO PVT MKG LINES 8"90 MILS

0198 4710000000-E 1205  580 LF  6.30 3654.00 9.00 5220.00 9.00  5220.0024"WIDE THERMO 120 MILS

0199 4721000000-E 1205  4 EA  116.00 464.00 100.00 400.00 100.00  400.00THERMO PVT MKG CHARACTER 120

0200 4725000000-E 1205  37 EA  116.00 4292.00 160.00 5920.00 160.00  5920.00THERMO PVT SYMBOL 90MILS

0201 4780000000-E 1205  120 LF  6.50 780.00 3.00 360.00 3.00  360.008" COLD APPL PLSTIC LINES TYPE **
(II)

0202 4810000000-E 1205  1,128,558 LF  0.22 248282.76 0.14 157998.12 0.14  157998.12PAINT PVMT MARKINGS 4"

0203 4820000000-E 1205  19,030 LF  0.65 12369.50 0.45 8563.50 0.45  8563.50PAINT PVMT MARKINGS 8"

0204 4835000000-E 1205  1,972 LF  2.15 4239.80 3.00 5916.00 3.00  5916.00PAINT PVT MKG LINES 24"

0205 4840000000-N 1205  8 EA  52.60 420.80 50.00 400.00 50.00  400.00PAINT PVT MKG CHARACTER

0206 4845000000-N 1205  130 EA  52.60 6838.00 50.00 6500.00 50.00  6500.00PAINT PVT MKG SYMBOL

0207 4847000000-E 1205  2,678 LF  1.35 3615.30 5.50 14729.00 5.50  14729.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0208 4847100000-E 1205  684 LF  2.15 1470.60 9.00 6156.00 9.00  6156.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0209 4850000000-E 1205  7,913 LF  0.85 6726.05 0.90 7121.70 0.90  7121.70LINE REMOVAL 4" WIDE

0210 4900000000-N 1251  14 EA  10.50 147.00 10.00 140.00 10.00  140.00PERM RAISED PVMT MARKERS

0211 4905000000-N 1253  1,459 EA  26.80 39101.20 29.20 42602.80 29.20  42602.80SNOWPLB PVMT MRKER

0212 4915000000-E 1264  9 EA  40.00 360.00 38.37 345.33 40.00  360.007' U-CHANNEL POSTS

0213 4935000000-N 1267  44 EA  68.00 2992.00 42.00 1848.00 70.00  3080.00FLEX DELINATR (CRYSTAL)

0214 4940000000-N 1267  38 EA  68.00 2584.00 42.00 1596.00 70.00  2660.00FLEX DELINATR (YELLOW)

0215 4945000000-N 1267  5 EA  68.00 340.00 42.00 210.00 70.00  350.00FLEX DELINATR (CRY & RED)

0216 4950000000-N 1267  5 EA  68.00 340.00 42.00 210.00 70.00  350.00FLEX DELINATR (YEL & RED)
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0217 4955000000-N 1264  9 EA  105.00 945.00 76.32 686.88 85.00  765.00OBJECT MARKERS (END OF RD)

0218 6000000000-E 1605  52,200 LF  1.60 83520.00 1.43 74646.00 1.90  99180.00TEMPORARY SILT FENCE

0219 6006000000-E 1610  18,200 TON 45.00 819000.00 36.75 668850.00 40.00  728000.00EROS CONTRL STONE CL A

0220 6009000000-E 1610  25,000 TON 45.00 1125000.00 36.75 918750.00 40.00  1000000.00EROS CONTRL STONE CL B

0221 6012000000-E 1610  15,225 TON 38.00 578550.00 36.75 559518.75 35.00  532875.00SEDIMENT CONTROL STONE

0222 6015000000-E 1615  720 ACR 684.00 492480.00 600.00 432000.00 525.00  378000.00TEMPORARY MULCHING

0223 6018000000-E 1620  17,000 LB  1.60 27200.00 1.00 17000.00 2.00  34000.00SEED FOR TEMP SEEDING

0224 6021000000-E 1620 68.75 TON 973.00 66893.75 900.00 61875.00 1200.00  82500.00FERT FOR TEMP SEEDING

0225 6024000000-E 1622  16,000 LF  10.70 171200.00 9.88 158080.00 11.00  176000.00TEMPORARY SLOPE DRAINS

0226 6029000000-E SP   11,300 LF  0.80 9040.00 1.20 13560.00 1.00  11300.00SAFETY FENCE

0227 6030000000-E 1630  52,500 CY  1.00 52500.00 2.00 105000.00 5.00  262500.00SILT EXCAVATION

0228 6036000000-E 1631  170,000 SY  1.00 170000.00 0.95 161500.00 1.40  238000.00MATTING FOR EROS CONTROL

0229 6037000000-E SP   1,250 SY  3.20 4000.00 3.00 3750.00 5.00  6250.00COIR FIBER MAT

0230 6038000000-E SP   26,000 SY  7.15 185900.00 6.00 156000.00 6.20  161200.00PERM SOIL REINF MAT

0231 6042000000-E 1632  10,500 LF  2.60 27300.00 4.00 42000.00 4.40  46200.001/4" HARDWARE CLOTH

0232 6045000000-E SP   20 LF  50.00 1000.00 26.00 520.00 28.00  560.00**" TEMPORARY PIPE
(15")

0233 6045000000-E SP   355 LF  55.00 19525.00 50.00 17750.00 50.00  17750.00**" TEMPORARY PIPE
(36")

0234 6046000000-E 1636  60 LF  50.00 3000.00 50.00 3000.00 150.00  9000.00TEMP PIPE FOR STREAM CROSS

0235 6069000000-E 1638  750 CY  53.00 39750.00 50.00 37500.00 10.00  7500.00STILLING BASINS

0236 6071012000-E SP   18,700 LF  8.25 154275.00 5.00 93500.00 13.00  243100.00COIR FIBER WATTLE

0237 6071020000-E SP   20,000 LB  6.30 126000.00 6.00 120000.00 10.00  200000.00POLYACRYLAMIDE (PAM)

0238 6071030000-E 1640  4,500 LF  8.40 37800.00 3.90 17550.00 6.00  27000.00COIR FIBER BAFFLE

0239 6071050000-E SP   73 EA  762.00 55626.00 650.00 47450.00 400.00  29200.00**" SKIMMER
(1-1/2")

0240 6071050000-E SP   2 EA  1100.00 2200.00 1000.00 2000.00 420.00  840.00**" SKIMMER
(2")

0241 6084000000-E 1660  475 ACR 1420.00 674500.00 1350.00 641250.00 2100.00  997500.00SEEDING AND MULCHING

0242 6087000000-E 1660  300 ACR 79.00 23700.00 75.00 22500.00 65.00  19500.00MOWING

0243 6090000000-E 1661  7,300 LB  3.20 23360.00 3.00 21900.00 10.00  73000.00SEED FOR REPAIR SEEDING

0244 6093000000-E 1661 19.25 TON 973.00 18730.25 900.00 17325.00 1400.00  26950.00FERT FOR REPAIR SEEDING

0245 6096000000-E 1662  10,600 LB  3.20 33920.00 2.00 21200.00 1.50  15900.00SEED FOR SUPP SEEDING

0246 6108000000-E 1665  320 TON 947.00 303040.00 900.00 288000.00 800.00  256000.00FERTILIZER TOPDRESSING

0247 6111000000-E SP   320 LF  52.00 16640.00 50.00 16000.00 12.00  3840.00IMPERVIOUS DIKE

0248 6114500000-N 1667  105 MHR 63.00 6615.00 50.00 5250.00 65.00  6825.00SPECIALIZED HAND MOWING

0249 6117000000-N SP   125 EA  526.00 65750.00 400.00 50000.00 400.00  50000.00RESPONSE FOR EROS CONTROL

0250 6120000000-E SP   210 CY  53.00 11130.00 50.00 10500.00 10.00  2100.00CULVERT DIVERSION CHANNEL

0251 6123000000-E 1670  10 ACR 1368.00 13680.00 1300.00 13000.00 1000.00  10000.00REFORESTATION

CULVERT ITEMS

0252 8056000000-N 402 Lump Sum 11000.00 10000.00  15000.00REMV EXIST STR **********
(509+83.00-L-)
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0253 8126000000-N 414 Lump Sum 64000.00 60000.00  90000.00CULV EXCAV @ ************
(509+83.00-L-)

0254 8133000000-E 414  721 TON 43.00 31003.00 40.00 28840.00 85.00  61285.00FND CONDIT MAT, BOX CULV

0255 8196000000-E 420 980.5 CY  500.00 490250.00 465.90 456814.95 482.00  472601.00CLASS A CONCRETE (CULV)

0256 8245000000-E 425  101,576 LB  1.05 106654.80 1.00 101576.00 0.81  82276.56REINF STEEL (CULVERT)

WALL ITEMS

0257 8847000000-E SP   24,362 SF  28.00 682136.00 25.00 609050.00 35.61  867530.82GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL

STRUCTURE ITEMS

0258 8091000000-N 410 Lump Sum 6000.00 5000.68  2600.00FND EXCAV B** STA *******
(1, 378+94.34-L-)

0259 8091000000-N 410 Lump Sum 14000.00 21590.00  4300.00FND EXCAV B** STA *******
(1, 456+99.33-L-)

0260 8091000000-N 410 Lump Sum 39000.00 12500.00  2600.00FND EXCAV B** STA *******
(395+64.54-L-)

0261 8112730000-N 450  5 EA  3500.00 17500.00 3060.00 15300.00 1500.00  7500.00PDA TESTING

0262 8147000000-E 420  41,136 SF  24.26 997959.36 26.41 1086401.76 25.30  1040740.80REINF CONCRETE DECK SLAB

0263 8161000000-E 420  40,286 SF  0.47 18934.42 1.02 41091.72 0.61  24574.46GROOVING BRIDGE FLOORS

0264 8182000000-E 420 559.5 CY  840.00 469980.00 674.15 377186.93 718.19  401827.31CLASS A CONCRETE (BRIDGE)

0265 8210000000-N 422 Lump Sum 20000.00 41539.56  20000.00BRG APPR SLAB ***********
(378+94.34-L-)

0266 8210000000-N 422 Lump Sum 80000.00 81145.90  76000.00BRG APPR SLAB ***********
(395+64.54-L-)

0267 8210000000-N 422 Lump Sum 34000.00 45941.36  32000.00BRG APPR SLAB ***********
(456+99.33-L-)

0268 8217000000-E 425  94,833 LB  0.77 73021.41 0.88 83453.04 0.96  91039.68REINF STEEL (BRIDGE)

0269 8238000000-E 425  6,696 LB  1.19 7968.24 3.52 23569.92 1.50  10044.00SPIRAL COL REINF STL BRG

0270 8274000000-E 430  836 LF  222.00 185592.00 250.23 209192.28 190.00  158840.0063" MOD PRESTR CONC GIRDR

0271 8280000000-E 440 Lump Sum 1672000.00 1458700.00  2180000.00STRUCTURAL STEEL

0272 8364000000-E 450  6,200 LF  48.00 297600.00 39.35 243970.00 46.00  285200.00HP12X53 PILES

0273 8393000000-N 450  122 EA  100.00 12200.00 10.91 1331.02 180.00  21960.00PILE REDRIVES

0274 8503000000-E 460 1,494.38 LF  70.00 104606.60 79.91 119415.91 92.00  137482.96CONCRETE BARRIER RAIL

0275 8510000000-E 460 304.83 LF  61.00 18594.63 84.06 25624.01 69.00  21033.27CONCRETE MEDIAN BARRIER

0276 8531000000-E 462  2,762 SY  81.00 223722.00 65.01 179557.62 70.00  193340.004" SLOPE PROTECTION

0277 8657000000-N 430 Lump Sum 27000.00 21629.31  27300.00ELASTOMERIC BEARINGS

0278 8692000000-N SP  Lump Sum 13000.00 19884.62  17300.00FOAM JOINT SEALS

0279 8706000000-N SP  Lump Sum 108000.00 113980.97  126000.00EXPANSION JOINT SEALS

0280 8860000000-N SP  Lump Sum 40000.00 47660.39  60000.00GENERIC STRUCTURE ITEM (LS)
DISC BEARINGS

 

    TOTAL 49840728.96 TOTAL 50382495.16 TOTAL  52152632.51CONTRACT TOTAL
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    SUB-TOTAL 43975006.50 SUB-TOTAL 44840547.21 SUB-TOTAL  45622256.65ROADWAY ITEMS

    SUB-TOTAL 702907.80 SUB-TOTAL 657230.95 SUB-TOTAL  721162.56CULVERT ITEMS

    SUB-TOTAL 682136.00 SUB-TOTAL 609050.00 SUB-TOTAL  867530.82WALL ITEMS

    SUB-TOTAL 4480678.66 SUB-TOTAL 4275667.00 SUB-TOTAL  4941682.48STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2541700.00 2700000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 309888.00 420000.00  CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 150000.00 124000.00  FIELD OFFICE

0004 0001000000-E 200 Lump Sum 4356654.00 4580000.00  CLEARING & GRUBBING

0005 0008000000-E 200  5 ACR 3500.00 17500.00 3200.00 16000.00  SUPP CLEARING & GRUBBING

0006 0015000000-N 205  3 EA  1500.00 4500.00 1100.00 3300.00  SEALING ABANDONED WELLS

0007 0022000000-E 225  1,665,100 CY  3.50 5827850.00 6.02 10023902.00  UNCLASSIFIED EXCAVATION

0008 0029000000-N SP  Lump Sum 25000.00 16000.00  REINF BRG APPR **********
(29+73.05 -Y9 SBL-)

0009 0029000000-N SP  Lump Sum 45000.00 22000.00  REINF BRG APPR **********
(33+07.10 -Y10-)

0010 0029000000-N SP  Lump Sum 25000.00 16000.00  REINF BRG APPR **********
(34+10.49 -Y8 REV-)

0011 0036000000-E 225  2,000 CY  17.00 34000.00 5.25 10500.00  UNDERCUT EXCAVATION

0012 0134000000-E 240  4,570 CY  6.50 29705.00 3.45 15766.50  DRAINAGE DITCH EXCAVATION

0013 0141000000-E 240  3,390 LF  3.40 11526.00 2.00 6780.00  BERM DITCH CONSTRUCTION

0014 0156000000-E 250  148,400 SY  3.00 445200.00 4.50 667800.00  REMOVAL OF EXT ASPHALT PVMT

0015 0177000000-E 250  12,650 SY  4.00 50600.00 2.00 25300.00  BREAKING OF EXT ASPH PVMT

0016 0192000000-N 260  80 HR  170.00 13600.00 150.00 12000.00  PROOF ROLLING

0017 0195000000-E 265  29,700 CY  10.00 297000.00 14.50 430650.00  SELECT GRANULAR MATERIAL

0018 0196000000-E 270  76,700 SY  1.85 141895.00 1.40 107380.00  GEOTEXTILE SOIL STABILIZATION

0019 0199000000-E SP   14,900 SF  45.00 670500.00 60.00 894000.00  TEMPORARY SHORING

0020 0318000000-E 300  4,530 TON 38.64 175039.20 32.00 144960.00  FND CONDIT MATL MINOR STRS

0021 0320000000-E 300  14,250 SY  3.85 54862.50 2.10 29925.00  FND CONDIT GEOTEXTILE

0022 0342000000-E 310  4,084 LF  65.00 265460.00 47.00 191948.00  **" SIDE DRAIN PIPE
(30")

0023 0342000000-E 310  1,120 LF  95.00 106400.00 58.50 65520.00  **" SIDE DRAIN PIPE
(36")

0024 0342000000-E 310  1,352 LF  100.00 135200.00 69.50 93964.00  **" SIDE DRAIN PIPE
(42")

0025 0342000000-E 310  112 LF  110.00 12320.00 87.50 9800.00  **" SIDE DRAIN PIPE
(48")

0026 0343000000-E 310  6,314 LF  30.00 189420.00 23.00 145222.00  15" SIDE DRAIN PIPE

0027 0344000000-E 310  3,424 LF  34.00 116416.00 26.00 89024.00  18" SIDE DRAIN PIPE

0028 0345000000-E 310  4,048 LF  38.00 153824.00 34.00 137632.00  24" SIDE DRAIN PIPE

0029 0348000000-E 310  17 EA  350.00 5950.00 500.00 8500.00  **" SIDE DRAIN PIPE ELBOW
(15")

0030 0348000000-E 310  2 EA  450.00 900.00 750.00 1500.00  **" SIDE DRAIN PIPE ELBOW
(24")

0031 0350000000-E SP   356 LF  350.00 124600.00 305.00 108580.00  ***" RC PIPE CULV, CONTR DESIGN
(54")

0032 0354000000-E 310  1,332 LF  30.00 39960.00 29.50 39294.00  ***" RC PIPE CULV *****
(15", V)

0033 0354000000-E 310  224 LF  40.00 8960.00 34.00 7616.00  ***" RC PIPE CULV *****
(18", V)
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0034 0354000000-E 310  76 LF  50.00 3800.00 44.00 3344.00  ***" RC PIPE CULV *****
(24", V)

0035 0354000000-E 310  132 LF  63.00 8316.00 58.00 7656.00  ***" RC PIPE CULV *****
(30", V)

0036 0354000000-E 310  72 LF  95.00 6840.00 74.00 5328.00  ***" RC PIPE CULV *****
(36", V)

0037 0354000000-E 310  64 LF  155.00 9920.00 118.00 7552.00  ***" RC PIPE CULV *****
(48", V)

0038 0360000000-E 310  12 LF  40.00 480.00 24.50 294.00  12" RC PIPE CULV III

0039 0366000000-E 310  3,012 LF  28.00 84336.00 23.00 69276.00  15" RC PIPE CULV III

0040 0372000000-E 310  2,496 LF  33.00 82368.00 26.00 64896.00  18" RC PIPE CULV III

0041 0378000000-E 310  3,800 LF  39.00 148200.00 34.00 129200.00  24" RC PIPE CULV III

0042 0384000000-E 310  2,384 LF  55.00 131120.00 47.00 112048.00  30" RC PIPE CULV III

0043 0390000000-E 310  1,768 LF  75.00 132600.00 58.50 103428.00  36" RC PIPE CULV III

0044 0396000000-E 310  528 LF  85.00 44880.00 69.50 36696.00  42" RC PIPE CULV III

0045 0402000000-E 310  516 LF  110.00 56760.00 87.50 45150.00  48" RC PIPE CULV III

0046 0408000000-E 310  600 LF  145.00 87000.00 142.00 85200.00  54" RC PIPE CULV III

0047 0414000000-E 310  384 LF  170.00 65280.00 168.00 64512.00  60" RC PIPE CULV III

0048 0420000000-E 310  80 LF  275.00 22000.00 230.00 18400.00  66" RC PIPE CULV III

0049 0448000000-E 310  104 LF  125.00 13000.00 98.00 10192.00  ***" RCP CULV CLASS IV
(48")

0050 0448000000-E 310  360 LF  150.00 54000.00 162.00 58320.00  ***" RCP CULV CLASS IV
(54")

0051 0448000000-E 310  464 LF  185.00 85840.00 196.00 90944.00  ***" RCP CULV CLASS IV
(60")

0052 0448000000-E 310  180 LF  425.00 76500.00 475.00 85500.00  ***" RCP CULV CLASS IV
(84")

0053 0448200000-E 310  556 LF  30.00 16680.00 26.50 14734.00  15" RCP CULV CLASS IV

0054 0448300000-E 310  416 LF  34.00 14144.00 31.50 13104.00  18" RCP CULV CLASS IV

0055 0448400000-E 310  184 LF  40.00 7360.00 39.00 7176.00  24" RCP CULV CLASS IV

0056 0448500000-E 310  124 LF  50.00 6200.00 51.00 6324.00  30" RCP CULV CLASS IV

0057 0448600000-E 310  120 LF  55.00 6600.00 64.00 7680.00  36" RCP CULV CLASS IV

0058 0582000000-E 310  1,248 LF  40.00 49920.00 26.50 33072.00  15" CS PIPE CULV 0.064"

0059 0588000000-E 310  160 LF  45.00 7200.00 30.00 4800.00  18" CS PIPE CULV 0.064"

0060 0594000000-E 310  262 LF  50.00 13100.00 34.50 9039.00  24" CS PIPE CULV 0.064"

0061 0600000000-E 310  264 LF  65.00 17160.00 45.50 12012.00  30" CS PIPE CULV 0.079"

0062 0636000000-E 310  34 EA  375.00 12750.00 275.00 9350.00  **" CS ELBOW *****" THICK
(15", 0.064")

0063 0636000000-E 310  1 EA  450.00 450.00 325.00 325.00  **" CS ELBOW *****" THICK
(18", 0.064")

0064 0636000000-E 310  4 EA  500.00 2000.00 450.00 1800.00  **" CS ELBOW *****" THICK
(24", 0.064")

0065 0636000000-E 310  4 EA  700.00 2800.00 550.00 2200.00  **" CS ELBOW *****" THICK
(30", 0.079")

0066 0995000000-E 340  7,422 LF  11.50 85353.00 10.00 74220.00  PIPE REMOVAL

0067 1000000000-E 462  190 SY  58.00 11020.00 63.00 11970.00  6" SLOPE PROTECTION
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0068 1011000000-N 500 Lump Sum 350000.00 425000.00  FINE GRADING

0069 1099500000-E 505  15,200 CY  6.25 95000.00 6.52 99104.00  SHALLOW UNDERCUT

0070 1099700000-E 505  28,800 TON 23.00 662400.00 27.75 799200.00  CLASS IV SUBGRD STABILIZATION

0071 1115000000-E SP   30,000 SY  3.75 112500.00 2.60 78000.00  GEOTEXTILE FOR PVMT STABILIZ

0072 1121000000-E 520  102,700 TON 27.00 2772900.00 25.31 2599337.00  AGGREGATE BASE COURSE

0073 1220000000-E 545  3,000 TON 27.00 81000.00 30.42 91260.00  INCIDENTAL STONE BASE

0074 1231000000-E 560  66,690 CY  7.00 466830.00 6.25 416812.50  SHOULDER BORROW

0075 1275000000-E 600  543 GAL 5.00 2715.00 7.00 3801.00  PRIME COAT

0076 1330000000-E 607  1,860 SY  8.00 14880.00 5.35 9951.00  INCIDENTAL MILLING

0077 1489000000-E 610  11,420 TON 42.00 479640.00 38.35 437957.00  ASP CONC BASE CRS B25.0B

0078 1491000000-E 610  47,490 TON 39.20 1861608.00 33.20 1576668.00  ASP CONC BASE CRS B25.0C

0079 1498000000-E 610  15,810 TON 40.55 641095.50 33.00 521730.00  ASP CONC INTR CRS I19.0B

0080 1503000000-E 610  57,160 TON 40.30 2303548.00 33.30 1903428.00  ASP CONC INTR CRS I19.0C

0081 1519000000-E 610  13,960 TON 44.95 627502.00 31.50 439740.00  ASP CONC SURF CRS S9.5B

0082 1523000000-E 610  52,300 TON 44.25 2314275.00 31.00 1621300.00  ASP CONC SURF CRS S9.5C

0083 1525000000-E 610  6,660 TON 44.00 293040.00 39.60 263736.00  ASP CONC SURF CRS SF9.5A

0084 1575000000-E 620  10,465 TON 603.25 6313011.25 611.45 6398824.25  ASP FOR PLANT MIX

0085 1693000000-E 654  800 TON 150.00 120000.00 150.00 120000.00  ASPH PLT MIX PVMT REPAIR

0086 1840000000-E 665  54,930 LF  0.08 4394.40 0.22 12084.60  MILLED RUMBLE STRIPS

0087 1880000000-E SP   500 TON 30.00 15000.00 32.00 16000.00  GENERIC PAVING ITEM (TON)
STABILIZER AGGREGATE

0088 2000000000-N 806  215 EA  125.00 26875.00 160.00 34400.00  RIGHT OF WAY MARKERS

0089 2022000000-E 815  2,625 CY  20.00 52500.00 19.00 49875.00  SUBDRAIN EXCAVATION

0090 2033000000-E 815  1,315 CY  14.00 18410.00 48.00 63120.00  SUBDRAIN FINE AGGREGATE

0091 2044000000-E 815  7,800 LF  8.00 62400.00 9.25 72150.00  6" PERF SUBDRN PIPE

0092 2070000000-N 815  16 EA  325.00 5200.00 350.00 5600.00  SUBDRN PIPE OUTLET

0093 2077000000-E 815  96 LF  17.96 1724.16 40.00 3840.00  6" OUTLET PIPE

0094 2099000000-E 816  50,800 LF  4.50 228600.00 5.75 292100.00  SHOULDER DRAIN

0095 2110000000-E 816  50,800 LF  1.25 63500.00 1.50 76200.00  4" SHOULDER DRAIN PIPE

0096 2121000000-E 816  3,200 LF  10.00 32000.00 6.25 20000.00  4" OUTLET PIPE FOR SHDR DRN

0097 2132000000-N 816  81 EA  225.00 18225.00 300.00 24300.00  CONC PAD SHLDR DRN OUTLET

0098 2190000000-N 828  9 EA  797.28 7175.52 1200.00 10800.00  TEMP STL PLT COVER FOR MDS

0099 2209000000-E 838 41.4 CY  900.00 37260.00 900.00 37260.00  ENDWALLS

0100 2220000000-E 838 41.1 CY  900.00 36990.00 925.00 38017.50  REINFORCED ENDWALLS

0101 2253000000-E 840 2.245 CY  1607.81 3609.53 850.00 1908.25  PIPE COLLARS

0102 2264000000-E 840 2.572 CY  1543.18 3969.06 850.00 2186.20  PIPE PLUGS

0103 2275000000-E SP  10.9 CY  250.00 2725.00 275.00 2997.50  FLOWABLE FILL

0104 2286000000-N 840  278 EA  900.00 250200.00 1050.00 291900.00  MASNRY DRAINAGE STRUCT

0105 2297000000-E 840 60.648 CY  950.00 57615.60 1250.00 75810.00  MASNRY DRAINAGE STRUCT

0106 2308000000-E 840 158.7 LF  180.00 28566.00 250.00 39675.00  MASNRY DRAINAGE STRUCT

0107 2354000000-N 840  4 EA  450.00 1800.00 450.00 1800.00  FRAME W/GRATE 840.22 STD
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0108 2354200000-N 840  1 EA  480.00 480.00 450.00 450.00  FRAME W/GRATE 840.24 STD

0109 2364200000-N 840  18 EA  480.00 8640.00 450.00 8100.00  FRAME W/2GRTS 840.20 STD

0110 2365000000-N 840  160 EA  495.00 79200.00 450.00 72000.00  FRAME W/2GRTS 840.22 STD

0111 2366000000-N 840  50 EA  490.00 24500.00 450.00 22500.00  FRAME W/2GRTS 840.24 STD

0112 2367000000-N 840  19 EA  490.00 9310.00 450.00 8550.00  FRAME W/2GRTS 840.29 STD

0113 2374000000-N 840  2 EA  510.00 1020.00 450.00 900.00  FRAME-GRT-HD 840.03 **
(E)

0114 2374000000-N 840  6 EA  530.00 3180.00 450.00 2700.00  FRAME-GRT-HD 840.03 **
(F)

0115 2374000000-N 840  3 EA  525.00 1575.00 450.00 1350.00  FRAME-GRT-HD 840.03 **
(G)

0116 2396000000-N 840  13 EA  400.00 5200.00 375.00 4875.00  FRAME W/COVER STD 840.54

0117 2549000000-E 846  2,110 LF  12.50 26375.00 13.45 28379.50  2'-6" CONC CURB & GUTTER

0118 2556000000-E 846  6,127 LF  14.75 90373.25 16.00 98032.00  SHOULDER BERM GUTTER

0119 2612000000-E 848  170 SY  33.00 5610.00 40.00 6800.00  6" CONCRETE DRIVEWAY

0120 2619000000-E 850  360 SY  32.00 11520.00 37.00 13320.00  4" CONCRETE PAVED DITCH

0121 2655000000-E 852  520 SY  45.00 23400.00 48.00 24960.00  5" MONO CONC ISLDS (KEY IN)

0122 2710000000-N 854  2 EA  15000.00 30000.00 12000.00 24000.00  CONC BARRIER TRANS SECTN

0123 2717000000-E 854  1,261 LF  185.00 233285.00 190.00 239590.00  VAR HT CONC BARRIER *******
(T1)

0124 2717000000-E 854  117 LF  225.00 26325.00 295.00 34515.00  VAR HT CONC BARRIER *******
(T2)

0125 2815000000-N 858  2 EA  800.00 1600.00 1000.00 2000.00  ADJ DROP INLETS

0126 2830000000-N 858  1 EA  800.00 800.00 10100.00 10100.00  ADJ MANHOLES

0127 2845000000-N 858  1 EA  500.00 500.00 800.00 800.00  ADJ METER OR VALVE BOXES

0128 2905000000-N 859  1 EA  1440.00 1440.00 1200.00 1200.00  CONVERT DI TO JB

0129 2995000000-N SP   1 EA  1400.00 1400.00 1500.00 1500.00  GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING TRAFFIC BEAR-ING DROP INLET TO
TRAFFIC BEARING JUNC-TION BOX

0130 3030000000-E 862  23,250 LF  14.00 325500.00 14.00 325500.00  STL BM GUARDRAIL

0131 3045000000-E 862  275 LF  16.00 4400.00 16.00 4400.00  SBGR SHOP CURVED

0132 3150000000-N 862  200 EA  45.00 9000.00 45.00 9000.00  ADDIT GUARDRAIL POSTS

0133 3165000000-N SP   1 EA  1600.00 1600.00 1600.00 1600.00  GR ANCHOR TYPE **********
(350, TL-2)

0134 3195000000-N 862  1 EA  450.00 450.00 450.00 450.00  GR ANCHOR TYPE AT-1

0135 3210000000-N 862  17 EA  475.00 8075.00 475.00 8075.00  GR ANCHOR TYPE CAT-1

0136 3270000000-N SP   58 EA  1800.00 104400.00 1800.00 104400.00  GR ANCHOR TYPE 350

0137 3285000000-N SP   2 EA  1600.00 3200.00 1500.00 3000.00  GR ANCHOR TYPE M-350

0138 3317000000-N 862  12 EA  1450.00 17400.00 1450.00 17400.00  GR ANCHOR TYPE B-77

0139 3360000000-E 863  16,300 LF  1.00 16300.00 1.00 16300.00  REMOVE EXISTING GUARDRAIL

0140 3380000000-E 862  9,525 LF  4.00 38100.00 4.00 38100.00  TEMP STL BM GUARDRAIL

0141 3387000000-N 862  13 EA  100.00 1300.00 100.00 1300.00  TEMP GDRL ANCH UNITS ******
(CAT-1)

0142 3389100000-N SP   16 EA  600.00 9600.00 600.00 9600.00  TEMP GDRL ANCH UNITS 350
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0143 3389400000-E 865  14,830 LF  6.50 96395.00 6.50 96395.00  DBL FACED CABLE GUIDERAIL

0144 3389500000-N 865  40 EA  45.00 1800.00 45.00 1800.00  ADDITIONAL GUIDERAIL POSTS

0145 3389600000-N 865  14 EA  1800.00 25200.00 1800.00 25200.00  CBL GUIDERAIL ANCH UNIT

0146 3503000000-E 866  51,070 LF  1.98 101118.60 2.60 132782.00  WOVEN WIRE FENCE 47" FAB

0147 3509000000-E 866  3,310 EA  14.00 46340.00 15.00 49650.00  4" TIMBER POSTS 7'-6"LONG

0148 3515000000-E 866  640 EA  18.00 11520.00 26.00 16640.00  5" TIMBER POSTS 8'-0"LONG

0149 3557000000-E 866  300 LF  10.00 3000.00 1.00 300.00  ADDITIONAL BARBED WIRE

0150 3595000000-E 869  3,600 LF  3.00 10800.00 3.00 10800.00  RELAPPING GUARDRAIL

0151 3628000000-E 876  6,700 TON 40.00 268000.00 42.00 281400.00  RIP RAP, CLASS I

0152 3635000000-E 876  50 TON 90.00 4500.00 61.00 3050.00  RIP RAP, CLASS II

0153 3649000000-E 876  1,650 TON 39.00 64350.00 42.00 69300.00  RIP RAP, CLASS B

0154 3656000000-E 876  27,650 SY  2.50 69125.00 2.30 63595.00  GEOTEXTILE FOR DRAINGE

0155 4048000000-E 902  12 CY  950.00 11400.00 860.00 10320.00  REINF CONC FOUNDTN

0156 4054000000-E 902  1 CY  450.00 450.00 525.00 525.00  PLN CONC FOUNDTN

0157 4057000000-E SP   84 CY  950.00 79800.00 800.00 67200.00  OVERHEAD FOOTING

0158 4060000000-E 903  9,560 LB  3.90 37284.00 3.00 28680.00  SUPPORT, BREAKAWAY STL BM

0159 4072000000-E 903  3,304 LF  4.10 13546.40 8.00 26432.00  SUPPORT, 3-LB STL U-CHAN

0160 4082100000-N SP  Lump Sum 41506.25 44553.00  SUPPORT, OVRHD SIGN STR ****
(11+00 -Y9NBL)

0161 4082100000-N SP  Lump Sum 43839.30 44375.00  SUPPORT, OVRHD SIGN STR ****
(38+00 -Y9NBL)

0162 4082100000-N SP  Lump Sum 72333.25 70600.00  SUPPORT, OVRHD SIGN STR ****
(425+00 -L-)

0163 4082100000-N SP  Lump Sum 41506.25 44552.00  SUPPORT, OVRHD SIGN STR ****
(435+00 -L-)

0164 4082100000-N SP  Lump Sum 72333.25 70330.00  SUPPORT, OVRHD SIGN STR ****
(451+25 -L-)

0165 4082100000-N SP  Lump Sum 55556.75 56750.00  SUPPORT, OVRHD SIGN STR ****
(464+00 -L-)

0166 4082100000-N SP  Lump Sum 40404.25 40500.00  SUPPORT, OVRHD SIGN STR ****
(476+90 -L-)

0167 4096000000-N 904  7 EA  65.00 455.00 110.00 770.00  SIGN ERECTION, TYPE D

0168 4102000000-N 904  148 EA  55.00 8140.00 80.00 11840.00  SIGN ERECTION, TYPE E

0169 4108000000-N 904  15 EA  75.00 1125.00 135.00 2025.00  SIGN ERECTION, TYPE F

0170 4110000000-N 904  7 EA  475.00 3325.00 375.00 2625.00  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0171 4110000000-N 904  5 EA  375.00 1875.00 160.00 800.00  SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0172 4114000000-N 904  6 EA  55.00 330.00 19.00 114.00  SIGN ERECTION, MILEMARKERS

0173 4152000000-N 907  4 EA  150.00 600.00 700.00 2800.00  DISPOSE SIGN SYST STL BM

0174 4155000000-N 907  135 EA  1.00 135.00 3.00 405.00  DISPOSE SIGN SYST U-CHAN

0175 4400000000-E 1110  1,911 SF  3.89 7433.79 3.89 7433.79  WORK ZONE SIGNS (STAT)

0176 4405000000-E 1110  978 SF  16.18 15824.04 10.87 10630.86  WORK ZONE SIGNS (PORT)

0177 4410000000-E 1110  1,026 SF  5.05 5181.30 5.05 5181.30  WORK ZONE SIGNS (BARR)
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0178 4415000000-N 1115  2 EA  6441.73 12883.46 2400.00 4800.00  FLASHING ARROW BOARD

0179 4420000000-N 1120  4 EA  19974.35 79897.40 10795.00 43180.00  PORTABLE CHANGE MSG SIGN

0180 4430000000-N 1130  660 EA  50.00 33000.00 40.00 26400.00  DRUMS

0181 4435000000-N 1135  100 EA  25.00 2500.00 22.50 2250.00  CONES

0182 4445000000-E 1145  3,946 LF  14.39 56782.94 14.39 56782.94  BARRICADES (TYPE III)

0183 4450000000-N 1150  2,224 HR  25.42 56534.08 19.50 43368.00  FLAGGER

0184 4465000000-N 1160  2 EA  5000.00 10000.00 5000.00 10000.00  TEMPORARY CRASH CUSHIONS

0185 4470000000-N 1160  4 EA  2000.00 8000.00 2000.00 8000.00  RESET CRASH CUSHION

0186 4480000000-N 1165  3 EA  12840.65 38521.95 8700.00 26100.00  TMA

0187 4485000000-E 1170  1,300 LF  19.55 25415.00 19.55 25415.00  PORT CONC BARRIER

0188 4500000000-E 1170  1,500 LF  3.50 5250.00 3.50 5250.00  RESET PORT CONC BARRIER

0189 4510000000-N SP   80 HR  40.00 3200.00 38.00 3040.00  LAW ENFORCEMENT

0190 4516000000-N 1180  100 EA  42.00 4200.00 32.00 3200.00  SKINNY DRUM

0191 4520000000-N 1266  12 EA  45.00 540.00 45.00 540.00  TUBULAR MARKERS (FIXED)

0192 4650000000-N 1251  2,128 EA  4.85 10320.80 4.00 8512.00  TEMP RAISED PVMT MRKS

0193 4685000000-E 1205  103,852 LF  0.54 56080.08 0.55 57118.60  THERMO PVT MKG LINES 4"90

0194 4686000000-E 1205  102,382 LF  0.58 59381.56 0.59 60405.38  THERMO PVT MKG LINES 4"120

0195 4688000000-E 1205  76,880 LF  0.82 63041.60 0.80 61504.00  THERMO PVT MKG LINES,6"90 MILS

0196 4690000000-E 1205  12,770 LF  0.88 11237.60 0.90 11493.00  THERMO PVT MKG LINES 6"120 MILS

0197 4695000000-E 1205  6,449 LF  1.25 8061.25 1.75 11285.75  THERMO PVT MKG LINES 8"90 MILS

0198 4710000000-E 1205  580 LF  6.85 3973.00 9.00 5220.00  24"WIDE THERMO 120 MILS

0199 4721000000-E 1205  4 EA  185.00 740.00 100.00 400.00  THERMO PVT MKG CHARACTER 120

0200 4725000000-E 1205  37 EA  155.00 5735.00 160.00 5920.00  THERMO PVT SYMBOL 90MILS

0201 4780000000-E 1205  120 LF  15.00 1800.00 3.00 360.00  8" COLD APPL PLSTIC LINES TYPE **
(II)

0202 4810000000-E 1205  1,128,558 LF  0.15 169283.70 0.14 157998.12  PAINT PVMT MARKINGS 4"

0203 4820000000-E 1205  19,030 LF  0.65 12369.50 0.45 8563.50  PAINT PVMT MARKINGS 8"

0204 4835000000-E 1205  1,972 LF  2.00 3944.00 3.00 5916.00  PAINT PVT MKG LINES 24"

0205 4840000000-N 1205  8 EA  65.00 520.00 50.00 400.00  PAINT PVT MKG CHARACTER

0206 4845000000-N 1205  130 EA  65.00 8450.00 50.00 6500.00  PAINT PVT MKG SYMBOL

0207 4847000000-E 1205  2,678 LF  1.25 3347.50 5.50 14729.00  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0208 4847100000-E 1205  684 LF  1.90 1299.60 9.00 6156.00  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0209 4850000000-E 1205  7,913 LF  1.00 7913.00 0.90 7121.70  LINE REMOVAL 4" WIDE

0210 4900000000-N 1251  14 EA  25.00 350.00 10.00 140.00  PERM RAISED PVMT MARKERS

0211 4905000000-N 1253  1,459 EA  29.00 42311.00 29.20 42602.80  SNOWPLB PVMT MRKER

0212 4915000000-E 1264  9 EA  100.00 900.00 45.00 405.00  7' U-CHANNEL POSTS

0213 4935000000-N 1267  44 EA  65.00 2860.00 48.00 2112.00  FLEX DELINATR (CRYSTAL)

0214 4940000000-N 1267  38 EA  65.00 2470.00 47.00 1786.00  FLEX DELINATR (YELLOW)

0215 4945000000-N 1267  5 EA  65.00 325.00 32.00 160.00  FLEX DELINATR (CRY & RED)

0216 4950000000-N 1267  5 EA  65.00 325.00 32.00 160.00  FLEX DELINATR (YEL & RED)
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0217 4955000000-N 1264  9 EA  100.00 900.00 82.00 738.00  OBJECT MARKERS (END OF RD)

0218 6000000000-E 1605  52,200 LF  1.43 74646.00 1.86 97092.00  TEMPORARY SILT FENCE

0219 6006000000-E 1610  18,200 TON 38.00 691600.00 0.10 1820.00  EROS CONTRL STONE CL A

0220 6009000000-E 1610  25,000 TON 38.00 950000.00 0.10 2500.00  EROS CONTRL STONE CL B

0221 6012000000-E 1610  15,225 TON 30.00 456750.00 0.10 1522.50  SEDIMENT CONTROL STONE

0222 6015000000-E 1615  720 ACR 500.00 360000.00 500.00 360000.00  TEMPORARY MULCHING

0223 6018000000-E 1620  17,000 LB  2.00 34000.00 3.40 57800.00  SEED FOR TEMP SEEDING

0224 6021000000-E 1620 68.75 TON 1000.00 68750.00 1200.00 82500.00  FERT FOR TEMP SEEDING

0225 6024000000-E 1622  16,000 LF  13.08 209280.00 0.10 1600.00  TEMPORARY SLOPE DRAINS

0226 6029000000-E SP   11,300 LF  1.20 13560.00 1.78 20114.00  SAFETY FENCE

0227 6030000000-E 1630  52,500 CY  6.00 315000.00 0.10 5250.00  SILT EXCAVATION

0228 6036000000-E 1631  170,000 SY  0.95 161500.00 1.30 221000.00  MATTING FOR EROS CONTROL

0229 6037000000-E SP   1,250 SY  2.75 3437.50 4.80 6000.00  COIR FIBER MAT

0230 6038000000-E SP   26,000 SY  3.50 91000.00 5.80 150800.00  PERM SOIL REINF MAT

0231 6042000000-E 1632  10,500 LF  4.15 43575.00 4.05 42525.00  1/4" HARDWARE CLOTH

0232 6045000000-E SP   20 LF  54.95 1099.00 45.00 900.00  **" TEMPORARY PIPE
(15")

0233 6045000000-E SP   355 LF  74.40 26412.00 50.00 17750.00  **" TEMPORARY PIPE
(36")

0234 6046000000-E 1636  60 LF  68.92 4135.20 150.00 9000.00  TEMP PIPE FOR STREAM CROSS

0235 6069000000-E 1638  750 CY  14.37 10777.50 50.00 37500.00  STILLING BASINS

0236 6071012000-E SP   18,700 LF  3.15 58905.00 12.60 235620.00  COIR FIBER WATTLE

0237 6071020000-E SP   20,000 LB  6.50 130000.00 10.00 200000.00  POLYACRYLAMIDE (PAM)

0238 6071030000-E 1640  4,500 LF  3.90 17550.00 5.60 25200.00  COIR FIBER BAFFLE

0239 6071050000-E SP   73 EA  892.87 65179.51 860.00 62780.00  **" SKIMMER
(1-1/2")

0240 6071050000-E SP   2 EA  1159.10 2318.20 880.00 1760.00  **" SKIMMER
(2")

0241 6084000000-E 1660  475 ACR 1575.00 748125.00 2025.00 961875.00  SEEDING AND MULCHING

0242 6087000000-E 1660  300 ACR 85.00 25500.00 60.00 18000.00  MOWING

0243 6090000000-E 1661  7,300 LB  2.50 18250.00 10.00 73000.00  SEED FOR REPAIR SEEDING

0244 6093000000-E 1661 19.25 TON 1000.00 19250.00 1400.00 26950.00  FERT FOR REPAIR SEEDING

0245 6096000000-E 1662  10,600 LB  2.25 23850.00 1.46 15476.00  SEED FOR SUPP SEEDING

0246 6108000000-E 1665  320 TON 1050.00 336000.00 750.00 240000.00  FERTILIZER TOPDRESSING

0247 6111000000-E SP   320 LF  62.07 19862.40 100.00 32000.00  IMPERVIOUS DIKE

0248 6114500000-N 1667  105 MHR 50.00 5250.00 60.00 6300.00  SPECIALIZED HAND MOWING

0249 6117000000-N SP   125 EA  60.00 7500.00 400.00 50000.00  RESPONSE FOR EROS CONTROL

0250 6120000000-E SP   210 CY  49.43 10380.30 45.00 9450.00  CULVERT DIVERSION CHANNEL

0251 6123000000-E 1670  10 ACR 1200.00 12000.00 1800.00 18000.00  REFORESTATION

CULVERT ITEMS

0252 8056000000-N 402 Lump Sum 10000.00 668.00  REMV EXIST STR **********
(509+83.00-L-)
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0253 8126000000-N 414 Lump Sum 60000.00 60000.00  CULV EXCAV @ ************
(509+83.00-L-)

0254 8133000000-E 414  721 TON 40.00 28840.00 40.00 28840.00  FND CONDIT MAT, BOX CULV

0255 8196000000-E 420 980.5 CY  465.00 455932.50 465.90 456814.95  CLASS A CONCRETE (CULV)

0256 8245000000-E 425  101,576 LB  1.00 101576.00 1.00 101576.00  REINF STEEL (CULVERT)

WALL ITEMS

0257 8847000000-E SP   24,362 SF  25.00 609050.00 26.35 641938.70  GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL

STRUCTURE ITEMS

0258 8091000000-N 410 Lump Sum 7000.00 7000.00  FND EXCAV B** STA *******
(1, 378+94.34-L-)

0259 8091000000-N 410 Lump Sum 13000.00 13000.00  FND EXCAV B** STA *******
(1, 456+99.33-L-)

0260 8091000000-N 410 Lump Sum 7000.00 7000.00  FND EXCAV B** STA *******
(395+64.54-L-)

0261 8112730000-N 450  5 EA  1200.00 6000.00 1200.00 6000.00  PDA TESTING

0262 8147000000-E 420  41,136 SF  25.60 1053081.60 25.60 1053081.60  REINF CONCRETE DECK SLAB

0263 8161000000-E 420  40,286 SF  0.35 14100.10 0.35 14100.10  GROOVING BRIDGE FLOORS

0264 8182000000-E 420 559.5 CY  755.00 422422.50 755.00 422422.50  CLASS A CONCRETE (BRIDGE)

0265 8210000000-N 422 Lump Sum 27000.00 27000.00  BRG APPR SLAB ***********
(378+94.34-L-)

0266 8210000000-N 422 Lump Sum 69000.00 69000.00  BRG APPR SLAB ***********
(395+64.54-L-)

0267 8210000000-N 422 Lump Sum 32000.00 32000.00  BRG APPR SLAB ***********
(456+99.33-L-)

0268 8217000000-E 425  94,833 LB  0.85 80608.05 0.85 80608.05  REINF STEEL (BRIDGE)

0269 8238000000-E 425  6,696 LB  1.50 10044.00 1.50 10044.00  SPIRAL COL REINF STL BRG

0270 8274000000-E 430  836 LF  242.00 202312.00 242.00 202312.00  63" MOD PRESTR CONC GIRDR

0271 8280000000-E 440 Lump Sum 1900000.00 1830000.00  STRUCTURAL STEEL

0272 8364000000-E 450  6,200 LF  53.00 328600.00 53.00 328600.00  HP12X53 PILES

0273 8393000000-N 450  122 EA  350.00 42700.00 350.00 42700.00  PILE REDRIVES

0274 8503000000-E 460 1,494.38 LF  69.00 103112.22 69.00 103112.22  CONCRETE BARRIER RAIL

0275 8510000000-E 460 304.83 LF  60.00 18289.80 60.00 18289.80  CONCRETE MEDIAN BARRIER

0276 8531000000-E 462  2,762 SY  69.00 190578.00 69.00 190578.00  4" SLOPE PROTECTION

0277 8657000000-N 430 Lump Sum 20000.00 20000.00  ELASTOMERIC BEARINGS

0278 8692000000-N SP  Lump Sum 14000.00 14000.00  FOAM JOINT SEALS

0279 8706000000-N SP  Lump Sum 111000.00 111000.00  EXPANSION JOINT SEALS

0280 8860000000-N SP  Lump Sum 45000.00 45000.00  GENERIC STRUCTURE ITEM (LS)
DISC BEARINGS

 

    TOTAL 52417034.80 TOTAL 53559381.96  CONTRACT TOTAL



FEB 04, 2014 03:13 PM

TIP NO R-3421C 2:00 PM 18 /  18 014

RICHMOND

34542.3.FS5

FED AID NO HPPNHS-0220(65)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

I-73/74 FROM SW OF SR-1304 (HARRINGTON RD) TO I-73/74 INTERCHANGE, SOUTH OF ELLERBE.

   

C202962JAN 21 2014

3.724 MI

 

    SUB-TOTAL 46434788.03 SUB-TOTAL 47622696.04  ROADWAY ITEMS

    SUB-TOTAL 656348.50 SUB-TOTAL 647898.95  CULVERT ITEMS

    SUB-TOTAL 609050.00 SUB-TOTAL 641938.70  WALL ITEMS

    SUB-TOTAL 4716848.27 SUB-TOTAL 4646848.27  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  49840728.96   W. C. ENGLISH, INC.

     2  50382495.16   BARNHILL CONTRACTING COMPANY

     3  52152632.51   JONES BROTHERS INC.

     4  52417034.80   TRIANGLE GRADING & PAVING INC

     5  53559381.96   C. M. LINDSAY & SONS, INC.



FEB 04, 2014 03:13 PM

TIP NO B-4731 2:00 PM 1 /  9 015

CHATHAM

38504.3.FD1

FED AID NO BRZ-2159(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #129 OVER HARLAND'S CREEK ON SR-2159 (ALSTON CHAPEL RD).

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

YOUNG & MCQUEEN GRADING CO
INC

FSC II LLC DBA FRED SMITH
COMPANY

BURNSVILLE,  NC RALEIGH,  NC

C203297JAN 21 2014

0.125 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 42500.00  46000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 7000.00 17045.00  10000.00BRG APP SUB REG TIER**
(16+13.50)

0003 0043000000-N 226 Lump Sum 105000.00 21000.00  55000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  12.00 2400.00 5.00 1000.00 10.00  2000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  415 CY  3.00 1245.00 4.20 1743.00 10.00  4150.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  28.00 5600.00 37.75 7550.00 1.00  200.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  2.25 675.00 2.50 750.00 3.00  900.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  20 TON 26.50 530.00 23.50 470.00 30.00  600.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  50 SY  4.50 225.00 2.50 125.00 3.00  150.00FND CONDIT GEOTEXTILE

0011 0335300000-E 305  16 LF  44.00 704.00 44.00 704.00 40.00  640.0018" DRAINAGE PIPE

0012 0343000000-E 310  76 LF  42.00 3192.00 38.00 2888.00 40.00  3040.0015" SIDE DRAIN PIPE

0013 0344000000-E 310  36 LF  44.00 1584.00 44.00 1584.00 40.00  1440.0018" SIDE DRAIN PIPE

0014 0995000000-E 340  45 LF  10.00 450.00 2.00 90.00 10.00  450.00PIPE REMOVAL

0015 1220000000-E 545  30 TON 25.00 750.00 18.50 555.00 40.00  1200.00INCIDENTAL STONE BASE

0016 1489000000-E 610  410 TON 59.00 24190.00 66.00 27060.00 48.00  19680.00ASP CONC BASE CRS B25.0B

0017 1525000000-E 610  330 TON 65.00 21450.00 72.00 23760.00 48.00  15840.00ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  45 TON 641.00 28845.00 714.00 32130.00 600.00  27000.00ASP FOR PLANT MIX

0019 2000000000-N 806  24 EA  200.00 4800.00 75.00 1800.00 150.00  3600.00RIGHT OF WAY MARKERS

0020 2286000000-N 840  1 EA  1250.00 1250.00 1500.00 1500.00 1900.00  1900.00MASNRY DRAINAGE STRUCT

0021 2367000000-N 840  1 EA  1000.00 1000.00 421.00 421.00 750.00  750.00FRAME W/2GRTS 840.29 STD

0022 2556000000-E 846  15 LF  25.00 375.00 36.00 540.00 40.00  600.00SHOULDER BERM GUTTER

0023 2752000000-E SP   15 LF  25.00 375.00 36.00 540.00 40.00  600.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0024 3030000000-E 862  175 LF  14.50 2537.50 13.50 2362.50 12.00  2100.00STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  1.00 5.00 22.25 111.25 20.00  100.00ADDIT GUARDRAIL POSTS

0026 3165000000-N SP   1 EA  1600.00 1600.00 1450.00 1450.00 1300.00  1300.00GR ANCHOR TYPE **********
(350 TL-2)

0027 3215000000-N 862  4 EA  1450.00 5800.00 1113.00 4452.00 1000.00  4000.00GR ANCHOR TYPE III

0028 3270000000-N SP   3 EA  1675.00 5025.00 2003.00 6009.00 1800.00  5400.00GR ANCHOR TYPE 350

0029 3649000000-E 876  300 TON 38.00 11400.00 38.00 11400.00 40.00  12000.00RIP RAP, CLASS B

0030 3656000000-E 876  1,935 SY  0.01 19.35 2.30 4450.50 1.00  1935.00GEOTEXTILE FOR DRAINGE

0031 4072000000-E 903  121 LF  4.25 514.25 4.75 574.75 4.25  514.25SUPPORT, 3-LB STL U-CHAN

0032 4096000000-N 904  2 EA  75.00 150.00 83.50 167.00 75.00  150.00SIGN ERECTION, TYPE D

0033 4102000000-N 904  14 EA  50.00 700.00 55.65 779.10 50.00  700.00SIGN ERECTION, TYPE E

0034 4155000000-N 907  20 EA  1.00 20.00 1.10 22.00 1.00  20.00DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  570 SF  3.50 1995.00 4.00 2280.00 3.50  1995.00WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  154 SF  16.00 2464.00 18.00 2772.00 2.50  385.00WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  144 LF  2.50 360.00 4.60 662.40 16.00  2304.00BARRICADES (TYPE III)

0038 4810000000-E 1205  3,580 LF  0.58 2076.40 0.60 2148.00 1.00  3580.00PAINT PVMT MARKINGS 4"

0039 4900000000-N 1251  8 EA  10.00 80.00 28.00 224.00 10.00  80.00PERM RAISED PVMT MARKERS



FEB 04, 2014 03:13 PM

TIP NO B-4731 2:00 PM 2 /  9 015

CHATHAM

38504.3.FD1

FED AID NO BRZ-2159(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #129 OVER HARLAND'S CREEK ON SR-2159 (ALSTON CHAPEL RD).

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

YOUNG & MCQUEEN GRADING CO
INC

FSC II LLC DBA FRED SMITH
COMPANY

BURNSVILLE,  NC RALEIGH,  NC

C203297JAN 21 2014

0.125 MI

0040 6000000000-E 1605  525 LF  2.25 1181.25 3.50 1837.50 2.50  1312.50TEMPORARY SILT FENCE

0041 6006000000-E 1610  210 TON 0.01 2.10 27.00 5670.00 1.00  210.00EROS CONTRL STONE CL A

0042 6009000000-E 1610  200 TON 33.00 6600.00 31.00 6200.00 25.00  5000.00EROS CONTRL STONE CL B

0043 6012000000-E 1610  355 TON 0.01 3.55 24.50 8697.50 10.00  3550.00SEDIMENT CONTROL STONE

0044 6015000000-E 1615  3 ACR 0.01 0.03 530.00 1590.00 400.00  1200.00TEMPORARY MULCHING

0045 6018000000-E 1620  150 LB  0.01 1.50 2.00 300.00 4.00  600.00SEED FOR TEMP SEEDING

0046 6021000000-E 1620 2.5 TON 0.01 0.03 810.00 2025.00 100.00  250.00FERT FOR TEMP SEEDING

0047 6024000000-E 1622  200 LF  0.01 2.00 5.50 1100.00 1.00  200.00TEMPORARY SLOPE DRAINS

0048 6029000000-E SP   100 LF  2.00 200.00 3.50 350.00 8.00  800.00SAFETY FENCE

0049 6030000000-E 1630  460 CY  3.00 1380.00 12.50 5750.00 5.00  2300.00SILT EXCAVATION

0050 6036000000-E 1631  3,800 SY  1.50 5700.00 2.00 7600.00 2.00  7600.00MATTING FOR EROS CONTROL

0051 6037000000-E SP   250 SY  6.00 1500.00 3.00 750.00 5.00  1250.00COIR FIBER MAT

0052 6038000000-E SP   375 SY  6.00 2250.00 3.50 1312.50 6.00  2250.00PERM SOIL REINF MAT

0053 6042000000-E 1632  80 LF  8.00 640.00 6.50 520.00 4.00  320.001/4" HARDWARE CLOTH

0054 6070000000-N 1639  12 EA  0.01 0.12 150.00 1800.00 100.00  1200.00SPECIAL STILLING BASINS

0055 6071010000-E SP   125 LF  10.00 1250.00 8.00 1000.00 15.00  1875.00WATTLE

0056 6071020000-E SP   80 LB  10.00 800.00 8.00 640.00 3.00  240.00POLYACRYLAMIDE (PAM)

0057 6071030000-E 1640  160 LF  8.00 1280.00 5.50 880.00 6.00  960.00COIR FIBER BAFFLE

0058 6071050000-E SP   3 EA  925.00 2775.00 715.00 2145.00 1000.00  3000.00**" SKIMMER
(1-1/2")

0059 6084000000-E 1660  3 ACR 0.01 0.03 1900.00 5700.00 750.00  2250.00SEEDING AND MULCHING

0060 6087000000-E 1660 1.5 ACR 50.00 75.00 1.00 1.50 100.00  150.00MOWING

0061 6090000000-E 1661  50 LB  2.00 100.00 1.00 50.00 8.00  400.00SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 2000.00 500.00 1.00 0.25 900.00  225.00FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  75 LB  2.00 150.00 1.00 75.00 4.00  300.00SEED FOR SUPP SEEDING

0064 6108000000-E 1665 1.75 TON 2000.00 3500.00 1.00 1.75 500.00  875.00FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 18.00 180.00 1.00 10.00 40.00  400.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   18 EA  75.00 1350.00 1.00 18.00 50.00  900.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0067 8035000000-N 402 Lump Sum 14350.00 78010.00  75000.00REMV EXIST STR **********
(16+13.50 -L-)

0068 8105520000-E 411 67.25 LF  355.00 23873.75 273.00 18359.25 270.00  18157.503'-0" DRILLD PIER IN SOIL

0069 8105620000-E 411  36 LF  1465.00 52740.00 1508.00 54288.00 1375.00  49500.003'-0" DRILLD PIER NO SOIL

0070 8111200000-E 411 55.5 LF  100.00 5550.00 111.00 6160.50 100.00  5550.00PERM STL CASING FOR 3' PIER

0071 8113000000-N 411  1 EA  500.00 500.00 555.00 555.00 500.00  500.00SID INSPECTIONS

0072 8115000000-N 411  1 EA  2500.00 2500.00 1000.00 1000.00 1000.00  1000.00CSL TESTING

0073 8121000000-N 412 Lump Sum 5000.00 27000.00  15000.00UNCL STR EXCAV STA *****
(16+13.50 -L-)

0074 8182000000-E 420 79.9 CY  803.00 64159.70 760.00 60724.00 1300.00  103870.00CLASS A CONCRETE (BRIDGE)

0075 8210000000-N 422 Lump Sum 19000.00 17500.00  21000.00BRG APPR SLAB ***********
(16+13.50 -L-)



FEB 04, 2014 03:13 PM

TIP NO B-4731 2:00 PM 3 /  9 015

CHATHAM

38504.3.FD1

FED AID NO BRZ-2159(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #129 OVER HARLAND'S CREEK ON SR-2159 (ALSTON CHAPEL RD).

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

YOUNG & MCQUEEN GRADING CO
INC

FSC II LLC DBA FRED SMITH
COMPANY

BURNSVILLE,  NC RALEIGH,  NC

C203297JAN 21 2014

0.125 MI

0076 8217000000-E 425  21,587 LB  0.75 16190.25 1.00 21587.00 2.00  43174.00REINF STEEL (BRIDGE)

0077 8238000000-E 425  2,478 LB  1.15 2849.70 1.50 3717.00 4.00  9912.00SPIRAL COL REINF STL BRG

0078 8364000000-E 450  315 LF  40.70 12820.50 58.25 18348.75 50.00  15750.00HP12X53 PILES

0079 8475000000-E 460 234.9 LF  132.00 31006.80 116.00 27248.40 125.00  29362.50TWO BAR METAL RAIL

0080 8517000000-E 460 250.52 LF  68.60 17185.67 75.00 18789.00 70.00  17536.401'-**"X*****"CONC PARAPET
(1'-2" X 2'-10")

0081 8608000000-E 876  416 TON 44.60 18553.60 37.00 15392.00 60.00  24960.00RIP RAP II (2'-0")

0082 8622000000-E 876  462 SY  2.20 1016.40 2.30 1062.60 2.50  1155.00GEOTEXTILE FOR DRAINAGE

0083 8657000000-N 430 Lump Sum 6550.00 5850.00  7000.00ELASTOMERIC BEARINGS

0084 8762000000-E 430  715 LF  125.00 89375.00 105.00 75075.00 110.00  78650.003'-0"X 1'-9"PRESTR SLABS

0085 8763000000-E 430  660 LF  155.00 102300.00 140.00 92400.00 140.00  92400.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 823329.48 TOTAL 824711.00 TOTAL  881399.15CONTRACT TOTAL

 

    SUB-TOTAL 337808.11 SUB-TOTAL 281644.50 SUB-TOTAL  271921.75ROADWAY ITEMS

    SUB-TOTAL 485521.37 SUB-TOTAL 543066.50 SUB-TOTAL  609477.40STRUCTURE ITEMS



FEB 04, 2014 03:13 PM

TIP NO B-4731 2:00 PM 4 /  9 015

CHATHAM

38504.3.FD1

FED AID NO BRZ-2159(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #129 OVER HARLAND'S CREEK ON SR-2159 (ALSTON CHAPEL RD).

SMITH-ROWE, LLC

 

R.E. BURNS & SONS CO., INC. THE HURLEY GROUP LLC

STATESVILLE,  NC DURHAM,  NC

C203297JAN 21 2014

0.125 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44000.00 45000.00  45000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 5000.00 5000.00  10000.00BRG APP SUB REG TIER**
(16+13.50)

0003 0043000000-N 226 Lump Sum 111500.00 111500.00  75000.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 0.01  0.01SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  13.00 2600.00 13.00 2600.00 10.00  2000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  415 CY  4.00 1660.00 4.00 1660.00 7.00  2905.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  8.00 1600.00 8.00 1600.00 22.00  4400.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  2.00 600.00 2.00 600.00 1.50  450.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  20 TON 25.00 500.00 25.00 500.00 30.00  600.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  50 SY  2.00 100.00 2.00 100.00 1.50  75.00FND CONDIT GEOTEXTILE

0011 0335300000-E 305  16 LF  45.00 720.00 45.00 720.00 52.00  832.0018" DRAINAGE PIPE

0012 0343000000-E 310  76 LF  31.00 2356.00 31.00 2356.00 44.00  3344.0015" SIDE DRAIN PIPE

0013 0344000000-E 310  36 LF  33.00 1188.00 33.00 1188.00 50.00  1800.0018" SIDE DRAIN PIPE

0014 0995000000-E 340  45 LF  11.00 495.00 11.00 495.00 10.00  450.00PIPE REMOVAL

0015 1220000000-E 545  30 TON 25.00 750.00 25.00 750.00 17.00  510.00INCIDENTAL STONE BASE

0016 1489000000-E 610  410 TON 59.00 24190.00 59.00 24190.00 59.00  24190.00ASP CONC BASE CRS B25.0B

0017 1525000000-E 610  330 TON 65.00 21450.00 65.00 21450.00 65.00  21450.00ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  45 TON 641.00 28845.00 641.00 28845.00 641.00  28845.00ASP FOR PLANT MIX

0019 2000000000-N 806  24 EA  190.00 4560.00 275.00 6600.00 150.00  3600.00RIGHT OF WAY MARKERS

0020 2286000000-N 840  1 EA  1375.00 1375.00 1375.00 1375.00 2000.00  2000.00MASNRY DRAINAGE STRUCT

0021 2367000000-N 840  1 EA  350.00 350.00 350.00 350.00 650.00  650.00FRAME W/2GRTS 840.29 STD

0022 2556000000-E 846  15 LF  75.00 1125.00 70.00 1050.00 65.00  975.00SHOULDER BERM GUTTER

0023 2752000000-E SP   15 LF  75.00 1125.00 70.00 1050.00 65.00  975.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0024 3030000000-E 862  175 LF  15.00 2625.00 14.50 2537.50 12.00  2100.00STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  13.00 65.00 1.00 5.00 20.00  100.00ADDIT GUARDRAIL POSTS

0026 3165000000-N SP   1 EA  1675.00 1675.00 1600.00 1600.00 1300.00  1300.00GR ANCHOR TYPE **********
(350 TL-2)

0027 3215000000-N 862  4 EA  1375.00 5500.00 1450.00 5800.00 1000.00  4000.00GR ANCHOR TYPE III

0028 3270000000-N SP   3 EA  1800.00 5400.00 1675.00 5025.00 1800.00  5400.00GR ANCHOR TYPE 350

0029 3649000000-E 876  300 TON 31.00 9300.00 31.00 9300.00 42.00  12600.00RIP RAP, CLASS B

0030 3656000000-E 876  1,935 SY  1.85 3579.75 1.85 3579.75 2.00  3870.00GEOTEXTILE FOR DRAINGE

0031 4072000000-E 903  121 LF  4.25 514.25 4.25 514.25 5.15  623.15SUPPORT, 3-LB STL U-CHAN

0032 4096000000-N 904  2 EA  75.00 150.00 75.00 150.00 95.00  190.00SIGN ERECTION, TYPE D

0033 4102000000-N 904  14 EA  50.00 700.00 50.00 700.00 55.00  770.00SIGN ERECTION, TYPE E

0034 4155000000-N 907  20 EA  1.00 20.00 1.00 20.00 5.00  100.00DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  570 SF  3.50 1995.00 3.50 1995.00 3.69  2103.30WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  154 SF  16.00 2464.00 16.00 2464.00 4.25  654.50WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  144 LF  2.50 360.00 2.50 360.00 14.89  2144.16BARRICADES (TYPE III)

0038 4810000000-E 1205  3,580 LF  2.54 9093.20 0.54 1933.20 0.58  2076.40PAINT PVMT MARKINGS 4"

0039 4900000000-N 1251  8 EA  25.00 200.00 25.00 200.00 10.00  80.00PERM RAISED PVMT MARKERS



FEB 04, 2014 03:13 PM

TIP NO B-4731 2:00 PM 5 /  9 015

CHATHAM

38504.3.FD1

FED AID NO BRZ-2159(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #129 OVER HARLAND'S CREEK ON SR-2159 (ALSTON CHAPEL RD).

SMITH-ROWE, LLC

 

R.E. BURNS & SONS CO., INC. THE HURLEY GROUP LLC

STATESVILLE,  NC DURHAM,  NC

C203297JAN 21 2014

0.125 MI

0040 6000000000-E 1605  525 LF  2.00 1050.00 2.00 1050.00 2.50  1312.50TEMPORARY SILT FENCE

0041 6006000000-E 1610  210 TON 18.00 3780.00 18.00 3780.00 40.00  8400.00EROS CONTRL STONE CL A

0042 6009000000-E 1610  200 TON 18.00 3600.00 18.00 3600.00 40.00  8000.00EROS CONTRL STONE CL B

0043 6012000000-E 1610  355 TON 13.00 4615.00 13.00 4615.00 33.00  11715.00SEDIMENT CONTROL STONE

0044 6015000000-E 1615  3 ACR 500.00 1500.00 500.00 1500.00 500.00  1500.00TEMPORARY MULCHING

0045 6018000000-E 1620  150 LB  3.00 450.00 3.00 450.00 4.00  600.00SEED FOR TEMP SEEDING

0046 6021000000-E 1620 2.5 TON 1500.00 3750.00 1500.00 3750.00 1400.00  3500.00FERT FOR TEMP SEEDING

0047 6024000000-E 1622  200 LF  5.00 1000.00 5.00 1000.00 12.97  2594.00TEMPORARY SLOPE DRAINS

0048 6029000000-E SP   100 LF  3.00 300.00 3.00 300.00 2.50  250.00SAFETY FENCE

0049 6030000000-E 1630  460 CY  2.00 920.00 2.00 920.00 9.00  4140.00SILT EXCAVATION

0050 6036000000-E 1631  3,800 SY  1.00 3800.00 1.00 3800.00 1.35  5130.00MATTING FOR EROS CONTROL

0051 6037000000-E SP   250 SY  2.50 625.00 2.50 625.00 6.20  1550.00COIR FIBER MAT

0052 6038000000-E SP   375 SY  3.75 1406.25 3.75 1406.25 8.00  3000.00PERM SOIL REINF MAT

0053 6042000000-E 1632  80 LF  6.00 480.00 6.00 480.00 4.50  360.001/4" HARDWARE CLOTH

0054 6070000000-N 1639  12 EA  50.00 600.00 209.43 2513.16 500.00  6000.00SPECIAL STILLING BASINS

0055 6071010000-E SP   125 LF  17.00 2125.00 7.00 875.00 12.20  1525.00WATTLE

0056 6071020000-E SP   80 LB  3.00 240.00 3.00 240.00 8.00  640.00POLYACRYLAMIDE (PAM)

0057 6071030000-E 1640  160 LF  6.25 1000.00 6.25 1000.00 6.00  960.00COIR FIBER BAFFLE

0058 6071050000-E SP   3 EA  800.00 2400.00 800.00 2400.00 1000.00  3000.00**" SKIMMER
(1-1/2")

0059 6084000000-E 1660  3 ACR 1200.00 3600.00 2000.00 6000.00 2800.00  8400.00SEEDING AND MULCHING

0060 6087000000-E 1660 1.5 ACR 75.00 112.50 10.00 15.00 100.00  150.00MOWING

0061 6090000000-E 1661  50 LB  3.00 150.00 3.00 150.00 16.00  800.00SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 2000.00 500.00 2000.00 500.00 1600.00  400.00FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  75 LB  2.75 206.25 2.75 206.25 3.20  240.00SEED FOR SUPP SEEDING

0064 6108000000-E 1665 1.75 TON 1000.00 1750.00 1000.00 1750.00 1020.00  1785.00FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 17.00 170.00 10.00 100.00 80.00  800.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   18 EA  1.00 18.00 1.00 18.00 300.00  5400.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0067 8035000000-N 402 Lump Sum 35540.00 20000.00  85000.00REMV EXIST STR **********
(16+13.50 -L-)

0068 8105520000-E 411 67.25 LF  275.85 18550.91 360.00 24210.00 424.00  28514.003'-0" DRILLD PIER IN SOIL

0069 8105620000-E 411  36 LF  2577.18 92778.48 1565.00 56340.00 1410.00  50760.003'-0" DRILLD PIER NO SOIL

0070 8111200000-E 411 55.5 LF  128.58 7136.19 100.00 5550.00 100.00  5550.00PERM STL CASING FOR 3' PIER

0071 8113000000-N 411  1 EA  565.00 565.00 500.00 500.00 500.00  500.00SID INSPECTIONS

0072 8115000000-N 411  1 EA  2815.00 2815.00 2500.00 2500.00 2500.00  2500.00CSL TESTING

0073 8121000000-N 412 Lump Sum 7500.00 12000.00  10000.00UNCL STR EXCAV STA *****
(16+13.50 -L-)

0074 8182000000-E 420 79.9 CY  700.25 55949.98 1000.00 79900.00 875.00  69912.50CLASS A CONCRETE (BRIDGE)

0075 8210000000-N 422 Lump Sum 17500.00 20000.00  16000.00BRG APPR SLAB ***********
(16+13.50 -L-)



FEB 04, 2014 03:13 PM

TIP NO B-4731 2:00 PM 6 /  9 015

CHATHAM

38504.3.FD1

FED AID NO BRZ-2159(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #129 OVER HARLAND'S CREEK ON SR-2159 (ALSTON CHAPEL RD).

SMITH-ROWE, LLC

 

R.E. BURNS & SONS CO., INC. THE HURLEY GROUP LLC

STATESVILLE,  NC DURHAM,  NC

C203297JAN 21 2014

0.125 MI

0076 8217000000-E 425  21,587 LB  1.01 21802.87 1.75 37777.25 1.00  21587.00REINF STEEL (BRIDGE)

0077 8238000000-E 425  2,478 LB  2.30 5699.40 5.00 12390.00 1.10  2725.80SPIRAL COL REINF STL BRG

0078 8364000000-E 450  315 LF  51.26 16146.90 22.00 6930.00 67.00  21105.00HP12X53 PILES

0079 8475000000-E 460 234.9 LF  136.11 31972.24 120.00 28188.00 115.00  27013.50TWO BAR METAL RAIL

0080 8517000000-E 460 250.52 LF  83.27 20860.80 85.00 21294.20 75.00  18789.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-10")

0081 8608000000-E 876  416 TON 32.00 13312.00 32.00 13312.00 45.00  18720.00RIP RAP II (2'-0")

0082 8622000000-E 876  462 SY  2.00 924.00 2.00 924.00 2.25  1039.50GEOTEXTILE FOR DRAINAGE

0083 8657000000-N 430 Lump Sum 6950.00 9900.00  7500.00ELASTOMERIC BEARINGS

0084 8762000000-E 430  715 LF  125.53 89753.95 140.00 100100.00 115.00  82225.003'-0"X 1'-9"PRESTR SLABS

0085 8763000000-E 430  660 LF  148.70 98142.00 175.00 115500.00 135.00  89100.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 883877.92 TOTAL 905522.81 TOTAL  908855.32CONTRACT TOTAL

 

    SUB-TOTAL 339978.20 SUB-TOTAL 338207.36 SUB-TOTAL  350314.02ROADWAY ITEMS

    SUB-TOTAL 543899.72 SUB-TOTAL 567315.45 SUB-TOTAL  558541.30STRUCTURE ITEMS



FEB 04, 2014 03:13 PM

TIP NO B-4731 2:00 PM 7 /  9 015

CHATHAM

38504.3.FD1

FED AID NO BRZ-2159(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #129 OVER HARLAND'S CREEK ON SR-2159 (ALSTON CHAPEL RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

COUNTRY BOY LANDSCAPING INC DELLINGER, INC.

HARMONY,  NC MONROE,  NC

C203297JAN 21 2014

0.125 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45900.00 42000.00  48500.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 6950.00 8500.00  10000.00BRG APP SUB REG TIER**
(16+13.50)

0003 0043000000-N 226 Lump Sum 75000.00 127000.00  111500.00GRADING

0004 0050000000-E 226  1 ACR 250.00 250.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  10.00 2000.00 15.00 3000.00 13.00  2600.00UNDERCUT EXCAVATION

0006 0134000000-E 240  415 CY  10.00 4150.00 3.00 1245.00 4.00  1660.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  15.00 3000.00 28.00 5600.00 8.00  1600.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  3.00 900.00 2.25 675.00 2.00  600.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  20 TON 50.00 1000.00 26.50 530.00 25.00  500.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  50 SY  3.00 150.00 4.50 225.00 2.00  100.00FND CONDIT GEOTEXTILE

0011 0335300000-E 305  16 LF  40.00 640.00 44.00 704.00 45.00  720.0018" DRAINAGE PIPE

0012 0343000000-E 310  76 LF  40.00 3040.00 42.00 3192.00 31.00  2356.0015" SIDE DRAIN PIPE

0013 0344000000-E 310  36 LF  40.00 1440.00 44.00 1584.00 33.00  1188.0018" SIDE DRAIN PIPE

0014 0995000000-E 340  45 LF  10.00 450.00 10.00 450.00 11.00  495.00PIPE REMOVAL

0015 1220000000-E 545  30 TON 40.00 1200.00 31.00 930.00 25.00  750.00INCIDENTAL STONE BASE

0016 1489000000-E 610  410 TON 59.00 24190.00 59.00 24190.00 64.00  26240.00ASP CONC BASE CRS B25.0B

0017 1525000000-E 610  330 TON 65.00 21450.00 65.00 21450.00 72.00  23760.00ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  45 TON 641.00 28845.00 641.00 28845.00 630.00  28350.00ASP FOR PLANT MIX

0019 2000000000-N 806  24 EA  220.00 5280.00 190.00 4560.00 200.00  4800.00RIGHT OF WAY MARKERS

0020 2286000000-N 840  1 EA  1900.00 1900.00 1250.00 1250.00 1375.00  1375.00MASNRY DRAINAGE STRUCT

0021 2367000000-N 840  1 EA  750.00 750.00 1000.00 1000.00 350.00  350.00FRAME W/2GRTS 840.29 STD

0022 2556000000-E 846  15 LF  45.00 675.00 82.00 1230.00 80.00  1200.00SHOULDER BERM GUTTER

0023 2752000000-E SP   15 LF  45.00 675.00 82.00 1230.00 80.00  1200.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0024 3030000000-E 862  175 LF  15.00 2625.00 12.00 2100.00 15.00  2625.00STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  13.00 65.00 20.00 100.00 13.00  65.00ADDIT GUARDRAIL POSTS

0026 3165000000-N SP   1 EA  1675.00 1675.00 1300.00 1300.00 1675.00  1675.00GR ANCHOR TYPE **********
(350 TL-2)

0027 3215000000-N 862  4 EA  1375.00 5500.00 1000.00 4000.00 1375.00  5500.00GR ANCHOR TYPE III

0028 3270000000-N SP   3 EA  1800.00 5400.00 1800.00 5400.00 1800.00  5400.00GR ANCHOR TYPE 350

0029 3649000000-E 876  300 TON 38.00 11400.00 33.00 9900.00 31.00  9300.00RIP RAP, CLASS B

0030 3656000000-E 876  1,935 SY  3.00 5805.00 2.25 4353.75 1.85  3579.75GEOTEXTILE FOR DRAINGE

0031 4072000000-E 903  121 LF  4.25 514.25 4.28 517.88 4.25  514.25SUPPORT, 3-LB STL U-CHAN

0032 4096000000-N 904  2 EA  75.00 150.00 80.00 160.00 75.00  150.00SIGN ERECTION, TYPE D

0033 4102000000-N 904  14 EA  50.00 700.00 38.50 539.00 50.00  700.00SIGN ERECTION, TYPE E

0034 4155000000-N 907  20 EA  1.00 20.00 3.75 75.00 1.00  20.00DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  570 SF  3.50 1995.00 4.30 2451.00 3.50  1995.00WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  154 SF  16.00 2464.00 5.70 877.80 16.00  2464.00WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  144 LF  2.50 360.00 17.60 2534.40 2.50  360.00BARRICADES (TYPE III)

0038 4810000000-E 1205  3,580 LF  0.60 2148.00 0.54 1933.20 0.58  2076.40PAINT PVMT MARKINGS 4"

0039 4900000000-N 1251  8 EA  5.00 40.00 25.00 200.00 10.00  80.00PERM RAISED PVMT MARKERS



FEB 04, 2014 03:13 PM

TIP NO B-4731 2:00 PM 8 /  9 015

CHATHAM

38504.3.FD1

FED AID NO BRZ-2159(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #129 OVER HARLAND'S CREEK ON SR-2159 (ALSTON CHAPEL RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

COUNTRY BOY LANDSCAPING INC DELLINGER, INC.

HARMONY,  NC MONROE,  NC

C203297JAN 21 2014

0.125 MI

0040 6000000000-E 1605  525 LF  1.95 1023.75 3.00 1575.00 2.00  1050.00TEMPORARY SILT FENCE

0041 6006000000-E 1610  210 TON 32.00 6720.00 0.01 2.10 18.00  3780.00EROS CONTRL STONE CL A

0042 6009000000-E 1610  200 TON 32.00 6400.00 0.01 2.00 18.00  3600.00EROS CONTRL STONE CL B

0043 6012000000-E 1610  355 TON 32.00 11360.00 0.01 3.55 13.00  4615.00SEDIMENT CONTROL STONE

0044 6015000000-E 1615  3 ACR 500.00 1500.00 0.01 0.03 500.00  1500.00TEMPORARY MULCHING

0045 6018000000-E 1620  150 LB  4.00 600.00 0.50 75.00 3.00  450.00SEED FOR TEMP SEEDING

0046 6021000000-E 1620 2.5 TON 1400.00 3500.00 400.00 1000.00 1500.00  3750.00FERT FOR TEMP SEEDING

0047 6024000000-E 1622  200 LF  10.00 2000.00 0.01 2.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0048 6029000000-E SP   100 LF  1.95 195.00 3.00 300.00 3.00  300.00SAFETY FENCE

0049 6030000000-E 1630  460 CY  8.00 3680.00 0.01 4.60 2.00  920.00SILT EXCAVATION

0050 6036000000-E 1631  3,800 SY  1.35 5130.00 1.50 5700.00 1.00  3800.00MATTING FOR EROS CONTROL

0051 6037000000-E SP   250 SY  6.20 1550.00 6.00 1500.00 2.50  625.00COIR FIBER MAT

0052 6038000000-E SP   375 SY  8.00 3000.00 6.00 2250.00 3.75  1406.25PERM SOIL REINF MAT

0053 6042000000-E 1632  80 LF  6.20 496.00 10.00 800.00 6.00  480.001/4" HARDWARE CLOTH

0054 6070000000-N 1639  12 EA  75.00 900.00 0.01 0.12 350.00  4200.00SPECIAL STILLING BASINS

0055 6071010000-E SP   125 LF  15.00 1875.00 12.00 1500.00 7.00  875.00WATTLE

0056 6071020000-E SP   80 LB  15.00 1200.00 0.01 0.80 3.00  240.00POLYACRYLAMIDE (PAM)

0057 6071030000-E 1640  160 LF  7.00 1120.00 10.00 1600.00 6.25  1000.00COIR FIBER BAFFLE

0058 6071050000-E SP   3 EA  1500.00 4500.00 925.00 2775.00 800.00  2400.00**" SKIMMER
(1-1/2")

0059 6084000000-E 1660  3 ACR 2800.00 8400.00 0.01 0.03 2000.00  6000.00SEEDING AND MULCHING

0060 6087000000-E 1660 1.5 ACR 100.00 150.00 1.00 1.50 75.00  112.50MOWING

0061 6090000000-E 1661  50 LB  16.00 800.00 2.00 100.00 3.00  150.00SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 1600.00 400.00 400.00 100.00 2000.00  500.00FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  75 LB  3.20 240.00 2.00 150.00 2.75  206.25SEED FOR SUPP SEEDING

0064 6108000000-E 1665 1.75 TON 1020.00 1785.00 2000.00 3500.00 1000.00  1750.00FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 80.00 800.00 18.00 180.00 17.00  170.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   18 EA  50.00 900.00 0.01 0.18 1.00  18.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0067 8035000000-N 402 Lump Sum 35350.00 37000.00  8000.00REMV EXIST STR **********
(16+13.50 -L-)

0068 8105520000-E 411 67.25 LF  435.00 29253.75 245.00 16476.25 750.00  50437.503'-0" DRILLD PIER IN SOIL

0069 8105620000-E 411  36 LF  1630.00 58680.00 1355.00 48780.00 1400.00  50400.003'-0" DRILLD PIER NO SOIL

0070 8111200000-E 411 55.5 LF  115.00 6382.50 100.00 5550.00 350.00  19425.00PERM STL CASING FOR 3' PIER

0071 8113000000-N 411  1 EA  500.00 500.00 500.00 500.00 1000.00  1000.00SID INSPECTIONS

0072 8115000000-N 411  1 EA  2500.00 2500.00 2500.00 2500.00 3000.00  3000.00CSL TESTING

0073 8121000000-N 412 Lump Sum 25000.00 21000.00  7500.00UNCL STR EXCAV STA *****
(16+13.50 -L-)

0074 8182000000-E 420 79.9 CY  900.00 71910.00 1250.00 99875.00 1100.00  87890.00CLASS A CONCRETE (BRIDGE)

0075 8210000000-N 422 Lump Sum 12980.00 22500.00  28000.00BRG APPR SLAB ***********
(16+13.50 -L-)



FEB 04, 2014 03:13 PM

TIP NO B-4731 2:00 PM 9 /  9 015

CHATHAM

38504.3.FD1

FED AID NO BRZ-2159(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #129 OVER HARLAND'S CREEK ON SR-2159 (ALSTON CHAPEL RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

COUNTRY BOY LANDSCAPING INC DELLINGER, INC.

HARMONY,  NC MONROE,  NC

C203297JAN 21 2014

0.125 MI

0076 8217000000-E 425  21,587 LB  1.25 26983.75 1.50 32380.50 1.00  21587.00REINF STEEL (BRIDGE)

0077 8238000000-E 425  2,478 LB  1.50 3717.00 1.50 3717.00 2.00  4956.00SPIRAL COL REINF STL BRG

0078 8364000000-E 450  315 LF  54.85 17277.75 45.00 14175.00 51.00  16065.00HP12X53 PILES

0079 8475000000-E 460 234.9 LF  115.00 27013.50 130.00 30537.00 126.00  29597.40TWO BAR METAL RAIL

0080 8517000000-E 460 250.52 LF  82.60 20692.95 100.00 25052.00 70.00  17536.401'-**"X*****"CONC PARAPET
(1'-2" X 2'-10")

0081 8608000000-E 876  416 TON 38.45 15995.20 43.50 18096.00 32.00  13312.00RIP RAP II (2'-0")

0082 8622000000-E 876  462 SY  3.00 1386.00 2.25 1039.50 2.00  924.00GEOTEXTILE FOR DRAINAGE

0083 8657000000-N 430 Lump Sum 10000.00 6460.69  9000.00ELASTOMERIC BEARINGS

0084 8762000000-E 430  715 LF  125.00 89375.00 125.00 89375.00 162.00  115830.003'-0"X 1'-9"PRESTR SLABS

0085 8763000000-E 430  660 LF  185.00 122100.00 162.00 106920.00 194.00  128040.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 918018.40 TOTAL 920888.88 TOTAL  963846.70CONTRACT TOTAL

 

    SUB-TOTAL 340921.00 SUB-TOTAL 338954.94 SUB-TOTAL  351346.40ROADWAY ITEMS

    SUB-TOTAL 577097.40 SUB-TOTAL 581933.94 SUB-TOTAL  612500.30STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  823329.48   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     2  824711.00   YOUNG & MCQUEEN GRADING CO INC

     3  881399.15   FSC II LLC DBA FRED SMITH COMPANY

     4  883877.92   SMITH-ROWE, LLC

     5  905522.81   R.E. BURNS & SONS CO., INC.

     6  908855.32   THE HURLEY GROUP LLC

     7  918018.40   DANE CONSTRUCTION, INC.

     8  920888.88   COUNTRY BOY LANDSCAPING INC

     9  963846.70   DELLINGER, INC.



FEB 04, 2014 03:13 PM

TIP NO B-4720 2:00 PM 1 /  7 017

CABARRUS

38494.3.FD1

FED AID NO BRZ-2610(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #113 OVER DUTCH BUFFALO CREEK ON SR-2610.

TCB BUILDERS, LLC

LEXINGTON,  NC

COUNTRY BOY LANDSCAPING INC R.E. BURNS & SONS CO., INC.

HARMONY,  NC STATESVILLE,  NC

C203296JAN 21 2014

0.076 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29500.00 25000.00  29000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 6800.00 10600.00  7500.00BRG APP SUB REG TIER**
(21+77 -L-)

0003 0036000000-E 225  200 CY  4.00 800.00 15.00 3000.00 5.00  1000.00UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 40610.00 58000.00  59000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0195000000-E 265  400 CY  1.00 400.00 0.01 4.00 8.00  3200.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  800 SY  0.045 36.00 0.01 8.00 1.50  1200.00GEOTEXTILE SOIL STABILIZATION

0008 1099500000-E 505  200 CY  3.00 600.00 2.00 400.00 7.45  1490.00SHALLOW UNDERCUT

0009 1099700000-E 505  400 TON 1.00 400.00 1.00 400.00 18.00  7200.00CLASS IV SUBGRD STABILIZATION

0010 1220000000-E 545  50 TON 30.00 1500.00 31.00 1550.00 23.00  1150.00INCIDENTAL STONE BASE

0011 1330000000-E 607  110 SY  40.00 4400.00 25.00 2750.00 11.00  1210.00INCIDENTAL MILLING

0012 1489000000-E 610  175 TON 62.37 10914.75 85.00 14875.00 62.37  10914.75ASP CONC BASE CRS B25.0B

0013 1498000000-E 610  120 TON 62.29 7474.80 85.00 10200.00 62.29  7474.80ASP CONC INTR CRS I19.0B

0014 1525000000-E 610  250 TON 60.49 15122.50 85.00 21250.00 60.49  15122.50ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  31 TON 650.00 20150.00 615.00 19065.00 650.00  20150.00ASP FOR PLANT MIX

0016 1693000000-E 654  25 TON 165.00 4125.00 125.00 3125.00 120.00  3000.00ASPH PLT MIX PVMT REPAIR

0017 2022000000-E 815  45 CY  4.00 180.00 4.00 180.00 4.00  180.00SUBDRAIN EXCAVATION

0018 2033000000-E 815  34 CY  1.00 34.00 42.00 1428.00 8.00  272.00SUBDRAIN FINE AGGREGATE

0019 2044000000-E 815  200 LF  1.00 200.00 2.00 400.00 2.00  400.006" PERF SUBDRN PIPE

0020 2070000000-N 815  1 EA  25.00 25.00 75.00 75.00 100.00  100.00SUBDRN PIPE OUTLET

0021 2077000000-E 815  6 LF  1.00 6.00 2.00 12.00 2.00  12.006" OUTLET PIPE

0022 3030000000-E 862  125 LF  15.00 1875.00 15.00 1875.00 16.75  2093.75STL BM GUARDRAIL

0023 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 12.00  60.00ADDIT GUARDRAIL POSTS

0024 3165000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00 1600.00  6400.00GR ANCHOR TYPE **********
(350, TL-2)

0025 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1250.00  5000.00GR ANCHOR TYPE III

0026 3656000000-E 876  450 SY  1.00 450.00 2.25 1012.50 1.50  675.00GEOTEXTILE FOR DRAINGE

0027 4400000000-E 1110  251 SF  5.00 1255.00 4.38 1099.38 4.52  1134.52WORK ZONE SIGNS (STAT)

0028 4410000000-E 1110  94 SF  7.00 658.00 5.70 535.80 5.20  488.80WORK ZONE SIGNS (BARR)

0029 4445000000-E 1145  64 LF  20.00 1280.00 14.00 896.00 12.75  816.00BARRICADES (TYPE III)

0030 6000000000-E 1605  1,025 LF  2.00 2050.00 2.50 2562.50 2.00  2050.00TEMPORARY SILT FENCE

0031 6006000000-E 1610  150 TON 36.00 5400.00 15.00 2250.00 23.00  3450.00EROS CONTRL STONE CL A

0032 6009000000-E 1610  30 TON 36.00 1080.00 45.00 1350.00 35.00  1050.00EROS CONTRL STONE CL B

0033 6012000000-E 1610  10 TON 36.00 360.00 45.00 450.00 80.00  800.00SEDIMENT CONTROL STONE

0034 6015000000-E 1615  1 ACR 800.00 800.00 1250.00 1250.00 975.00  975.00TEMPORARY MULCHING

0035 6018000000-E 1620  50 LB  7.00 350.00 5.00 250.00 3.50  175.00SEED FOR TEMP SEEDING

0036 6021000000-E 1620 0.25 TON 1800.00 450.00 400.00 100.00 2000.00  500.00FERT FOR TEMP SEEDING

0037 6024000000-E 1622  200 LF  1.00 200.00 0.01 2.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0038 6029000000-E SP   100 LF  2.00 200.00 2.50 250.00 2.75  275.00SAFETY FENCE

0039 6030000000-E 1630  50 CY  5.00 250.00 12.00 600.00 3.00  150.00SILT EXCAVATION



FEB 04, 2014 03:13 PM

TIP NO B-4720 2:00 PM 2 /  7 017

CABARRUS

38494.3.FD1

FED AID NO BRZ-2610(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #113 OVER DUTCH BUFFALO CREEK ON SR-2610.

TCB BUILDERS, LLC

LEXINGTON,  NC

COUNTRY BOY LANDSCAPING INC R.E. BURNS & SONS CO., INC.

HARMONY,  NC STATESVILLE,  NC

C203296JAN 21 2014

0.076 MI

0040 6036000000-E 1631  1,500 SY  1.95 2925.00 1.50 2250.00 1.00  1500.00MATTING FOR EROS CONTROL

0041 6037000000-E SP   50 SY  8.00 400.00 6.00 300.00 4.00  200.00COIR FIBER MAT

0042 6071012000-E SP   75 LF  7.00 525.00 15.00 1125.00 4.00  300.00COIR FIBER WATTLE

0043 6084000000-E 1660  1 ACR 2100.00 2100.00 1.00 1.00 2000.00  2000.00SEEDING AND MULCHING

0044 6087000000-E 1660 0.5 ACR 250.00 125.00 50.00 25.00 10.00  5.00MOWING

0045 6090000000-E 1661  50 LB  7.00 350.00 2.00 100.00 3.50  175.00SEED FOR REPAIR SEEDING

0046 6093000000-E 1661 0.25 TON 1800.00 450.00 400.00 100.00 2000.00  500.00FERT FOR REPAIR SEEDING

0047 6096000000-E 1662  50 LB  7.00 350.00 2.00 100.00 2.00  100.00SEED FOR SUPP SEEDING

0048 6108000000-E 1665 0.75 TON 1300.00 975.00 400.00 300.00 1000.00  750.00FERTILIZER TOPDRESSING

0049 6114500000-N 1667  10 MHR 22.00 220.00 18.00 180.00 10.00  100.00SPECIALIZED HAND MOWING

0050 6117000000-N SP   18 EA  5.00 90.00 0.01 0.18 1.00  18.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0051 8035000000-N 402 Lump Sum 36000.00 22000.00  18200.00REMV EXIST STR **********
(21+77.00-L-)

0052 8121000000-N 412 Lump Sum 6900.00 14208.77  7500.00UNCL STR EXCAV STA *****
(21+77.00-L-)

0053 8182000000-E 420 51.2 CY  800.00 40960.00 800.00 40960.00 850.00  43520.00CLASS A CONCRETE (BRIDGE)

0054 8210000000-N 422 Lump Sum 11325.00 20600.00  17000.00BRG APPR SLAB ***********
(21+77.00-L-)

0055 8217000000-E 425  7,186 LB  0.075 538.95 1.00 7186.00 2.00  14372.00REINF STEEL (BRIDGE)

0056 8364000000-E 450  245 LF  67.00 16415.00 45.00 11025.00 25.00  6125.00HP12X53 PILES

0057 8475000000-E 460  165 LF  108.00 17820.00 129.00 21285.00 125.00  20625.00TWO BAR METAL RAIL

0058 8517000000-E 460  180 LF  74.00 13320.00 108.00 19440.00 100.00  18000.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-10 1/2")

0059 8608000000-E 876  345 TON 40.00 13800.00 46.50 16042.50 32.50  11212.50RIP RAP II (2'-0")

0060 8622000000-E 876  385 SY  1.25 481.25 2.25 866.25 2.00  770.00GEOTEXTILE FOR DRAINAGE

0061 8657000000-N 430 Lump Sum 2268.00 2903.00  3400.00ELASTOMERIC BEARINGS

0062 8753100000-E 430  990 LF  195.00 193050.00 198.00 196020.00 220.00  217800.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 533390.25 TOTAL 575888.88 TOTAL  580842.62CONTRACT TOTAL

 

    SUB-TOTAL 180512.05 SUB-TOTAL 203352.36 SUB-TOTAL  202318.12ROADWAY ITEMS

    SUB-TOTAL 352878.20 SUB-TOTAL 372536.52 SUB-TOTAL  378524.50STRUCTURE ITEMS



FEB 04, 2014 03:13 PM

TIP NO B-4720 2:00 PM 3 /  7 017

CABARRUS

38494.3.FD1

FED AID NO BRZ-2610(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #113 OVER DUTCH BUFFALO CREEK ON SR-2610.

DELLINGER, INC.

MONROE,  NC

DANE CONSTRUCTION, INC. DEVERE CONSTRUCTION
COMPANY, INC

MOORESVILLE,  NC ALPENA,  MI

C203296JAN 21 2014

0.076 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29800.00 30500.00  31000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 12000.00 15000.00  10000.00BRG APP SUB REG TIER**
(21+77 -L-)

0003 0036000000-E 225  200 CY  11.00 2200.00 10.00 2000.00 12.00  2400.00UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 59000.00 53580.00  78000.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0195000000-E 265  400 CY  8.00 3200.00 20.00 8000.00 15.00  6000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  800 SY  1.50 1200.00 2.00 1600.00 1.50  1200.00GEOTEXTILE SOIL STABILIZATION

0008 1099500000-E 505  200 CY  7.45 1490.00 10.00 2000.00 10.00  2000.00SHALLOW UNDERCUT

0009 1099700000-E 505  400 TON 18.00 7200.00 25.00 10000.00 15.00  6000.00CLASS IV SUBGRD STABILIZATION

0010 1220000000-E 545  50 TON 23.00 1150.00 25.00 1250.00 30.00  1500.00INCIDENTAL STONE BASE

0011 1330000000-E 607  110 SY  11.00 1210.00 40.00 4400.00 25.00  2750.00INCIDENTAL MILLING

0012 1489000000-E 610  175 TON 62.37 10914.75 62.37 10914.75 91.50  16012.50ASP CONC BASE CRS B25.0B

0013 1498000000-E 610  120 TON 62.29 7474.80 62.29 7474.80 110.00  13200.00ASP CONC INTR CRS I19.0B

0014 1525000000-E 610  250 TON 60.49 15122.50 60.49 15122.50 110.00  27500.00ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  31 TON 650.00 20150.00 650.00 20150.00 640.00  19840.00ASP FOR PLANT MIX

0016 1693000000-E 654  25 TON 165.00 4125.00 65.00 1625.00 150.00  3750.00ASPH PLT MIX PVMT REPAIR

0017 2022000000-E 815  45 CY  4.00 180.00 10.00 450.00 12.00  540.00SUBDRAIN EXCAVATION

0018 2033000000-E 815  34 CY  8.00 272.00 25.00 850.00 50.00  1700.00SUBDRAIN FINE AGGREGATE

0019 2044000000-E 815  200 LF  2.00 400.00 3.00 600.00 3.00  600.006" PERF SUBDRN PIPE

0020 2070000000-N 815  1 EA  100.00 100.00 150.00 150.00 300.00  300.00SUBDRN PIPE OUTLET

0021 2077000000-E 815  6 LF  2.00 12.00 3.00 18.00 25.00  150.006" OUTLET PIPE

0022 3030000000-E 862  125 LF  16.75 2093.75 15.00 1875.00 16.75  2093.75STL BM GUARDRAIL

0023 3150000000-N 862  5 EA  12.00 60.00 13.00 65.00 12.00  60.00ADDIT GUARDRAIL POSTS

0024 3165000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00 1250.00  5000.00GR ANCHOR TYPE **********
(350, TL-2)

0025 3215000000-N 862  4 EA  1250.00 5000.00 1400.00 5600.00 1600.00  6400.00GR ANCHOR TYPE III

0026 3656000000-E 876  450 SY  3.00 1350.00 2.00 900.00 3.00  1350.00GEOTEXTILE FOR DRAINGE

0027 4400000000-E 1110  251 SF  4.00 1004.00 10.00 2510.00 4.00  1004.00WORK ZONE SIGNS (STAT)

0028 4410000000-E 1110  94 SF  5.00 470.00 10.00 940.00 5.00  470.00WORK ZONE SIGNS (BARR)

0029 4445000000-E 1145  64 LF  17.00 1088.00 15.00 960.00 17.00  1088.00BARRICADES (TYPE III)

0030 6000000000-E 1605  1,025 LF  2.00 2050.00 2.50 2562.50 2.50  2562.50TEMPORARY SILT FENCE

0031 6006000000-E 1610  150 TON 23.00 3450.00 28.00 4200.00 30.00  4500.00EROS CONTRL STONE CL A

0032 6009000000-E 1610  30 TON 35.00 1050.00 30.00 900.00 45.00  1350.00EROS CONTRL STONE CL B

0033 6012000000-E 1610  10 TON 80.00 800.00 25.00 250.00 75.00  750.00SEDIMENT CONTROL STONE

0034 6015000000-E 1615  1 ACR 975.00 975.00 1100.00 1100.00 600.00  600.00TEMPORARY MULCHING

0035 6018000000-E 1620  50 LB  3.50 175.00 6.00 300.00 4.00  200.00SEED FOR TEMP SEEDING

0036 6021000000-E 1620 0.25 TON 2000.00 500.00 2000.00 500.00 1600.00  400.00FERT FOR TEMP SEEDING

0037 6024000000-E 1622  200 LF  5.00 1000.00 8.00 1600.00 8.00  1600.00TEMPORARY SLOPE DRAINS

0038 6029000000-E SP   100 LF  2.75 275.00 2.50 250.00 2.50  250.00SAFETY FENCE

0039 6030000000-E 1630  50 CY  3.00 150.00 15.00 750.00 18.04  902.00SILT EXCAVATION



FEB 04, 2014 03:13 PM

TIP NO B-4720 2:00 PM 4 /  7 017

CABARRUS

38494.3.FD1

FED AID NO BRZ-2610(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #113 OVER DUTCH BUFFALO CREEK ON SR-2610.

DELLINGER, INC.

MONROE,  NC

DANE CONSTRUCTION, INC. DEVERE CONSTRUCTION
COMPANY, INC

MOORESVILLE,  NC ALPENA,  MI

C203296JAN 21 2014

0.076 MI

0040 6036000000-E 1631  1,500 SY  1.00 1500.00 1.75 2625.00 1.50  2250.00MATTING FOR EROS CONTROL

0041 6037000000-E SP   50 SY  4.00 200.00 6.00 300.00 6.00  300.00COIR FIBER MAT

0042 6071012000-E SP   75 LF  4.00 300.00 7.25 543.75 12.00  900.00COIR FIBER WATTLE

0043 6084000000-E 1660  1 ACR 2000.00 2000.00 1795.00 1795.00 3000.00  3000.00SEEDING AND MULCHING

0044 6087000000-E 1660 0.5 ACR 75.00 37.50 500.00 250.00 100.00  50.00MOWING

0045 6090000000-E 1661  50 LB  3.50 175.00 7.00 350.00 12.00  600.00SEED FOR REPAIR SEEDING

0046 6093000000-E 1661 0.25 TON 2000.00 500.00 2000.00 500.00 1600.00  400.00FERT FOR REPAIR SEEDING

0047 6096000000-E 1662  50 LB  2.00 100.00 6.00 300.00 2.50  125.00SEED FOR SUPP SEEDING

0048 6108000000-E 1665 0.75 TON 1000.00 750.00 1400.00 1050.00 900.00  675.00FERTILIZER TOPDRESSING

0049 6114500000-N 1667  10 MHR 17.00 170.00 35.00 350.00 80.00  800.00SPECIALIZED HAND MOWING

0050 6117000000-N SP   18 EA  1.00 18.00 75.00 1350.00 400.00  7200.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0051 8035000000-N 402 Lump Sum 7000.00 35000.00  20000.00REMV EXIST STR **********
(21+77.00-L-)

0052 8121000000-N 412 Lump Sum 5000.00 15000.00  10000.00UNCL STR EXCAV STA *****
(21+77.00-L-)

0053 8182000000-E 420 51.2 CY  1000.00 51200.00 800.00 40960.00 850.00  43520.00CLASS A CONCRETE (BRIDGE)

0054 8210000000-N 422 Lump Sum 23000.00 12000.00  25000.00BRG APPR SLAB ***********
(21+77.00-L-)

0055 8217000000-E 425  7,186 LB  1.00 7186.00 1.00 7186.00 1.00  7186.00REINF STEEL (BRIDGE)

0056 8364000000-E 450  245 LF  55.00 13475.00 52.25 12801.25 45.00  11025.00HP12X53 PILES

0057 8475000000-E 460  165 LF  138.00 22770.00 110.00 18150.00 125.00  20625.00TWO BAR METAL RAIL

0058 8517000000-E 460  180 LF  75.00 13500.00 96.10 17298.00 110.00  19800.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-10 1/2")

0059 8608000000-E 876  345 TON 32.50 11212.50 45.80 15801.00 45.00  15525.00RIP RAP II (2'-0")

0060 8622000000-E 876  385 SY  2.00 770.00 2.75 1058.75 2.00  770.00GEOTEXTILE FOR DRAINAGE

0061 8657000000-N 430 Lump Sum 5000.00 6000.00  5000.00ELASTOMERIC BEARINGS

0062 8753100000-E 430  990 LF  226.00 223740.00 210.00 207900.00 200.00  198000.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 594795.80 TOTAL 616016.30 TOTAL  647873.75CONTRACT TOTAL

 

    SUB-TOTAL 210942.30 SUB-TOTAL 226861.30 SUB-TOTAL  271422.75ROADWAY ITEMS

    SUB-TOTAL 383853.50 SUB-TOTAL 389155.00 SUB-TOTAL  376451.00STRUCTURE ITEMS



FEB 04, 2014 03:13 PM

TIP NO B-4720 2:00 PM 5 /  7 017

CABARRUS

38494.3.FD1

FED AID NO BRZ-2610(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #113 OVER DUTCH BUFFALO CREEK ON SR-2610.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC   

C203296JAN 21 2014

0.076 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32000.00   MOBILIZATION

0002 0030000000-N SP  Lump Sum 7000.00   BRG APP SUB REG TIER**
(21+77 -L-)

0003 0036000000-E 225  200 CY  15.00 3000.00   UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 46000.00   GRADING

0005 0050000000-E 226  1 ACR 1000.00 1000.00   SUPP CLEARING & GRUBBING

0006 0195000000-E 265  400 CY  35.00 14000.00   SELECT GRANULAR MATERIAL

0007 0196000000-E 270  800 SY  2.75 2200.00   GEOTEXTILE SOIL STABILIZATION

0008 1099500000-E 505  200 CY  15.00 3000.00   SHALLOW UNDERCUT

0009 1099700000-E 505  400 TON 35.00 14000.00   CLASS IV SUBGRD STABILIZATION

0010 1220000000-E 545  50 TON 35.00 1750.00   INCIDENTAL STONE BASE

0011 1330000000-E 607  110 SY  3.00 330.00   INCIDENTAL MILLING

0012 1489000000-E 610  175 TON 62.37 10914.75   ASP CONC BASE CRS B25.0B

0013 1498000000-E 610  120 TON 62.29 7474.80   ASP CONC INTR CRS I19.0B

0014 1525000000-E 610  250 TON 60.49 15122.50   ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  31 TON 650.00 20150.00   ASP FOR PLANT MIX

0016 1693000000-E 654  25 TON 165.00 4125.00   ASPH PLT MIX PVMT REPAIR

0017 2022000000-E 815  45 CY  44.00 1980.00   SUBDRAIN EXCAVATION

0018 2033000000-E 815  34 CY  88.00 2992.00   SUBDRAIN FINE AGGREGATE

0019 2044000000-E 815  200 LF  27.50 5500.00   6" PERF SUBDRN PIPE

0020 2070000000-N 815  1 EA  385.00 385.00   SUBDRN PIPE OUTLET

0021 2077000000-E 815  6 LF  44.00 264.00   6" OUTLET PIPE

0022 3030000000-E 862  125 LF  18.43 2303.75   STL BM GUARDRAIL

0023 3150000000-N 862  5 EA  13.20 66.00   ADDIT GUARDRAIL POSTS

0024 3165000000-N SP   4 EA  1375.00 5500.00   GR ANCHOR TYPE **********
(350, TL-2)

0025 3215000000-N 862  4 EA  1760.00 7040.00   GR ANCHOR TYPE III

0026 3656000000-E 876  450 SY  3.00 1350.00   GEOTEXTILE FOR DRAINGE

0027 4400000000-E 1110  251 SF  4.62 1159.62   WORK ZONE SIGNS (STAT)

0028 4410000000-E 1110  94 SF  5.06 475.64   WORK ZONE SIGNS (BARR)

0029 4445000000-E 1145  64 LF  16.50 1056.00   BARRICADES (TYPE III)

0030 6000000000-E 1605  1,025 LF  2.75 2818.75   TEMPORARY SILT FENCE

0031 6006000000-E 1610  150 TON 45.00 6750.00   EROS CONTRL STONE CL A

0032 6009000000-E 1610  30 TON 45.00 1350.00   EROS CONTRL STONE CL B

0033 6012000000-E 1610  10 TON 45.00 450.00   SEDIMENT CONTROL STONE

0034 6015000000-E 1615  1 ACR 1210.00 1210.00   TEMPORARY MULCHING

0035 6018000000-E 1620  50 LB  6.60 330.00   SEED FOR TEMP SEEDING

0036 6021000000-E 1620 0.25 TON 2200.00 550.00   FERT FOR TEMP SEEDING

0037 6024000000-E 1622  200 LF  20.00 4000.00   TEMPORARY SLOPE DRAINS

0038 6029000000-E SP   100 LF  3.00 300.00   SAFETY FENCE

0039 6030000000-E 1630  50 CY  14.00 700.00   SILT EXCAVATION



FEB 04, 2014 03:13 PM

TIP NO B-4720 2:00 PM 6 /  7 017

CABARRUS

38494.3.FD1

FED AID NO BRZ-2610(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #113 OVER DUTCH BUFFALO CREEK ON SR-2610.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC   

C203296JAN 21 2014

0.076 MI

0040 6036000000-E 1631  1,500 SY  1.93 2895.00   MATTING FOR EROS CONTROL

0041 6037000000-E SP   50 SY  6.60 330.00   COIR FIBER MAT

0042 6071012000-E SP   75 LF  13.20 990.00   COIR FIBER WATTLE

0043 6084000000-E 1660  1 ACR 1974.50 1974.50   SEEDING AND MULCHING

0044 6087000000-E 1660 0.5 ACR 550.00 275.00   MOWING

0045 6090000000-E 1661  50 LB  7.70 385.00   SEED FOR REPAIR SEEDING

0046 6093000000-E 1661 0.25 TON 2200.00 550.00   FERT FOR REPAIR SEEDING

0047 6096000000-E 1662  50 LB  6.60 330.00   SEED FOR SUPP SEEDING

0048 6108000000-E 1665 0.75 TON 1540.00 1155.00   FERTILIZER TOPDRESSING

0049 6114500000-N 1667  10 MHR 38.50 385.00   SPECIALIZED HAND MOWING

0050 6117000000-N SP   18 EA  220.00 3960.00   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0051 8035000000-N 402 Lump Sum 25000.00   REMV EXIST STR **********
(21+77.00-L-)

0052 8121000000-N 412 Lump Sum 8000.00   UNCL STR EXCAV STA *****
(21+77.00-L-)

0053 8182000000-E 420 51.2 CY  925.00 47360.00   CLASS A CONCRETE (BRIDGE)

0054 8210000000-N 422 Lump Sum 22000.00   BRG APPR SLAB ***********
(21+77.00-L-)

0055 8217000000-E 425  7,186 LB  1.25 8982.50   REINF STEEL (BRIDGE)

0056 8364000000-E 450  245 LF  90.00 22050.00   HP12X53 PILES

0057 8475000000-E 460  165 LF  139.64 23040.60   TWO BAR METAL RAIL

0058 8517000000-E 460  180 LF  90.00 16200.00   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-10 1/2")

0059 8608000000-E 876  345 TON 50.00 17250.00   RIP RAP II (2'-0")

0060 8622000000-E 876  385 SY  3.00 1155.00   GEOTEXTILE FOR DRAINAGE

0061 8657000000-N 430 Lump Sum 6500.00   ELASTOMERIC BEARINGS

0062 8753100000-E 430  990 LF  235.00 232650.00   3'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 674015.41   CONTRACT TOTAL

 

    SUB-TOTAL 243827.31   ROADWAY ITEMS

    SUB-TOTAL 430188.10   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  533390.25   TCB BUILDERS, LLC

     2  575888.88   COUNTRY BOY LANDSCAPING INC

     3  580842.62   R.E. BURNS & SONS CO., INC.

     4  594795.80   DELLINGER, INC.

     5  616016.30   DANE CONSTRUCTION, INC.



FEB 04, 2014 03:13 PM

TIP NO B-4720 2:00 PM 7 /  7 017

CABARRUS

38494.3.FD1

FED AID NO BRZ-2610(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #113 OVER DUTCH BUFFALO CREEK ON SR-2610.

   

C203296JAN 21 2014

0.076 MI

     6  647873.75   DEVERE CONSTRUCTION COMPANY, INC

     7  674015.41   J. T. RUSSELL & SONS, INC.



FEB 04, 2014 03:13 PM

TIP NO R-3101 2:00 PM 1 /  16 018

ALLEGHANY

37044.3.FR1

FED AID NO STP-0021(14)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

US-21 FROM SR-1100 (OKLAHOMA RD) TO SR-1121 (PINE SWAMP RD).

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON,  NC

DLB, INC DBA DLB INC (OF VA) VECELLIO & GROGAN INC

HILLSVILLE,  VA BECKLEY,  WV

C203386JAN 21 2014

9.684 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 885000.00 1040000.00  1491093.30MOBILIZATION

0002 0000400000-N 801 Lump Sum 400000.00 235000.00  306122.06CONSTRUCTION SURVEYING

0003 0022000000-E 225  315,000 CY  7.00 2205000.00 9.50 2992500.00 12.03  3789450.00UNCLASSIFIED EXCAVATION

0004 0029000000-N SP  Lump Sum 28000.00 48000.00  61252.08REINF BRG APPR **********
(393+57.38-L-)

0005 0029000000-N SP  Lump Sum 19000.00 33000.00  55126.87REINF BRG APPR **********
(71+60.63-L-)

0006 0036000000-E 225  6,000 CY  4.00 24000.00 45.10 270600.00 19.26  115560.00UNDERCUT EXCAVATION

0007 0050000000-E 226  5 ACR 1000.00 5000.00 6000.00 30000.00 13718.37  68591.85SUPP CLEARING & GRUBBING

0008 0063000000-N SP  Lump Sum 1453000.00 690000.00  397888.61GRADING

0009 0134000000-E 240  2,940 CY  6.50 19110.00 10.00 29400.00 6.88  20227.20DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  2,360 LF  2.00 4720.00 2.30 5428.00 3.02  7127.20BERM DITCH CONSTRUCTION

0011 0195000000-E 265  6,000 CY  30.00 180000.00 43.00 258000.00 51.16  306960.00SELECT GRANULAR MATERIAL

0012 0196000000-E 270  7,000 SY  1.50 10500.00 1.85 12950.00 2.19  15330.00GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   7,653 SF  53.00 405609.00 85.00 650505.00 73.50  562495.50TEMPORARY SHORING

0014 0255000000-E SP   300 TON 64.00 19200.00 118.00 35400.00 358.53  107559.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL

0015 0318000000-E 300  1,310 TON 23.00 30130.00 40.20 52662.00 31.64  41448.40FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  4,100 SY  3.00 12300.00 1.75 7175.00 3.44  14104.00FND CONDIT GEOTEXTILE

0017 0335200000-E 305  648 LF  33.00 21384.00 45.50 29484.00 74.27  48126.9615" DRAINAGE PIPE

0018 0335300000-E 305  528 LF  38.00 20064.00 49.00 25872.00 115.50  60984.0018" DRAINAGE PIPE

0019 0335400000-E 305  52 LF  48.00 2496.00 58.00 3016.00 91.90  4778.8024" DRAINAGE PIPE

0020 0366000000-E 310  120 LF  29.00 3480.00 67.00 8040.00 69.31  8317.2015" RC PIPE CULV III

0021 0372000000-E 310  4,522 LF  33.00 149226.00 70.00 316540.00 46.55  210499.1018" RC PIPE CULV III

0022 0378000000-E 310  3,030 LF  46.00 139380.00 80.00 242400.00 56.41  170922.3024" RC PIPE CULV III

0023 0384000000-E 310  676 LF  58.00 39208.00 90.00 60840.00 95.55  64591.8030" RC PIPE CULV III

0024 0390000000-E 310  188 LF  73.00 13724.00 132.00 24816.00 110.00  20680.0036" RC PIPE CULV III

0025 0396000000-E 310  172 LF  94.00 16168.00 150.00 25800.00 125.67  21615.2442" RC PIPE CULV III

0026 0414000000-E 310  172 LF  200.00 34400.00 240.00 41280.00 233.13  40098.3660" RC PIPE CULV III

0027 0426000000-E 310  100 LF  270.00 27000.00 410.00 41000.00 393.41  39341.0072" RC PIPE CULV III

0028 0453000000-E 310  1 EA  500.00 500.00 530.00 530.00 971.62  971.62**" PIPE END SECTION
(15")

0029 0453000000-E 310  30 EA  685.00 20550.00 540.00 16200.00 841.10  25233.00**" PIPE END SECTION
(18")

0030 0453000000-E 310  13 EA  805.00 10465.00 600.00 7800.00 1036.80  13478.40**" PIPE END SECTION
(24")

0031 0453000000-E 310  8 EA  990.00 7920.00 830.00 6640.00 1167.27  9338.16**" PIPE END SECTION
(30")

0032 0576000000-E 310  80 LF  415.00 33200.00 850.00 68000.00 621.13  49690.40**" CS PIPE CULV *****"
(96", 0.168")

0033 0582000000-E 310  244 LF  40.00 9760.00 66.00 16104.00 52.41  12788.0415" CS PIPE CULV 0.064"

0034 0588000000-E 310  318 LF  45.00 14310.00 70.00 22260.00 49.88  15861.8418" CS PIPE CULV 0.064"

0035 0594000000-E 310  100 LF  55.00 5500.00 80.00 8000.00 59.27  5927.0024" CS PIPE CULV 0.064"
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0036 0600000000-E 310  112 LF  75.00 8400.00 84.00 9408.00 76.53  8571.3630" CS PIPE CULV 0.079"

0037 0636000000-E 310  8 EA  315.00 2520.00 380.00 3040.00 219.36  1754.88**" CS ELBOW *****" THICK
(15", 0.064")

0038 0636000000-E 310  12 EA  365.00 4380.00 410.00 4920.00 258.62  3103.44**" CS ELBOW *****" THICK
(18", 0.064")

0039 0636000000-E 310  4 EA  505.00 2020.00 475.00 1900.00 324.11  1296.44**" CS ELBOW *****" THICK
(24", 0.064")

0040 0636000000-E 310  6 EA  680.00 4080.00 550.00 3300.00 389.09  2334.54**" CS ELBOW *****" THICK
(30", 0.079")

0041 0973100000-E 330  228 LF  204.00 46512.00 430.00 98040.00 229.71  52373.88**"WLD STL PIPE GRAD B IN SOIL
(24", 0.500")

0042 0973100000-E 330  393 LF  219.00 86067.00 680.00 267240.00 246.60  96913.80**"WLD STL PIPE GRAD B IN SOIL
(30", 0.500")

0043 0973100000-E 330  48 LF  377.00 18096.00 900.00 43200.00 424.52  20376.96**"WLD STL PIPE GRAD B IN SOIL
(36", 0.500")

0044 0973300000-E 330  76 LF  875.00 66500.00 1510.00 114760.00 985.29  74882.04**"WLD STL PIPE GRAD B NOT IN SOIL
(24" 0.5")

0045 0973300000-E 330  131 LF  1120.00 146720.00 2050.00 268550.00 1261.18  165214.58**"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.5")

0046 0973300000-E 330  16 LF  1540.00 24640.00 3100.00 49600.00 1734.12  27745.92**"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.5")

0047 0986000000-E SP   208 LF  650.00 135200.00 271.00 56368.00 331.28  68906.24GENERIC PIPE ITEM (LF)
30" CCFRPM PIPE

0048 0986000000-E SP   68 LF  750.00 51000.00 350.00 23800.00 386.19  26260.92GENERIC PIPE ITEM (LF)
42" CCFRPM PIPE

0049 0986000000-E SP   64 LF  1000.00 64000.00 510.00 32640.00 596.73  38190.72GENERIC PIPE ITEM (LF)
54" CCFRPM PIPE

0050 0995000000-E 340  2,569 LF  12.00 30828.00 13.10 33653.90 7.55  19395.95PIPE REMOVAL

0051 1077000000-E SP   20 TON 30.00 600.00 50.00 1000.00 113.97  2279.40#57 STONE

0052 1099500000-E 505  2,000 CY  7.00 14000.00 11.00 22000.00 12.32  24640.00SHALLOW UNDERCUT

0053 1099700000-E 505  3,750 TON 25.00 93750.00 22.00 82500.00 31.48  118050.00CLASS IV SUBGRD STABILIZATION

0054 1121000000-E 520  170 TON 30.00 5100.00 23.00 3910.00 37.21  6325.70AGGREGATE BASE COURSE

0055 1220000000-E 545  750 TON 25.00 18750.00 28.50 21375.00 48.71  36532.50INCIDENTAL STONE BASE

0056 1275000000-E 600  171 GAL 10.00 1710.00 11.00 1881.00 11.26  1925.46PRIME COAT

0057 1297000000-E 607  7,800 SY  4.00 31200.00 4.10 31980.00 6.76  52728.00MILL ASP PVMT *****" DTH
(3")

0058 1330000000-E 607  500 SY  10.00 5000.00 17.00 8500.00 18.02  9010.00INCIDENTAL MILLING

0059 1491000000-E 610  11,900 TON 56.00 666400.00 60.30 717570.00 63.06  750414.00ASP CONC BASE CRS B25.0C

0060 1503000000-E 610  8,300 TON 55.00 456500.00 60.00 498000.00 61.93  514019.00ASP CONC INTR CRS I19.0C

0061 1523000000-E 610  27,100 TON 47.00 1273700.00 51.00 1382100.00 52.92  1434132.00ASP CONC SURF CRS S9.5C

0062 1575000000-E 620  2,550 TON 674.00 1718700.00 726.00 1851300.00 758.96  1935348.00ASP FOR PLANT MIX

0063 1693000000-E 654  1,440 TON 200.00 288000.00 300.00 432000.00 197.06  283766.40ASPH PLT MIX PVMT REPAIR

0064 2000000000-N 806  378 EA  125.00 47250.00 135.00 51030.00 143.63  54292.14RIGHT OF WAY MARKERS

0065 2022000000-E 815  448 CY  18.00 8064.00 20.00 8960.00 9.28  4157.44SUBDRAIN EXCAVATION

0066 2033000000-E 815  336 CY  50.00 16800.00 24.00 8064.00 80.03  26890.08SUBDRAIN FINE AGGREGATE

0067 2044000000-E 815  2,000 LF  13.00 26000.00 5.25 10500.00 6.43  12860.006" PERF SUBDRN PIPE
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0068 2070000000-N 815  4 EA  200.00 800.00 200.00 800.00 3298.79  13195.16SUBDRN PIPE OUTLET

0069 2077000000-E 815  24 LF  20.00 480.00 12.00 288.00 17.09  410.166" OUTLET PIPE

0070 2190000000-N 828  2 EA  1000.00 2000.00 470.00 940.00 1970.87  3941.74TEMP STL PLT COVER FOR MDS

0071 2209000000-E 838 68.5 CY  850.00 58225.00 560.00 38360.00 2461.61  168620.29ENDWALLS

0072 2220000000-E 838 37.9 CY  1100.00 41690.00 900.00 34110.00 4503.88  170697.05REINFORCED ENDWALLS

0073 2253000000-E 840 0.846 CY  1200.00 1015.20 940.00 795.24 1237.60  1047.01PIPE COLLARS

0074 2264000000-E 840 0.8 CY  2200.00 1760.00 860.00 688.00 1640.59  1312.47PIPE PLUGS

0075 2275000000-E SP   210 CY  210.00 44100.00 180.00 37800.00 1599.34  335861.40FLOWABLE FILL

0076 2286000000-N 840  100 EA  975.00 97500.00 2250.00 225000.00 1305.08  130508.00MASNRY DRAINAGE STRUCT

0077 2297000000-E 840 17.3 CY  1050.00 18165.00 2000.00 34600.00 913.98  15811.85MASNRY DRAINAGE STRUCT

0078 2308000000-E 840 25.02 LF  195.00 4878.90 1015.00 25395.30 737.15  18443.49MASNRY DRAINAGE STRUCT

0079 2364000000-N 840  1 EA  550.00 550.00 480.00 480.00 456.29  456.29FRAME W/2GRTS 840.16 STD

0080 2366000000-N 840  70 EA  750.00 52500.00 450.00 31500.00 456.26  31938.20FRAME W/2GRTS 840.24 STD

0081 2367000000-N 840  1 EA  540.00 540.00 450.00 450.00 456.29  456.29FRAME W/2GRTS 840.29 STD

0082 2396000000-N 840  3 EA  440.00 1320.00 420.00 1260.00 456.27  1368.81FRAME W/COVER STD 840.54

0083 2407000000-N 840  20 EA  1800.00 36000.00 1340.00 26800.00 456.26  9125.20STL FRAM W/ 2 GTR, STD 840.37

0084 2418000000-E SP   44 LF  200.00 8800.00 92.00 4048.00 456.26  20075.44FRM W/GRATES, DRIVEWY DI

0085 2451000000-N 852  1 EA  550.00 550.00 1080.00 1080.00 1109.12  1109.12CONC TRANS SECT FOR DROP INLET

0086 2556000000-E 846  550 LF  16.00 8800.00 32.50 17875.00 21.73  11951.50SHOULDER BERM GUTTER

0087 2577000000-E 846  3,110 LF  20.00 62200.00 29.10 90501.00 33.83  105211.30CONC EXPRESSWAY GUTTER

0088 2580000000-E 846  160 LF  15.00 2400.00 21.60 3456.00 18.17  2907.20CONCRETE VALLEY GUTTER

0089 2619000000-E 850  140 SY  80.00 11200.00 36.00 5040.00 47.33  6626.204" CONCRETE PAVED DITCH

0090 3030000000-E 862 9,762.5 LF  15.00 146437.50 16.15 157664.38 17.15  167426.88STL BM GUARDRAIL

0091 3045000000-E 862 4,762.5 LF  16.00 76200.00 17.20 81915.00 18.29  87106.13SBGR SHOP CURVED

0092 3150000000-N 862  65 EA  33.00 2145.00 36.00 2340.00 37.73  2452.45ADDIT GUARDRAIL POSTS

0093 3195000000-N 862  4 EA  300.00 1200.00 356.00 1424.00 342.96  1371.84GR ANCHOR TYPE AT-1

0094 3210000000-N 862  2 EA  425.00 850.00 460.00 920.00 485.86  971.72GR ANCHOR TYPE CAT-1

0095 3215000000-N 862  8 EA  1500.00 12000.00 1620.00 12960.00 1714.80  13718.40GR ANCHOR TYPE III

0096 3270000000-N SP   88 EA  1650.00 145200.00 1780.00 156640.00 1886.28  165992.64GR ANCHOR TYPE 350

0097 3360000000-E 863  15,094 LF  1.00 15094.00 1.08 16301.52 1.14  17207.16REMOVE EXISTING GUARDRAIL

0098 3380000000-E 862  1,850 LF  6.00 11100.00 6.50 12025.00 6.86  12691.00TEMP STL BM GUARDRAIL

0099 3382000000-E 862 112.5 LF  6.00 675.00 6.50 731.25 6.86  771.75TEMP STL BM GDRAIL, SHP CURV

0100 3387000000-N 862  3 EA  300.00 900.00 325.00 975.00 342.96  1028.88TEMP GDRL ANCH UNITS ******
(AT-1)

0101 3387000000-N 862  2 EA  425.00 850.00 460.00 920.00 485.86  971.72TEMP GDRL ANCH UNITS ******
(CAT-1)

0102 3387000000-N 862  4 EA  1000.00 4000.00 1080.00 4320.00 1143.20  4572.80TEMP GDRL ANCH UNITS ******
(III)

0103 3389100000-N SP   23 EA  1000.00 23000.00 1080.00 24840.00 1143.20  26293.60TEMP GDRL ANCH UNITS 350

0104 3563000000-E SP   12,784 LF  3.00 38352.00 3.30 42187.20 3.45  44104.80TEMP **" WW FENCE W/POSTS
(48")
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0105 3575000000-E SP   10,000 LF  2.90 29000.00 3.20 32000.00 3.33  33300.00GENERIC FENCING ITEM (LF)
TEMPORARY 4 STRAND BARBED WIRE FENCE WITH
POSTS

0106 3575000000-E SP   500 LF  12.00 6000.00 13.00 6500.00 13.79  6895.00GENERIC FENCING ITEM (LF)
TEMPORARY 72" CHAIN LINK FENCEWITH POSTS

0107 3628000000-E 876  170 TON 40.00 6800.00 75.00 12750.00 31.64  5378.80RIP RAP, CLASS I

0108 3642000000-E 876  10 TON 30.00 300.00 102.00 1020.00 29.56  295.60RIP RAP, CLASS A

0109 3649000000-E 876  680 TON 32.00 21760.00 62.00 42160.00 29.56  20100.80RIP RAP, CLASS B

0110 3651000000-E SP   40 TON 60.00 2400.00 100.00 4000.00 48.79  1951.60BOULDERS

0111 3656000000-E 876  6,255 SY  2.00 12510.00 3.00 18765.00 2.61  16325.55GEOTEXTILE FOR DRAINGE

0112 4054000000-E 902  1 CY  25.00 25.00 27.00 27.00 29.02  29.02PLN CONC FOUNDTN

0113 4060000000-E 903  295 LB  4.00 1180.00 4.30 1268.50 4.64  1368.80SUPPORT, BREAKAWAY STL BM

0114 4072000000-E 903  2,714 LF  4.45 12077.30 4.80 13027.20 5.17  14031.38SUPPORT, 3-LB STL U-CHAN

0115 4096000000-N 904  6 EA  95.00 570.00 102.30 613.80 110.29  661.74SIGN ERECTION, TYPE D

0116 4102000000-N 904  122 EA  50.00 6100.00 54.00 6588.00 58.04  7080.88SIGN ERECTION, TYPE E

0117 4108000000-N 904  6 EA  65.00 390.00 70.00 420.00 75.46  452.76SIGN ERECTION, TYPE F

0118 4116100000-N 904  1 EA  1400.00 1400.00 1510.00 1510.00 1625.23  1625.23SIGN ERECT, RELOC ** GRD MTD
(A)

0119 4116100000-N 904  5 EA  65.00 325.00 70.00 350.00 75.46  377.30SIGN ERECT, RELOC ** GRD MTD
(E)

0120 4138000000-N 907  1 EA  375.00 375.00 404.00 404.00 435.33  435.33DISPOSE SUPPORT, STL BM

0121 4155000000-N 907  118 EA  1.00 118.00 1.10 129.80 1.16  136.88DISPOSE SIGN SYST U-CHAN

0122 4158000000-N 907  9 EA  1.00 9.00 1.10 9.90 1.16  10.44DISPOSE SIGN SYST WOOD

0123 4192000000-N 907  3 EA  1.00 3.00 1.10 3.30 1.16  3.48DISPOSE SUPPORT, U-CHAN

0124 4400000000-E 1110  2,246 SF  4.25 9545.50 4.60 10331.60 4.93  11072.78WORK ZONE SIGNS (STAT)

0125 4405000000-E 1110  384 SF  17.45 6700.80 8.00 3072.00 22.07  8474.88WORK ZONE SIGNS (PORT)

0126 4410000000-E 1110  429 SF  5.00 2145.00 5.40 2316.60 5.80  2488.20WORK ZONE SIGNS (BARR)

0127 4430000000-N 1130  1,486 EA  40.00 59440.00 93.00 138198.00 69.73  103618.78DRUMS

0128 4435000000-N 1135  400 EA  17.50 7000.00 179.00 71600.00 17.34  6936.00CONES

0129 4445000000-E 1145  304 LF  22.00 6688.00 18.30 5563.20 17.68  5374.72BARRICADES (TYPE III)

0130 4455000000-N 1150  1,875 DAY 220.00 412500.00 207.00 388125.00 268.00  502500.00FLAGGER

0131 4465000000-N 1160  8 EA  4200.00 33600.00 5145.00 41160.00 4643.50  37148.00TEMPORARY CRASH CUSHIONS

0132 4470000000-N 1160  22 EA  1150.00 25300.00 2030.00 44660.00 1276.96  28093.12RESET CRASH CUSHION

0133 4480000000-N 1165  4 EA  5400.00 21600.00 12880.00 51520.00 25539.27  102157.08TMA

0134 4485000000-E 1170  440 LF  20.00 8800.00 24.60 10824.00 22.35  9834.00PORT CONC BARRIER

0135 4490000000-E 1170  410 LF  31.00 12710.00 36.40 14924.00 34.83  14280.30PORT CONC BARRIER(ANCHRD)

0136 4500000000-E 1170  940 LF  4.00 3760.00 6.80 6392.00 3.48  3271.20RESET PORT CONC BARRIER

0137 4505000000-E 1170  650 LF  9.00 5850.00 11.19 7273.50 9.29  6038.50RESET PORT CONC BARR,ANCH

0138 4516000000-N 1180  400 EA  28.00 11200.00 44.30 17720.00 69.76  27904.00SKINNY DRUM

0139 4650000000-N 1251  621 EA  5.00 3105.00 5.40 3353.40 1.29  801.09TEMP RAISED PVMT MRKS

0140 4695000000-E 1205  447 LF  5.00 2235.00 3.25 1452.75 5.69  2543.43THERMO PVT MKG LINES 8"90 MILS

0141 4710000000-E 1205  254 LF  7.00 1778.00 13.00 3302.00 7.96  2021.8424"WIDE THERMO 120 MILS
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0142 4725000000-E 1205  17 EA  120.00 2040.00 200.00 3400.00 136.49  2320.33THERMO PVT SYMBOL 90MILS

0143 4770000000-E 1205  600 LF  2.00 1200.00 3.50 2100.00 2.27  1362.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0144 4810000000-E 1205  53,758 LF  0.25 13439.50 0.23 12364.34 0.28  15052.24PAINT PVMT MARKINGS 4"

0145 4835000000-E 1205  308 LF  2.50 770.00 3.25 1001.00 2.84  874.72PAINT PVT MKG LINES 24"

0146 4847000000-E 1205  209,352 LF  0.65 136078.80 0.90 188416.80 0.74  154920.48POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0147 4850000000-E 1205  15,557 LF  0.65 10112.05 0.92 14312.44 0.74  11512.18LINE REMOVAL 4" WIDE

0148 4870000000-E 1205  203 LF  3.00 609.00 7.00 1421.00 3.41  692.23LINE REMOVAL 24" WIDE

0149 4905000000-N 1253  639 EA  27.00 17253.00 29.10 18594.90 30.71  19623.69SNOWPLB PVMT MRKER

0150 5325200000-E 1510  28 LF  55.00 1540.00 74.00 2072.00 86.40  2419.202" WATER LINE

0151 5325600000-E 1510  86 LF  60.00 5160.00 75.00 6450.00 230.39  19813.546" WATER LINE

0152 5325800000-E 1510  10 LF  200.00 2000.00 247.00 2470.00 345.59  3455.908" WATER LINE

0153 5326000000-E 1510  4,851 LF  33.00 160083.00 33.00 160083.00 40.32  195592.3210" WATER LINE

0154 5540000000-E 1515  1 EA  1100.00 1100.00 3250.00 3250.00 979.18  979.186" VALVE

0155 5546000000-E 1515  1 EA  1500.00 1500.00 3760.00 3760.00 1151.97  1151.978" VALVE

0156 5552000000-E 1515  3 EA  2000.00 6000.00 3440.00 10320.00 1958.35  5875.0510" VALVE

0157 5589200000-E 1515  2 EA  3500.00 7000.00 4200.00 8400.00 3225.52  6451.042" AIR RELEASE VALVE

0158 5648000000-N 1515  3 EA  800.00 2400.00 1400.00 4200.00 1727.95  5183.85RELOCATE WATER METER

0159 5649000000-N 1515  4 EA  800.00 3200.00 1020.00 4080.00 863.98  3455.92RECONNECT WATER METER

0160 5672000000-N 1515  4 EA  1400.00 5600.00 3120.00 12480.00 1727.95  6911.80RELOCATE FIRE HYDRANT

0161 5691300000-E 1520  20 LF  100.00 2000.00 38.00 760.00 287.99  5759.808" SANITARY GRAVITY SEWER

0162 5709200000-E 1520  2,670 LF  23.00 61410.00 23.10 61677.00 20.74  55375.804" FORCE MAIN SEWER

0163 5816000000-N 1530  4 EA  700.00 2800.00 1122.00 4488.00 575.99  2303.96ABANDON UTILITY MANHOLE

0164 6000000000-E 1605  80,000 LF  1.40 112000.00 1.45 116000.00 2.84  227200.00TEMPORARY SILT FENCE

0165 6006000000-E 1610  1,900 TON 32.00 60800.00 42.20 80180.00 29.56  56164.00EROS CONTRL STONE CL A

0166 6009000000-E 1610  9,600 TON 32.00 307200.00 42.20 405120.00 29.56  283776.00EROS CONTRL STONE CL B

0167 6012000000-E 1610  8,825 TON 29.00 255925.00 40.00 353000.00 30.42  268456.50SEDIMENT CONTROL STONE

0168 6015000000-E 1615  150 ACR 595.00 89250.00 641.00 96150.00 670.00  100500.00TEMPORARY MULCHING

0169 6018000000-E 1620  6,200 LB  1.55 9610.00 1.70 10540.00 1.75  10850.00SEED FOR TEMP SEEDING

0170 6021000000-E 1620 27.75 TON 810.00 22477.50 875.00 24281.25 912.10  25310.78FERT FOR TEMP SEEDING

0171 6024000000-E 1622  3,000 LF  12.00 36000.00 21.00 63000.00 8.69  26070.00TEMPORARY SLOPE DRAINS

0172 6029000000-E SP   8,700 LF  1.36 11832.00 1.50 13050.00 1.72  14964.00SAFETY FENCE

0173 6030000000-E 1630  14,000 CY  4.00 56000.00 4.00 56000.00 11.22  157080.00SILT EXCAVATION

0174 6036000000-E 1631  173,000 SY  1.35 233550.00 1.50 259500.00 1.51  261230.00MATTING FOR EROS CONTROL

0175 6037000000-E SP   9,715 SY  4.20 40803.00 4.50 43717.50 4.71  45757.65COIR FIBER MAT

0176 6038000000-E SP   12,415 SY  4.00 49660.00 4.30 53384.50 4.49  55743.35PERM SOIL REINF MAT

0177 6042000000-E 1632  17,000 LF  2.90 49300.00 3.10 52700.00 3.25  55250.001/4" HARDWARE CLOTH

0178 6045000000-E SP   250 LF  35.00 8750.00 46.00 11500.00 58.63  14657.50**" TEMPORARY PIPE
(24")

0179 6048000000-E SP   450 SY  25.00 11250.00 17.00 7650.00 45.04  20268.00FLOAT TURBIDITY CURTAIN

0180 6070000000-N 1639  35 EA  300.00 10500.00 2233.00 78155.00 634.65  22212.75SPECIAL STILLING BASINS
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0181 6071010000-E SP   20,000 LF  3.80 76000.00 4.10 82000.00 7.05  141000.00WATTLE

0182 6071020000-E SP   12,300 LB  0.50 6150.00 0.55 6765.00 7.63  93849.00POLYACRYLAMIDE (PAM)

0183 6071030000-E 1640  4,000 LF  4.00 16000.00 4.20 16800.00 4.48  17920.00COIR FIBER BAFFLE

0184 6071050000-E SP   50 EA  625.00 31250.00 618.00 30900.00 707.71  35385.50**" SKIMMER
(1-1/2")

0185 6084000000-E 1660  190 ACR 1299.00 246810.00 1400.00 266000.00 1462.74  277920.60SEEDING AND MULCHING

0186 6087000000-E 1660  50 ACR 75.00 3750.00 81.00 4050.00 84.45  4222.50MOWING

0187 6090000000-E 1661  2,450 LB  1.60 3920.00 1.75 4287.50 1.79  4385.50SEED FOR REPAIR SEEDING

0188 6093000000-E 1661  7 TON 810.00 5670.00 875.00 6125.00 912.10  6384.70FERT FOR REPAIR SEEDING

0189 6096000000-E 1662  4,375 LB  1.65 7218.75 1.80 7875.00 1.86  8137.50SEED FOR SUPP SEEDING

0190 6108000000-E 1665 131.25 TON 700.00 91875.00 755.00 99093.75 788.23  103455.19FERTILIZER TOPDRESSING

0191 6111000000-E SP   250 LF  65.00 16250.00 30.00 7500.00 33.78  8445.00IMPERVIOUS DIKE

0192 6114500000-N 1667  150 MHR 9.00 1350.00 10.00 1500.00 10.13  1519.50SPECIALIZED HAND MOWING

0193 6117000000-N SP   150 EA  89.00 13350.00 108.00 16200.00 100.22  15033.00RESPONSE FOR EROS CONTROL

0194 6123000000-E 1670  2 ACR 2500.00 5000.00 2700.00 5400.00 2815.13  5630.26REFORESTATION

0195 6126000000-E SP  0.8 ACR 3500.00 2800.00 3800.00 3040.00 3941.18  3152.94STREAMBANK REFORESTATION

0196 7060000000-E 1705  690 LF  2.40 1656.00 3.25 2242.50 2.70  1863.00SIGNAL CABLE

0197 7120000000-E 1705  6 EA  780.00 4680.00 970.00 5820.00 878.32  5269.92VEHICLE SIGNAL HD (12", 3 SECT)

0198 7264000000-E 1710  400 LF  3.40 1360.00 3.25 1300.00 3.83  1532.00MESSENGER CABLE (3/8")

0199 7300100000-E 1715  200 LF  2.70 540.00 2.15 430.00 3.04  608.00UNPAVED TRENCH TEMP LEADIN

0200 7360000000-N 1720  5 EA  790.00 3950.00 970.00 4850.00 889.58  4447.90WOOD POLE

0201 7372000000-N 1721  6 EA  255.00 1530.00 431.00 2586.00 287.14  1722.84GUY ASSEMBLY

0202 7408000000-E 1722  1 EA  400.00 400.00 323.00 323.00 450.42  450.421" RISER WITH WEATHERHEAD

0203 7420000000-E 1722  4 EA  430.00 1720.00 431.00 1724.00 484.20  1936.802" RISER WITH WEATHERHEAD

0204 7444000000-E 1725  270 LF  5.60 1512.00 8.70 2349.00 6.31  1703.70INDUCTIVE LOOP SAWCUT

0205 7456000000-E 1726  610 LF  1.35 823.50 2.15 1311.50 1.52  927.20LEAD-IN CABLE(********)
(14-2)

0206 7484000000-N SP   1 EA  4450.00 4450.00 1510.00 1510.00 12386.54  12386.54MICROWAVE VEHICLE DETECTOR

0207 7636000000-N 1745  1 EA  295.00 295.00 270.00 270.00 332.18  332.18SIGN FOR SIGNALS

0208 7768000000-N 1751  1 EA  10750.00 10750.00 16000.00 16000.00 12105.03  12105.03CONTLR WITH CBNT, 2070L POLE MTD

0209 7780000000-N 1751  1 EA  130.00 130.00 110.00 110.00 146.39  146.39DETECTOR CARD (TYPE 2070L)

0210 4600000000-N SP   6 EA  16000.00 96000.00 22000.00 132000.00 4643.50  27861.00GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0211 4609000000-N SP   720 DAY    GENERIC TRAFFIC CONTROL ITEM (DAY)
TEMPORARY STATIONARY TRAFFIC SIGNAL SYSTEM

CULVERT ITEMS

0212 8056000000-N 402 Lump Sum 10000.00 11000.00  11260.50REMV EXIST STR **********
(442+13.60-L-)

0213 8126000000-N 414 Lump Sum 20000.00 22000.00  22520.99CULV EXCAV @ ************
(405+28.06-L-)

0214 8126000000-N 414 Lump Sum 18000.00 20000.00  20268.89CULV EXCAV @ ************
(442+13.60-L-)
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0215 8126000000-N 414 Lump Sum 1500.00 1700.00  1689.07CULV EXCAV @ ************
(52+41.45-L-)

0216 8133000000-E 414  155 TON 50.00 7750.00 54.00 8370.00 55.41  8588.55FND CONDIT MAT, BOX CULV

0217 8196000000-E 420 270.8 CY  700.00 189560.00 770.00 208516.00 788.23  213452.68CLASS A CONCRETE (CULV)

0218 8245000000-E 425  27,863 LB  1.25 34828.75 1.35 37615.05 1.41  39286.83REINF STEEL (CULVERT)

WALL ITEMS

0219 8801000000-E SP   2,456 SF  110.00 270160.00 105.00 257880.00 134.75  330946.00MSE RETAIN WALL NO **
(1)

0220 8801000000-E SP   1,250 SF  100.00 125000.00 109.00 136250.00 140.88  176100.00MSE RETAIN WALL NO **
(2)

0221 8802010000-E SP   1,272 SF  110.00 139920.00 191.00 242952.00 147.00  186984.00SOIL NAIL RETAINING WALLS

0222 8802015100-N SP   1 EA  1200.00 1200.00 2700.00 2700.00 4287.64  4287.64SOIL NAIL VERIFICATION TESTS

0223 8802015110-N SP   6 EA  600.00 3600.00 1080.00 6480.00 4287.65  25725.90SOIL NAIL PROOF TESTS

0224 8802040000-E SP   878 SF  90.00 79020.00 144.00 126432.00 134.75  118310.50CIP GRAVITY RETAINING WALLS

STRUCTURE ITEMS

0225 8035000000-N 402 Lump Sum 35000.00 80000.00  79627.70REMV EXIST STR **********
(393+57.38-L-)

0226 8035000000-N 402 Lump Sum 25000.00 51000.00  67377.28REMV EXIST STR **********
(71+53.83-L-)

0227 8112730000-N 450  1 EA  1000.00 1000.00 2884.00 2884.00 2205.08  2205.08PDA TESTING

0228 8121000000-N 412 Lump Sum 12000.00 29000.00  36751.25UNCL STR EXCAV STA *****
(393+57.38-L-)

0229 8121000000-N 412 Lump Sum 10000.00 30000.00  24500.83UNCL STR EXCAV STA *****
(71+53.83-L-)

0230 8147000000-E 420  4,548 SF  34.00 154632.00 50.00 227400.00 55.13  250731.24REINF CONCRETE DECK SLAB

0231 8156000000-E SP   3,647 SF  13.10 47775.70 20.00 72940.00 30.63  111707.61CONCRETE WEARING SURFACE

0232 8161000000-E 420  9,730 SF  1.50 14595.00 1.25 12162.50 0.86  8367.80GROOVING BRIDGE FLOORS

0233 8182000000-E 420 143.3 CY  1000.00 143300.00 820.00 117506.00 1004.53  143949.15CLASS A CONCRETE (BRIDGE)

0234 8210000000-N 422 Lump Sum 31000.00 38440.00  61252.08BRG APPR SLAB ***********
(393+57.38-L-)

0235 8210000000-N 422 Lump Sum 35000.00 40000.00  61252.08BRG APPR SLAB ***********
(71+53.83-L-)

0236 8217000000-E 425  17,647 LB  1.50 26470.50 1.35 23823.45 1.53  26999.91REINF STEEL (BRIDGE)

0237 8265000000-E 430 586.94 LF  260.00 152604.40 240.00 140865.60 343.01  201326.2954" PRESTR CONCRETE GIRDR

0238 8364000000-E 450  1,070 LF  60.00 64200.00 48.00 51360.00 55.13  58989.10HP12X53 PILES

0239 8384200000-E 450  320 LF  70.00 22400.00 81.00 25920.00 87.59  28028.80HP14X73 GALV PILES

0240 8391000000-N 450  42 EA  120.00 5040.00 200.00 8400.00 214.38  9003.96STEEL PILE POINTS

0241 8505000000-E 460 366.95 LF  85.00 31190.75 130.00 47703.50 122.50  44951.38VERT CONC BARRIER RAIL

0242 8608000000-E 876  670 TON 35.00 23450.00 53.00 35510.00 61.25  41037.50RIP RAP II (2'-0")

0243 8622000000-E 876  750 SY  2.50 1875.00 11.00 8250.00 2.45  1837.50GEOTEXTILE FOR DRAINAGE

0244 8657000000-N 430 Lump Sum 12000.00 20000.00  42876.45ELASTOMERIC BEARINGS

0245 8762000000-E 430  375 LF  160.00 60000.00 215.00 80625.00 367.51  137816.253'-0"X 1'-9"PRESTR SLABS

0246 8763000000-E 430  900 LF  190.00 171000.00 212.00 190800.00 336.89  303201.003'-0" X 2'-0"PRESTR SLABS
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    TOTAL 17746033.40 TOTAL 20955972.42 TOTAL  22510569.16CONTRACT TOTAL

 

    SUB-TOTAL 15765961.30 SUB-TOTAL 18539487.32 SUB-TOTAL  19607357.37ROADWAY ITEMS

    SUB-TOTAL 281638.75 SUB-TOTAL 309201.05 SUB-TOTAL  317067.51CULVERT ITEMS

    SUB-TOTAL 618900.00 SUB-TOTAL 772694.00 SUB-TOTAL  842354.04WALL ITEMS

    SUB-TOTAL 1079533.35 SUB-TOTAL 1334590.05 SUB-TOTAL  1743790.24STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1163796.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 300000.00   CONSTRUCTION SURVEYING

0003 0022000000-E 225  315,000 CY  16.00 5040000.00   UNCLASSIFIED EXCAVATION

0004 0029000000-N SP  Lump Sum 36200.00   REINF BRG APPR **********
(393+57.38-L-)

0005 0029000000-N SP  Lump Sum 27000.00   REINF BRG APPR **********
(71+60.63-L-)

0006 0036000000-E 225  6,000 CY  25.00 150000.00   UNDERCUT EXCAVATION

0007 0050000000-E 226  5 ACR 25000.00 125000.00   SUPP CLEARING & GRUBBING

0008 0063000000-N SP  Lump Sum 1512000.00   GRADING

0009 0134000000-E 240  2,940 CY  10.00 29400.00   DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  2,360 LF  3.00 7080.00   BERM DITCH CONSTRUCTION

0011 0195000000-E 265  6,000 CY  50.00 300000.00   SELECT GRANULAR MATERIAL

0012 0196000000-E 270  7,000 SY  1.00 7000.00   GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   7,653 SF  95.00 727035.00   TEMPORARY SHORING

0014 0255000000-E SP   300 TON 110.00 33000.00   GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL

0015 0318000000-E 300  1,310 TON 40.00 52400.00   FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  4,100 SY  2.00 8200.00   FND CONDIT GEOTEXTILE

0017 0335200000-E 305  648 LF  42.00 27216.00   15" DRAINAGE PIPE

0018 0335300000-E 305  528 LF  50.00 26400.00   18" DRAINAGE PIPE

0019 0335400000-E 305  52 LF  75.00 3900.00   24" DRAINAGE PIPE

0020 0366000000-E 310  120 LF  80.00 9600.00   15" RC PIPE CULV III

0021 0372000000-E 310  4,522 LF  85.00 384370.00   18" RC PIPE CULV III

0022 0378000000-E 310  3,030 LF  90.00 272700.00   24" RC PIPE CULV III

0023 0384000000-E 310  676 LF  150.00 101400.00   30" RC PIPE CULV III

0024 0390000000-E 310  188 LF  150.00 28200.00   36" RC PIPE CULV III

0025 0396000000-E 310  172 LF  150.00 25800.00   42" RC PIPE CULV III

0026 0414000000-E 310  172 LF  200.00 34400.00   60" RC PIPE CULV III

0027 0426000000-E 310  100 LF  500.00 50000.00   72" RC PIPE CULV III

0028 0453000000-E 310  1 EA  500.00 500.00   **" PIPE END SECTION
(15")

0029 0453000000-E 310  30 EA  500.00 15000.00   **" PIPE END SECTION
(18")

0030 0453000000-E 310  13 EA  700.00 9100.00   **" PIPE END SECTION
(24")

0031 0453000000-E 310  8 EA  900.00 7200.00   **" PIPE END SECTION
(30")

0032 0576000000-E 310  80 LF  500.00 40000.00   **" CS PIPE CULV *****"
(96", 0.168")

0033 0582000000-E 310  244 LF  42.00 10248.00   15" CS PIPE CULV 0.064"

0034 0588000000-E 310  318 LF  70.00 22260.00   18" CS PIPE CULV 0.064"

0035 0594000000-E 310  100 LF  55.00 5500.00   24" CS PIPE CULV 0.064"
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0036 0600000000-E 310  112 LF  70.00 7840.00   30" CS PIPE CULV 0.079"

0037 0636000000-E 310  8 EA  1000.00 8000.00   **" CS ELBOW *****" THICK
(15", 0.064")

0038 0636000000-E 310  12 EA  1000.00 12000.00   **" CS ELBOW *****" THICK
(18", 0.064")

0039 0636000000-E 310  4 EA  1200.00 4800.00   **" CS ELBOW *****" THICK
(24", 0.064")

0040 0636000000-E 310  6 EA  1300.00 7800.00   **" CS ELBOW *****" THICK
(30", 0.079")

0041 0973100000-E 330  228 LF  230.00 52440.00   **"WLD STL PIPE GRAD B IN SOIL
(24", 0.500")

0042 0973100000-E 330  393 LF  240.00 94320.00   **"WLD STL PIPE GRAD B IN SOIL
(30", 0.500")

0043 0973100000-E 330  48 LF  450.00 21600.00   **"WLD STL PIPE GRAD B IN SOIL
(36", 0.500")

0044 0973300000-E 330  76 LF  1000.00 76000.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(24" 0.5")

0045 0973300000-E 330  131 LF  1200.00 157200.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.5")

0046 0973300000-E 330  16 LF  2000.00 32000.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.5")

0047 0986000000-E SP   208 LF  200.00 41600.00   GENERIC PIPE ITEM (LF)
30" CCFRPM PIPE

0048 0986000000-E SP   68 LF  220.00 14960.00   GENERIC PIPE ITEM (LF)
42" CCFRPM PIPE

0049 0986000000-E SP   64 LF  250.00 16000.00   GENERIC PIPE ITEM (LF)
54" CCFRPM PIPE

0050 0995000000-E 340  2,569 LF  10.00 25690.00   PIPE REMOVAL

0051 1077000000-E SP   20 TON 25.00 500.00   #57 STONE

0052 1099500000-E 505  2,000 CY  10.00 20000.00   SHALLOW UNDERCUT

0053 1099700000-E 505  3,750 TON 30.00 112500.00   CLASS IV SUBGRD STABILIZATION

0054 1121000000-E 520  170 TON 30.00 5100.00   AGGREGATE BASE COURSE

0055 1220000000-E 545  750 TON 25.00 18750.00   INCIDENTAL STONE BASE

0056 1275000000-E 600  171 GAL 10.00 1710.00   PRIME COAT

0057 1297000000-E 607  7,800 SY  6.00 46800.00   MILL ASP PVMT *****" DTH
(3")

0058 1330000000-E 607  500 SY  16.00 8000.00   INCIDENTAL MILLING

0059 1491000000-E 610  11,900 TON 60.00 714000.00   ASP CONC BASE CRS B25.0C

0060 1503000000-E 610  8,300 TON 60.00 498000.00   ASP CONC INTR CRS I19.0C

0061 1523000000-E 610  27,100 TON 55.00 1490500.00   ASP CONC SURF CRS S9.5C

0062 1575000000-E 620  2,550 TON 674.00 1718700.00   ASP FOR PLANT MIX

0063 1693000000-E 654  1,440 TON 125.00 180000.00   ASPH PLT MIX PVMT REPAIR

0064 2000000000-N 806  378 EA  250.00 94500.00   RIGHT OF WAY MARKERS

0065 2022000000-E 815  448 CY  20.00 8960.00   SUBDRAIN EXCAVATION

0066 2033000000-E 815  336 CY  50.00 16800.00   SUBDRAIN FINE AGGREGATE

0067 2044000000-E 815  2,000 LF  5.00 10000.00   6" PERF SUBDRN PIPE
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0068 2070000000-N 815  4 EA  750.00 3000.00   SUBDRN PIPE OUTLET

0069 2077000000-E 815  24 LF  5.00 120.00   6" OUTLET PIPE

0070 2190000000-N 828  2 EA  1000.00 2000.00   TEMP STL PLT COVER FOR MDS

0071 2209000000-E 838 68.5 CY  1200.00 82200.00   ENDWALLS

0072 2220000000-E 838 37.9 CY  1200.00 45480.00   REINFORCED ENDWALLS

0073 2253000000-E 840 0.846 CY  700.00 592.20   PIPE COLLARS

0074 2264000000-E 840 0.8 CY  650.00 520.00   PIPE PLUGS

0075 2275000000-E SP   210 CY  750.00 157500.00   FLOWABLE FILL

0076 2286000000-N 840  100 EA  1500.00 150000.00   MASNRY DRAINAGE STRUCT

0077 2297000000-E 840 17.3 CY  1300.00 22490.00   MASNRY DRAINAGE STRUCT

0078 2308000000-E 840 25.02 LF  400.00 10008.00   MASNRY DRAINAGE STRUCT

0079 2364000000-N 840  1 EA  600.00 600.00   FRAME W/2GRTS 840.16 STD

0080 2366000000-N 840  70 EA  740.00 51800.00   FRAME W/2GRTS 840.24 STD

0081 2367000000-N 840  1 EA  600.00 600.00   FRAME W/2GRTS 840.29 STD

0082 2396000000-N 840  3 EA  500.00 1500.00   FRAME W/COVER STD 840.54

0083 2407000000-N 840  20 EA  2000.00 40000.00   STL FRAM W/ 2 GTR, STD 840.37

0084 2418000000-E SP   44 LF  200.00 8800.00   FRM W/GRATES, DRIVEWY DI

0085 2451000000-N 852  1 EA  1000.00 1000.00   CONC TRANS SECT FOR DROP INLET

0086 2556000000-E 846  550 LF  30.00 16500.00   SHOULDER BERM GUTTER

0087 2577000000-E 846  3,110 LF  27.00 83970.00   CONC EXPRESSWAY GUTTER

0088 2580000000-E 846  160 LF  20.00 3200.00   CONCRETE VALLEY GUTTER

0089 2619000000-E 850  140 SY  33.00 4620.00   4" CONCRETE PAVED DITCH

0090 3030000000-E 862 9,762.5 LF  15.00 146437.50   STL BM GUARDRAIL

0091 3045000000-E 862 4,762.5 LF  16.00 76200.00   SBGR SHOP CURVED

0092 3150000000-N 862  65 EA  33.00 2145.00   ADDIT GUARDRAIL POSTS

0093 3195000000-N 862  4 EA  300.00 1200.00   GR ANCHOR TYPE AT-1

0094 3210000000-N 862  2 EA  425.00 850.00   GR ANCHOR TYPE CAT-1

0095 3215000000-N 862  8 EA  1500.00 12000.00   GR ANCHOR TYPE III

0096 3270000000-N SP   88 EA  1650.00 145200.00   GR ANCHOR TYPE 350

0097 3360000000-E 863  15,094 LF  1.00 15094.00   REMOVE EXISTING GUARDRAIL

0098 3380000000-E 862  1,850 LF  6.00 11100.00   TEMP STL BM GUARDRAIL

0099 3382000000-E 862 112.5 LF  6.00 675.00   TEMP STL BM GDRAIL, SHP CURV

0100 3387000000-N 862  3 EA  300.00 900.00   TEMP GDRL ANCH UNITS ******
(AT-1)

0101 3387000000-N 862  2 EA  425.00 850.00   TEMP GDRL ANCH UNITS ******
(CAT-1)

0102 3387000000-N 862  4 EA  1000.00 4000.00   TEMP GDRL ANCH UNITS ******
(III)

0103 3389100000-N SP   23 EA  1000.00 23000.00   TEMP GDRL ANCH UNITS 350

0104 3563000000-E SP   12,784 LF  3.00 38352.00   TEMP **" WW FENCE W/POSTS
(48")
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0105 3575000000-E SP   10,000 LF  2.90 29000.00   GENERIC FENCING ITEM (LF)
TEMPORARY 4 STRAND BARBED WIRE FENCE WITH
POSTS

0106 3575000000-E SP   500 LF  12.00 6000.00   GENERIC FENCING ITEM (LF)
TEMPORARY 72" CHAIN LINK FENCEWITH POSTS

0107 3628000000-E 876  170 TON 50.00 8500.00   RIP RAP, CLASS I

0108 3642000000-E 876  10 TON 55.00 550.00   RIP RAP, CLASS A

0109 3649000000-E 876  680 TON 63.00 42840.00   RIP RAP, CLASS B

0110 3651000000-E SP   40 TON 150.00 6000.00   BOULDERS

0111 3656000000-E 876  6,255 SY  2.00 12510.00   GEOTEXTILE FOR DRAINGE

0112 4054000000-E 902  1 CY  25.00 25.00   PLN CONC FOUNDTN

0113 4060000000-E 903  295 LB  4.00 1180.00   SUPPORT, BREAKAWAY STL BM

0114 4072000000-E 903  2,714 LF  4.45 12077.30   SUPPORT, 3-LB STL U-CHAN

0115 4096000000-N 904  6 EA  95.00 570.00   SIGN ERECTION, TYPE D

0116 4102000000-N 904  122 EA  50.00 6100.00   SIGN ERECTION, TYPE E

0117 4108000000-N 904  6 EA  65.00 390.00   SIGN ERECTION, TYPE F

0118 4116100000-N 904  1 EA  1400.00 1400.00   SIGN ERECT, RELOC ** GRD MTD
(A)

0119 4116100000-N 904  5 EA  65.00 325.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0120 4138000000-N 907  1 EA  375.00 375.00   DISPOSE SUPPORT, STL BM

0121 4155000000-N 907  118 EA  1.00 118.00   DISPOSE SIGN SYST U-CHAN

0122 4158000000-N 907  9 EA  1.00 9.00   DISPOSE SIGN SYST WOOD

0123 4192000000-N 907  3 EA  1.00 3.00   DISPOSE SUPPORT, U-CHAN

0124 4400000000-E 1110  2,246 SF  5.00 11230.00   WORK ZONE SIGNS (STAT)

0125 4405000000-E 1110  384 SF  10.00 3840.00   WORK ZONE SIGNS (PORT)

0126 4410000000-E 1110  429 SF  6.00 2574.00   WORK ZONE SIGNS (BARR)

0127 4430000000-N 1130  1,486 EA  55.00 81730.00   DRUMS

0128 4435000000-N 1135  400 EA  20.00 8000.00   CONES

0129 4445000000-E 1145  304 LF  17.00 5168.00   BARRICADES (TYPE III)

0130 4455000000-N 1150  1,875 DAY 225.00 421875.00   FLAGGER

0131 4465000000-N 1160  8 EA  4000.00 32000.00   TEMPORARY CRASH CUSHIONS

0132 4470000000-N 1160  22 EA  1100.00 24200.00   RESET CRASH CUSHION

0133 4480000000-N 1165  4 EA  13600.00 54400.00   TMA

0134 4485000000-E 1170  440 LF  20.00 8800.00   PORT CONC BARRIER

0135 4490000000-E 1170  410 LF  32.00 13120.00   PORT CONC BARRIER(ANCHRD)

0136 4500000000-E 1170  940 LF  3.00 2820.00   RESET PORT CONC BARRIER

0137 4505000000-E 1170  650 LF  8.00 5200.00   RESET PORT CONC BARR,ANCH

0138 4516000000-N 1180  400 EA  30.00 12000.00   SKINNY DRUM

0139 4650000000-N 1251  621 EA  5.00 3105.00   TEMP RAISED PVMT MRKS

0140 4695000000-E 1205  447 LF  5.00 2235.00   THERMO PVT MKG LINES 8"90 MILS

0141 4710000000-E 1205  254 LF  7.00 1778.00   24"WIDE THERMO 120 MILS
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0142 4725000000-E 1205  17 EA  120.00 2040.00   THERMO PVT SYMBOL 90MILS

0143 4770000000-E 1205  600 LF  2.00 1200.00   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0144 4810000000-E 1205  53,758 LF  0.25 13439.50   PAINT PVMT MARKINGS 4"

0145 4835000000-E 1205  308 LF  2.50 770.00   PAINT PVT MKG LINES 24"

0146 4847000000-E 1205  209,352 LF  0.65 136078.80   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0147 4850000000-E 1205  15,557 LF  0.70 10889.90   LINE REMOVAL 4" WIDE

0148 4870000000-E 1205  203 LF  3.00 609.00   LINE REMOVAL 24" WIDE

0149 4905000000-N 1253  639 EA  27.00 17253.00   SNOWPLB PVMT MRKER

0150 5325200000-E 1510  28 LF  75.00 2100.00   2" WATER LINE

0151 5325600000-E 1510  86 LF  200.00 17200.00   6" WATER LINE

0152 5325800000-E 1510  10 LF  300.00 3000.00   8" WATER LINE

0153 5326000000-E 1510  4,851 LF  65.00 315315.00   10" WATER LINE

0154 5540000000-E 1515  1 EA  1000.00 1000.00   6" VALVE

0155 5546000000-E 1515  1 EA  1200.00 1200.00   8" VALVE

0156 5552000000-E 1515  3 EA  1800.00 5400.00   10" VALVE

0157 5589200000-E 1515  2 EA  3000.00 6000.00   2" AIR RELEASE VALVE

0158 5648000000-N 1515  3 EA  1500.00 4500.00   RELOCATE WATER METER

0159 5649000000-N 1515  4 EA  750.00 3000.00   RECONNECT WATER METER

0160 5672000000-N 1515  4 EA  1500.00 6000.00   RELOCATE FIRE HYDRANT

0161 5691300000-E 1520  20 LF  250.00 5000.00   8" SANITARY GRAVITY SEWER

0162 5709200000-E 1520  2,670 LF  20.00 53400.00   4" FORCE MAIN SEWER

0163 5816000000-N 1530  4 EA  500.00 2000.00   ABANDON UTILITY MANHOLE

0164 6000000000-E 1605  80,000 LF  3.00 240000.00   TEMPORARY SILT FENCE

0165 6006000000-E 1610  1,900 TON 50.00 95000.00   EROS CONTRL STONE CL A

0166 6009000000-E 1610  9,600 TON 55.00 528000.00   EROS CONTRL STONE CL B

0167 6012000000-E 1610  8,825 TON 50.00 441250.00   SEDIMENT CONTROL STONE

0168 6015000000-E 1615  150 ACR 700.00 105000.00   TEMPORARY MULCHING

0169 6018000000-E 1620  6,200 LB  1.55 9610.00   SEED FOR TEMP SEEDING

0170 6021000000-E 1620 27.75 TON 810.00 22477.50   FERT FOR TEMP SEEDING

0171 6024000000-E 1622  3,000 LF  7.00 21000.00   TEMPORARY SLOPE DRAINS

0172 6029000000-E SP   8,700 LF  2.00 17400.00   SAFETY FENCE

0173 6030000000-E 1630  14,000 CY  15.00 210000.00   SILT EXCAVATION

0174 6036000000-E 1631  173,000 SY  1.50 259500.00   MATTING FOR EROS CONTROL

0175 6037000000-E SP   9,715 SY  4.20 40803.00   COIR FIBER MAT

0176 6038000000-E SP   12,415 SY  4.00 49660.00   PERM SOIL REINF MAT

0177 6042000000-E 1632  17,000 LF  3.00 51000.00   1/4" HARDWARE CLOTH

0178 6045000000-E SP   250 LF  35.00 8750.00   **" TEMPORARY PIPE
(24")

0179 6048000000-E SP   450 SY  18.00 8100.00   FLOAT TURBIDITY CURTAIN

0180 6070000000-N 1639  35 EA  350.00 12250.00   SPECIAL STILLING BASINS
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0181 6071010000-E SP   20,000 LF  3.80 76000.00   WATTLE

0182 6071020000-E SP   12,300 LB  0.50 6150.00   POLYACRYLAMIDE (PAM)

0183 6071030000-E 1640  4,000 LF  4.00 16000.00   COIR FIBER BAFFLE

0184 6071050000-E SP   50 EA  649.00 32450.00   **" SKIMMER
(1-1/2")

0185 6084000000-E 1660  190 ACR 1299.00 246810.00   SEEDING AND MULCHING

0186 6087000000-E 1660  50 ACR 75.00 3750.00   MOWING

0187 6090000000-E 1661  2,450 LB  1.59 3895.50   SEED FOR REPAIR SEEDING

0188 6093000000-E 1661  7 TON 810.00 5670.00   FERT FOR REPAIR SEEDING

0189 6096000000-E 1662  4,375 LB  1.65 7218.75   SEED FOR SUPP SEEDING

0190 6108000000-E 1665 131.25 TON 700.00 91875.00   FERTILIZER TOPDRESSING

0191 6111000000-E SP   250 LF  50.00 12500.00   IMPERVIOUS DIKE

0192 6114500000-N 1667  150 MHR 9.00 1350.00   SPECIALIZED HAND MOWING

0193 6117000000-N SP   150 EA  89.00 13350.00   RESPONSE FOR EROS CONTROL

0194 6123000000-E 1670  2 ACR 2500.00 5000.00   REFORESTATION

0195 6126000000-E SP  0.8 ACR 3500.00 2800.00   STREAMBANK REFORESTATION

0196 7060000000-E 1705  690 LF  2.40 1656.00   SIGNAL CABLE

0197 7120000000-E 1705  6 EA  780.00 4680.00   VEHICLE SIGNAL HD (12", 3 SECT)

0198 7264000000-E 1710  400 LF  3.40 1360.00   MESSENGER CABLE (3/8")

0199 7300100000-E 1715  200 LF  2.70 540.00   UNPAVED TRENCH TEMP LEADIN

0200 7360000000-N 1720  5 EA  790.00 3950.00   WOOD POLE

0201 7372000000-N 1721  6 EA  255.00 1530.00   GUY ASSEMBLY

0202 7408000000-E 1722  1 EA  400.00 400.00   1" RISER WITH WEATHERHEAD

0203 7420000000-E 1722  4 EA  430.00 1720.00   2" RISER WITH WEATHERHEAD

0204 7444000000-E 1725  270 LF  5.60 1512.00   INDUCTIVE LOOP SAWCUT

0205 7456000000-E 1726  610 LF  1.35 823.50   LEAD-IN CABLE(********)
(14-2)

0206 7484000000-N SP   1 EA  11000.00 11000.00   MICROWAVE VEHICLE DETECTOR

0207 7636000000-N 1745  1 EA  295.00 295.00   SIGN FOR SIGNALS

0208 7768000000-N 1751  1 EA  10750.00 10750.00   CONTLR WITH CBNT, 2070L POLE MTD

0209 7780000000-N 1751  1 EA  130.00 130.00   DETECTOR CARD (TYPE 2070L)

0210 4600000000-N SP   6 EA     GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0211 4609000000-N SP   720 DAY 135.00 97200.00   GENERIC TRAFFIC CONTROL ITEM (DAY)
TEMPORARY STATIONARY TRAFFIC SIGNAL SYSTEM

CULVERT ITEMS

0212 8056000000-N 402 Lump Sum 30000.00   REMV EXIST STR **********
(442+13.60-L-)

0213 8126000000-N 414 Lump Sum 75000.00   CULV EXCAV @ ************
(405+28.06-L-)

0214 8126000000-N 414 Lump Sum 75000.00   CULV EXCAV @ ************
(442+13.60-L-)
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0215 8126000000-N 414 Lump Sum 40000.00   CULV EXCAV @ ************
(52+41.45-L-)

0216 8133000000-E 414  155 TON 55.00 8525.00   FND CONDIT MAT, BOX CULV

0217 8196000000-E 420 270.8 CY  1500.00 406200.00   CLASS A CONCRETE (CULV)

0218 8245000000-E 425  27,863 LB  1.25 34828.75   REINF STEEL (CULVERT)

WALL ITEMS

0219 8801000000-E SP   2,456 SF  95.00 233320.00   MSE RETAIN WALL NO **
(1)

0220 8801000000-E SP   1,250 SF  95.00 118750.00   MSE RETAIN WALL NO **
(2)

0221 8802010000-E SP   1,272 SF  109.60 139411.20   SOIL NAIL RETAINING WALLS

0222 8802015100-N SP   1 EA  2500.00 2500.00   SOIL NAIL VERIFICATION TESTS

0223 8802015110-N SP   6 EA  1000.00 6000.00   SOIL NAIL PROOF TESTS

0224 8802040000-E SP   878 SF  45.00 39510.00   CIP GRAVITY RETAINING WALLS

STRUCTURE ITEMS

0225 8035000000-N 402 Lump Sum 37331.00   REMV EXIST STR **********
(393+57.38-L-)

0226 8035000000-N 402 Lump Sum 27419.00   REMV EXIST STR **********
(71+53.83-L-)

0227 8112730000-N 450  1 EA  3250.00 3250.00   PDA TESTING

0228 8121000000-N 412 Lump Sum 15000.00   UNCL STR EXCAV STA *****
(393+57.38-L-)

0229 8121000000-N 412 Lump Sum 12500.00   UNCL STR EXCAV STA *****
(71+53.83-L-)

0230 8147000000-E 420  4,548 SF  40.00 181920.00   REINF CONCRETE DECK SLAB

0231 8156000000-E SP   3,647 SF  22.00 80234.00   CONCRETE WEARING SURFACE

0232 8161000000-E 420  9,730 SF  2.00 19460.00   GROOVING BRIDGE FLOORS

0233 8182000000-E 420 143.3 CY  820.00 117506.00   CLASS A CONCRETE (BRIDGE)

0234 8210000000-N 422 Lump Sum 32000.00   BRG APPR SLAB ***********
(393+57.38-L-)

0235 8210000000-N 422 Lump Sum 33800.00   BRG APPR SLAB ***********
(71+53.83-L-)

0236 8217000000-E 425  17,647 LB  1.10 19411.70   REINF STEEL (BRIDGE)

0237 8265000000-E 430 586.94 LF  250.00 146735.00   54" PRESTR CONCRETE GIRDR

0238 8364000000-E 450  1,070 LF  45.00 48150.00   HP12X53 PILES

0239 8384200000-E 450  320 LF  100.00 32000.00   HP14X73 GALV PILES

0240 8391000000-N 450  42 EA  210.00 8820.00   STEEL PILE POINTS

0241 8505000000-E 460 366.95 LF  92.00 33759.40   VERT CONC BARRIER RAIL

0242 8608000000-E 876  670 TON 42.00 28140.00   RIP RAP II (2'-0")

0243 8622000000-E 876  750 SY  2.25 1687.50   GEOTEXTILE FOR DRAINAGE

0244 8657000000-N 430 Lump Sum 9250.00   ELASTOMERIC BEARINGS

0245 8762000000-E 430  375 LF  143.00 53625.00   3'-0"X 1'-9"PRESTR SLABS

0246 8763000000-E 430  900 LF  158.50 142650.00   3'-0" X 2'-0"PRESTR SLABS
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    TOTAL 23778781.00   CONTRACT TOTAL

 

    SUB-TOTAL 21485087.45   ROADWAY ITEMS

    SUB-TOTAL 669553.75   CULVERT ITEMS

    SUB-TOTAL 539491.20   WALL ITEMS

    SUB-TOTAL 1084648.60   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  17746033.40   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     2  20955972.42   DLB, INC DBA DLB INC (OF VA)

     3  22510569.16   VECELLIO & GROGAN INC

     4  23778781.00   BRANCH HIGHWAYS, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 18632.97 15000.00  24500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 2864.96 6000.00  10000.00CONSTRUCTION SURVEYING

0003 0036000000-E 225  100 CY  22.97 2297.00 10.00 1000.00 20.00  2000.00UNDERCUT EXCAVATION

0004 0050000000-E 226  1 ACR 1.12 1.12 500.00 500.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0063000000-N SP  Lump Sum 37970.17 20000.00  100000.00GRADING

0006 0106000000-E 230  1,350 CY  9.72 13122.00 15.00 20250.00 20.00  27000.00BORROW EXCAVATION

0007 0195000000-E 265  100 CY  46.27 4627.00 50.00 5000.00 50.00  5000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  2.16 432.00 6.00 1200.00 5.00  1000.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 35.03 350.30 50.00 500.00 50.00  500.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  2.07 41.40 6.00 120.00 15.00  300.00FND CONDIT GEOTEXTILE

0011 0335300000-E 305  44 LF  41.53 1827.32 40.00 1760.00 65.00  2860.0018" DRAINAGE PIPE

0012 1099500000-E 505  80 CY  20.06 1604.80 30.00 2400.00 25.00  2000.00SHALLOW UNDERCUT

0013 1099700000-E 505  125 TON 29.24 3655.00 50.00 6250.00 40.00  5000.00CLASS IV SUBGRD STABILIZATION

0014 1121000000-E 520  310 TON 36.57 11336.70 40.00 12400.00 60.00  18600.00AGGREGATE BASE COURSE

0015 1220000000-E 545  60 TON 36.09 2165.40 40.00 2400.00 60.00  3600.00INCIDENTAL STONE BASE

0016 2022000000-E 815  23 CY  8.50 195.50 15.00 345.00 35.00  805.00SUBDRAIN EXCAVATION

0017 2033000000-E 815  17 CY  50.29 854.93 60.00 1020.00 35.00  595.00SUBDRAIN FINE AGGREGATE

0018 2044000000-E 815  100 LF  4.71 471.00 10.00 1000.00 6.00  600.006" PERF SUBDRN PIPE

0019 2070000000-N 815  1 EA  382.50 382.50 300.00 300.00 250.00  250.00SUBDRN PIPE OUTLET

0020 2077000000-E 815  6 LF  14.08 84.48 35.00 210.00 6.00  36.006" OUTLET PIPE

0021 3030000000-E 862  150 LF  19.04 2856.00 31.00 4650.00 16.00  2400.00STL BM GUARDRAIL

0022 3045000000-E 862  250 LF  21.28 5320.00 17.00 4250.00 17.00  4250.00SBGR SHOP CURVED

0023 3150000000-N 862  5 EA  33.60 168.00 45.00 225.00 32.00  160.00ADDIT GUARDRAIL POSTS

0024 3195000000-N 862  4 EA  560.00 2240.00 700.00 2800.00 525.00  2100.00GR ANCHOR TYPE AT-1

0025 3503000000-E 866  200 LF  4.33 866.00 6.00 1200.00 4.50  900.00WOVEN WIRE FENCE 47" FAB

0026 3509000000-E 866  15 EA  17.92 268.80 40.00 600.00 21.00  315.004" TIMBER POSTS 7'-6"LONG

0027 3515000000-E 866  6 EA  26.88 161.28 50.00 300.00 30.00  180.005" TIMBER POSTS 8'-0"LONG

0028 3557000000-E 866  50 LF  1.12 56.00 1.00 50.00 1.00  50.00ADDITIONAL BARBED WIRE

0029 3559000000-E 866  200 LF  5.04 1008.00 10.00 2000.00 7.00  1400.00** STRAND BW FENCE W/ POSTS
(4)

0030 3628000000-E 876  104 TON 44.01 4577.04 50.00 5200.00 65.00  6760.00RIP RAP, CLASS I

0031 3649000000-E 876  2 TON 41.87 83.74 250.00 500.00 65.00  130.00RIP RAP, CLASS B

0032 3656000000-E 876  592 SY  2.23 1320.16 6.00 3552.00 5.00  2960.00GEOTEXTILE FOR DRAINGE

0033 4400000000-E 1110  48 SF  7.84 376.32 10.00 480.00 7.50  360.00WORK ZONE SIGNS (STAT)

0034 4405000000-E 1110  96 SF  8.34 800.64 15.00 1440.00 8.00  768.00WORK ZONE SIGNS (PORT)

0035 4410000000-E 1110  46 SF  6.72 309.12 12.00 552.00 6.50  299.00WORK ZONE SIGNS (BARR)

0036 4430000000-N 1130  25 EA  42.00 1050.00 50.00 1250.00 40.00  1000.00DRUMS

0037 4435000000-N 1135  25 EA  16.80 420.00 25.00 625.00 16.00  400.00CONES

0038 4445000000-E 1145  48 LF  16.80 806.40 20.00 960.00 16.00  768.00BARRICADES (TYPE III)

0039 4450000000-N 1150  800 HR  18.41 14728.00 25.00 20000.00 0.01  8.00FLAGGER

0040 4480000000-N 1165  1 EA  2464.00 2464.00 4000.00 4000.00 100.00  100.00TMA
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C203295JAN 21 2014

0.061 MI

0041 4516000000-N 1180  25 EA  30.52 763.00 42.00 1050.00 30.00  750.00SKINNY DRUM

0042 6000000000-E 1605  930 LF  2.79 2594.70 5.00 4650.00 4.00  3720.00TEMPORARY SILT FENCE

0043 6006000000-E 1610  165 TON 35.65 5882.25 35.00 5775.00 65.00  10725.00EROS CONTRL STONE CL A

0044 6009000000-E 1610  65 TON 38.15 2479.75 35.00 2275.00 65.00  4225.00EROS CONTRL STONE CL B

0045 6012000000-E 1610  165 TON 34.28 5656.20 35.00 5775.00 55.00  9075.00SEDIMENT CONTROL STONE

0046 6015000000-E 1615  1 ACR 1118.88 1118.88 999.00 999.00 1260.00  1260.00TEMPORARY MULCHING

0047 6018000000-E 1620  50 LB  3.30 165.00 2.95 147.50 2.00  100.00SEED FOR TEMP SEEDING

0048 6021000000-E 1620 1.25 TON 1008.00 1260.00 900.00 1125.00 740.00  925.00FERT FOR TEMP SEEDING

0049 6024000000-E 1622  200 LF  12.72 2544.00 18.00 3600.00 17.00  3400.00TEMPORARY SLOPE DRAINS

0050 6029000000-E SP   300 LF  2.00 600.00 5.00 1500.00 3.00  900.00SAFETY FENCE

0051 6030000000-E 1630  160 CY  7.89 1262.40 10.00 1600.00 25.00  4000.00SILT EXCAVATION

0052 6036000000-E 1631  2,500 SY  2.00 5000.00 3.00 7500.00 3.00  7500.00MATTING FOR EROS CONTROL

0053 6037000000-E SP   247 SY  7.11 1756.17 8.00 1976.00 8.00  1976.00COIR FIBER MAT

0054 6038000000-E SP   100 SY  5.99 599.00 8.00 800.00 5.50  550.00PERM SOIL REINF MAT

0055 6042000000-E 1632  45 LF  3.98 179.10 5.00 225.00 11.00  495.001/4" HARDWARE CLOTH

0056 6070000000-N 1639  6 EA  251.26 1507.56 1000.00 6000.00 380.00  2280.00SPECIAL STILLING BASINS

0057 6071010000-E SP   240 LF  6.66 1598.40 8.00 1920.00 5.50  1320.00WATTLE

0058 6071020000-E SP   75 LB  3.36 252.00 10.00 750.00 11.00  825.00POLYACRYLAMIDE (PAM)

0059 6071030000-E 1640  125 LF  7.00 875.00 8.00 1000.00 8.00  1000.00COIR FIBER BAFFLE

0060 6071050000-E SP   3 EA  700.00 2100.00 750.00 2250.00 950.00  2850.00**" SKIMMER
(1-1/2")

0061 6084000000-E 1660  1 ACR 2010.40 2010.40 1795.00 1795.00 1900.00  1900.00SEEDING AND MULCHING

0062 6087000000-E 1660 0.5 ACR 1.12 0.56 100.00 50.00 320.00  160.00MOWING

0063 6090000000-E 1661  50 LB  3.34 167.00 5.00 250.00 3.00  150.00SEED FOR REPAIR SEEDING

0064 6093000000-E 1661 0.25 TON 1118.88 279.72 1500.00 375.00 740.00  185.00FERT FOR REPAIR SEEDING

0065 6096000000-E 1662  50 LB  3.75 187.50 5.00 250.00 3.00  150.00SEED FOR SUPP SEEDING

0066 6108000000-E 1665 0.75 TON 1118.88 839.16 1500.00 1125.00 740.00  555.00FERTILIZER TOPDRESSING

0067 6111000000-E SP   180 LF  76.78 13820.40 45.00 8100.00 65.00  11700.00IMPERVIOUS DIKE

0068 6114500000-N 1667  10 MHR 1.12 11.20 50.00 500.00 42.00  420.00SPECIALIZED HAND MOWING

0069 6117000000-N SP   25 EA  78.40 1960.00 250.00 6250.00 79.50  1987.50RESPONSE FOR EROS CONTROL

0070 6123000000-E 1670 0.1 ACR 4480.00 448.00 5000.00 500.00 5200.00  520.00REFORESTATION

CULVERT ITEMS

0071 8035000000-N 402 Lump Sum 8069.39 2000.00  9800.00REMV EXIST STR **********
(13+61.50-L-)

0072 8126000000-N 414 Lump Sum 17477.59 15000.00  50000.00CULV EXCAV @ ************
(13+61.50-L-)

0073 8133000000-E 414  112 TON 40.87 4577.44 50.00 5600.00 65.00  7280.00FND CONDIT MAT, BOX CULV

0074 8196000000-E 420 148.6 CY  820.20 121881.72 900.00 133740.00 650.00  96590.00CLASS A CONCRETE (CULV)

0075 8245000000-E 425  19,173 LB  1.04 19939.92 1.25 23966.25 1.50  28759.50REINF STEEL (CULVERT)



FEB 04, 2014 03:13 PM

TIP NO B-4705 2:00 PM 3 /  3 019

ASHE

38480.3.FD1

FED AID NO BRZ-1376(2)

GRADING, DRAINAGE AND CULVERT.

BRIDGE #69 OVER LITTLE HELTON CREEK ON SR-1376.

   

C203295JAN 21 2014

0.061 MI

 

    TOTAL 372659.46 TOTAL 402707.75 TOTAL  497988.00CONTRACT TOTAL

 

    SUB-TOTAL 200713.40 SUB-TOTAL 222401.50 SUB-TOTAL  305558.50ROADWAY ITEMS

    SUB-TOTAL 171946.06 SUB-TOTAL 180306.25 SUB-TOTAL  192429.50CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  372659.46   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     2  402707.75   MILLER ENGINEERING COMPANY, INC

     3  497988.00   D.H. GRIFFIN INFRASTRUCTURE, LLC



FEB 04, 2014 03:13 PM

TIP NO B-4846 2:00 PM 1 /  3 020

WILKES

38616.3.FD1

FED AID NO BRZ-2418(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #5 OVER LITTLE HUNTING CREEK ON SR-2418.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

SMITH-ROWE, LLC

JEFFERSON,  NC  

C203298JAN 21 2014

0.077 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 34676.62  35000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 8100.00 7175.12  6350.00BRG APP SUB REG TIER**
(14+35)

0003 0043000000-N 226 Lump Sum 80000.00 67073.68  73600.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 108.00 108.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  100 CY  15.00 1500.00 1.08 108.00 25.75  2575.00UNDERCUT EXCAVATION

0006 0134000000-E 240  180 CY  2.00 360.00 8.64 1555.20 11.45  2061.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  50 CY  44.00 2200.00 32.40 1620.00 5.00  250.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  220 SY  2.25 495.00 2.16 475.20 2.15  473.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  20 TON 33.00 660.00 34.56 691.20 36.00  720.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  70 SY  4.50 315.00 2.16 151.20 5.25  367.50FND CONDIT GEOTEXTILE

0011 0335200000-E 305  104 LF  42.00 4368.00 32.40 3369.60 41.00  4264.0015" DRAINAGE PIPE

0012 0335400000-E 305  56 LF  55.00 3080.00 43.20 2419.20 56.00  3136.0024" DRAINAGE PIPE

0013 0448200000-E 310  28 LF  44.00 1232.00 35.64 997.92 47.00  1316.0015" RCP CULV CLASS IV

0014 0995000000-E 340  95 LF  10.00 950.00 10.80 1026.00 15.41  1463.95PIPE REMOVAL

0015 1099500000-E 505  85 CY  5.00 425.00 12.96 1101.60 20.00  1700.00SHALLOW UNDERCUT

0016 1099700000-E 505  160 TON 28.00 4480.00 29.16 4665.60 29.50  4720.00CLASS IV SUBGRD STABILIZATION

0017 1121000000-E 520  100 TON 28.00 2800.00 34.56 3456.00 40.00  4000.00AGGREGATE BASE COURSE

0018 1220000000-E 545  25 TON 28.00 700.00 29.16 729.00 49.50  1237.50INCIDENTAL STONE BASE

0019 1489000000-E 610  190 TON 65.00 12350.00 70.20 13338.00 65.00  12350.00ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  170 TON 70.00 11900.00 75.60 12852.00 70.00  11900.00ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  20 TON 695.00 13900.00 750.60 15012.00 695.00  13900.00ASP FOR PLANT MIX

0022 1693000000-E 654  10 TON 250.00 2500.00 270.00 2700.00 100.00  1000.00ASPH PLT MIX PVMT REPAIR

0023 2022000000-E 815 67.2 CY  2.00 134.40 5.40 362.88 15.00  1008.00SUBDRAIN EXCAVATION

0024 2033000000-E 815 50.4 CY  44.00 2217.60 32.40 1632.96 30.00  1512.00SUBDRAIN FINE AGGREGATE

0025 2044000000-E 815  300 LF  2.00 600.00 4.32 1296.00 3.00  900.006" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  75.00 75.00 378.00 378.00 90.00  90.00SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  2.00 12.00 10.80 64.80 10.00  60.006" OUTLET PIPE

0028 2286000000-N 840  3 EA  1250.00 3750.00 1431.00 4293.00 1300.00  3900.00MASNRY DRAINAGE STRUCT

0029 2364000000-N 840  1 EA  1000.00 1000.00 459.00 459.00 900.00  900.00FRAME W/2GRTS 840.16 STD

0030 2367000000-N 840  2 EA  1000.00 2000.00 432.00 864.00 550.00  1100.00FRAME W/2GRTS 840.29 STD

0031 2556000000-E 846  60 LF  40.00 2400.00 35.77 2146.20 60.00  3600.00SHOULDER BERM GUTTER

0032 2752000000-E SP   20 LF  40.00 800.00 60.48 1209.60 55.00  1100.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0033 3030000000-E 862  50 LF  15.25 762.50 16.47 823.50 15.25  762.50STL BM GUARDRAIL

0034 3045000000-E 862  100 LF  15.50 1550.00 16.74 1674.00 15.50  1550.00SBGR SHOP CURVED

0035 3150000000-N 862  5 EA  13.00 65.00 14.04 70.20 13.00  65.00ADDIT GUARDRAIL POSTS

0036 3195000000-N 862  2 EA  525.00 1050.00 567.00 1134.00 525.00  1050.00GR ANCHOR TYPE AT-1

0037 3215000000-N 862  4 EA  1425.00 5700.00 1539.00 6156.00 1425.00  5700.00GR ANCHOR TYPE III

0038 3270000000-N SP   2 EA  1825.00 3650.00 1971.00 3942.00 1825.00  3650.00GR ANCHOR TYPE 350

0039 3628000000-E 876  110 TON 33.50 3685.00 36.72 4039.20 41.15  4526.50RIP RAP, CLASS I



FEB 04, 2014 03:13 PM

TIP NO B-4846 2:00 PM 2 /  3 020

WILKES

38616.3.FD1

FED AID NO BRZ-2418(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #5 OVER LITTLE HUNTING CREEK ON SR-2418.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

SMITH-ROWE, LLC

JEFFERSON,  NC  

C203298JAN 21 2014

0.077 MI

0040 3649000000-E 876  90 TON 33.00 2970.00 36.72 3304.80 39.00  3510.00RIP RAP, CLASS B

0041 3656000000-E 876  1,130 SY  0.01 11.30 2.16 2440.80 1.50  1695.00GEOTEXTILE FOR DRAINGE

0042 4400000000-E 1110  390 SF  4.50 1755.00 4.43 1727.70 4.10  1599.00WORK ZONE SIGNS (STAT)

0043 4405000000-E 1110  128 SF  5.70 729.60 8.05 1030.40 12.00  1536.00WORK ZONE SIGNS (PORT)

0044 4410000000-E 1110  164 SF  5.15 844.60 5.40 885.60 5.00  820.00WORK ZONE SIGNS (BARR)

0045 4430000000-N 1130  39 EA  25.00 975.00 21.88 853.32 50.00  1950.00DRUMS

0046 4435000000-N 1135  30 EA  25.00 750.00 7.69 230.70 10.00  300.00CONES

0047 4445000000-E 1145  128 LF  16.00 2048.00 16.20 2073.60 15.00  1920.00BARRICADES (TYPE III)

0048 4450000000-N 1150  100 HR  23.00 2300.00 17.84 1784.00 20.00  2000.00FLAGGER

0049 4516000000-N 1180  30 EA  15.00 450.00 31.94 958.20 10.00  300.00SKINNY DRUM

0050 4810000000-E 1205  3,240 LF  0.64 2073.60 0.69 2235.60 0.79  2559.60PAINT PVMT MARKINGS 4"

0051 6000000000-E 1605  875 LF  2.50 2187.50 2.76 2415.00 2.56  2240.00TEMPORARY SILT FENCE

0052 6006000000-E 1610  165 TON 0.01 1.65 25.92 4276.80 25.00  4125.00EROS CONTRL STONE CL A

0053 6009000000-E 1610  225 TON 0.01 2.25 36.72 8262.00 29.00  6525.00EROS CONTRL STONE CL B

0054 6012000000-E 1610  195 TON 0.01 1.95 24.84 4843.80 26.00  5070.00SEDIMENT CONTROL STONE

0055 6015000000-E 1615  1 ACR 0.01 0.01 1078.92 1078.92 999.00  999.00TEMPORARY MULCHING

0056 6018000000-E 1620  50 LB  2.00 100.00 3.19 159.50 2.95  147.50SEED FOR TEMP SEEDING

0057 6021000000-E 1620 0.25 TON 400.00 100.00 1078.92 269.73 999.00  249.75FERT FOR TEMP SEEDING

0058 6024000000-E 1622  200 LF  0.01 2.00 5.40 1080.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0059 6029000000-E SP   100 LF  2.50 250.00 1.93 193.00 1.79  179.00SAFETY FENCE

0060 6030000000-E 1630  210 CY  0.01 2.10 9.72 2041.20 5.00  1050.00SILT EXCAVATION

0061 6036000000-E 1631  2,400 SY  0.01 24.00 2.15 5160.00 1.99  4776.00MATTING FOR EROS CONTROL

0062 6037000000-E SP   160 SY  6.00 960.00 6.86 1097.60 6.35  1016.00COIR FIBER MAT

0063 6038000000-E SP   300 SY  6.00 1800.00 5.78 1734.00 5.35  1605.00PERM SOIL REINF MAT

0064 6042000000-E 1632  150 LF  6.00 900.00 4.00 600.00 3.70  555.001/4" HARDWARE CLOTH

0065 6070000000-N 1639  4 EA  325.00 1300.00 191.08 764.32 50.00  200.00SPECIAL STILLING BASINS

0066 6071020000-E SP   40 LB  0.01 0.40 3.24 129.60 3.00  120.00POLYACRYLAMIDE (PAM)

0067 6084000000-E 1660  1 ACR 1250.00 1250.00 1941.84 1941.84 1798.00  1798.00SEEDING AND MULCHING

0068 6087000000-E 1660 0.5 ACR 50.00 25.00 1.08 0.54 50.00  25.00MOWING

0069 6090000000-E 1661  50 LB  2.00 100.00 3.23 161.50 2.99  149.50SEED FOR REPAIR SEEDING

0070 6093000000-E 1661 0.25 TON 400.00 100.00 1078.92 269.73 999.00  249.75FERT FOR REPAIR SEEDING

0071 6096000000-E 1662  50 LB  2.00 100.00 3.62 181.00 3.35  167.50SEED FOR SUPP SEEDING

0072 6108000000-E 1665 0.75 TON 2000.00 1500.00 1078.92 809.19 999.00  749.25FERTILIZER TOPDRESSING

0073 6114500000-N 1667  10 MHR 18.00 180.00 1.08 10.80 21.00  210.00SPECIALIZED HAND MOWING

0074 6117000000-N SP   18 EA  0.01 0.18 82.08 1477.44 76.00  1368.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0075 8021000000-N SP  Lump Sum 30000.00 12420.00  32500.00REMV EXIST STR **********
(14+35.00 -L-)

0076 8096000000-E 450  133 LF  240.00 31920.00 354.01 47083.33 289.24  38468.92PILE EXCAVATION IN SOIL

0077 8097000000-E 450  50 LF  240.00 12000.00 372.74 18637.00 289.24  14462.00PILE EXCAVATION NOT IN SOIL



FEB 04, 2014 03:13 PM

TIP NO B-4846 2:00 PM 3 /  3 020

WILKES

38616.3.FD1

FED AID NO BRZ-2418(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #5 OVER LITTLE HUNTING CREEK ON SR-2418.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

SMITH-ROWE, LLC

JEFFERSON,  NC  

C203298JAN 21 2014

0.077 MI

0078 8121000000-N 412 Lump Sum 7000.00 2700.00  3500.00UNCL STR EXCAV STA *****
(14+35.00 -L-)

0079 8182000000-E 420 42.2 CY  1250.00 52750.00 1032.94 43590.07 710.62  29988.16CLASS A CONCRETE (BRIDGE)

0080 8210000000-N 422 Lump Sum 26000.00 16490.40  16350.00BRG APPR SLAB ***********
(14+35.00 -L-)

0081 8217000000-E 425  6,066 LB  1.50 9099.00 1.11 6733.26 1.08  6551.28REINF STEEL (BRIDGE)

0082 8384000000-E 450  215 LF  45.00 9675.00 58.08 12487.20 54.02  11614.30HP14X73 PILES

0083 8505000000-E 460  160 LF  108.00 17280.00 86.79 13886.40 88.92  14227.20VERT CONC BARRIER RAIL

0084 8657000000-N 430 Lump Sum 2803.24 2619.72  2525.00ELASTOMERIC BEARINGS

0085 8753100000-E 430  800 LF  185.00 148000.00 199.65 159720.00 201.85  161480.003'-0"X 2'-9" PRESTR BOX BEAM

0086 8892000000-E SP   2,150 SF  32.00 68800.00 44.11 94836.50 49.18  105737.00GENERIC STRUCTURE ITEM (SF)
18" STEEL SHEET PILES

 

    TOTAL 652888.88 TOTAL 693532.59 TOTAL  704026.66CONTRACT TOTAL

 

    SUB-TOTAL 237561.64 SUB-TOTAL 262328.71 SUB-TOTAL  266622.80ROADWAY ITEMS

    SUB-TOTAL 415327.24 SUB-TOTAL 431203.88 SUB-TOTAL  437403.86STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  652888.88   COUNTRY BOY LANDSCAPING INC

     2  693532.59   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     3  704026.66   SMITH-ROWE, LLC



FEB 04, 2014 03:13 PM

TIP NO B-5138 2:00 PM 1 /  3 021

CALDWELL

42299.3.FR1

FED AID NO BRSTP-321A(3)

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #6 OVER LITTLE GUNPOWDER CREEK ON US-321A.

MILLER ENGINEERING COMPANY,
INC

MARION,  NC

D.H. GRIFFIN INFRASTRUCTURE,
LLC

  

C203301JAN 21 2014

0.038 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 18000.00 40000.00  MOBILIZATION

0002 0050000000-E 226  1 ACR 1000.00 1000.00 1.00 1.00  SUPP CLEARING & GRUBBING

0003 0057000000-E 226  100 CY  15.00 1500.00 20.00 2000.00  UNDERCUT EXCAVATION

0004 0063000000-N SP  Lump Sum 37500.00 98000.00  GRADING

0005 0106000000-E 230  1,800 CY  13.00 23400.00 13.00 23400.00  BORROW EXCAVATION

0006 0134000000-E 240  300 CY  6.00 1800.00 10.00 3000.00  DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  100 CY  50.00 5000.00 55.00 5500.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  400 SY  6.00 2400.00 3.00 1200.00  GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  21 TON 50.00 1050.00 60.00 1260.00  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  119 SY  6.00 714.00 6.00 714.00  FND CONDIT GEOTEXTILE

0011 0372000000-E 310  36 LF  45.00 1620.00 65.00 2340.00  18" RC PIPE CULV III

0012 0995000000-E 340 21.4 LF  12.00 256.80 55.00 1177.00  PIPE REMOVAL

0013 1099500000-E 505  45 CY  15.00 675.00 25.00 1125.00  SHALLOW UNDERCUT

0014 1099700000-E 505  125 TON 60.00 7500.00 50.00 6250.00  CLASS IV SUBGRD STABILIZATION

0015 1220000000-E 545  50 TON 42.00 2100.00 60.00 3000.00  INCIDENTAL STONE BASE

0016 1489000000-E 610  163 TON 77.85 12689.55 57.00 9291.00  ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  89 TON 77.85 6928.65 58.00 5162.00  ASP CONC INTR CRS I19.0B

0018 1519000000-E 610  103 TON 87.85 9048.55 70.00 7210.00  ASP CONC SURF CRS S9.5B

0019 1575000000-E 620  18 TON 675.00 12150.00 605.00 10890.00  ASP FOR PLANT MIX

0020 2022000000-E 815  45 CY  12.00 540.00 25.00 1125.00  SUBDRAIN EXCAVATION

0021 2033000000-E 815  34 CY  65.00 2210.00 40.00 1360.00  SUBDRAIN FINE AGGREGATE

0022 2044000000-E 815  200 LF  12.00 2400.00 7.00 1400.00  6" PERF SUBDRN PIPE

0023 2070000000-N 815  1 EA  200.00 200.00 280.00 280.00  SUBDRN PIPE OUTLET

0024 2077000000-E 815  6 LF  15.00 90.00 7.00 42.00  6" OUTLET PIPE

0025 3030000000-E 862  125 LF  41.00 5125.00 16.00 2000.00  STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  13.00 65.00 1.00 5.00  ADDIT GUARDRAIL POSTS

0027 3270000000-N SP   4 EA  2100.00 8400.00 1785.00 7140.00  GR ANCHOR TYPE 350

0028 3635000000-E 876  40 TON 50.00 2000.00 60.00 2400.00  RIP RAP, CLASS II

0029 3649000000-E 876  22 TON 45.00 990.00 55.00 1210.00  RIP RAP, CLASS B

0030 3651000000-E SP   13 TON 150.00 1950.00 90.00 1170.00  BOULDERS

0031 3656000000-E 876  475 SY  8.00 3800.00 4.00 1900.00  GEOTEXTILE FOR DRAINGE

0032 4400000000-E 1110  424 SF  10.00 4240.00 4.00 1696.00  WORK ZONE SIGNS (STAT)

0033 4410000000-E 1110  94 SF  10.00 940.00 5.00 470.00  WORK ZONE SIGNS (BARR)

0034 4445000000-E 1145  64 LF  20.00 1280.00 17.00 1088.00  BARRICADES (TYPE III)

0035 4847000000-E 1205  800 LF  4.85 3880.00 3.25 2600.00  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0036 4905000000-N 1253  3 EA  150.00 450.00 800.00 2400.00  SNOWPLB PVMT MRKER

0037 5691500000-E 1520  117 LF  200.00 23400.00 300.00 35100.00  12" SANITARY GRAVITY SEWER

0038 5709200000-E 1520  200 LF  125.00 25000.00 55.00 11000.00  4" FORCE MAIN SEWER

0039 6000000000-E 1605  885 LF  5.00 4425.00 4.00 3540.00  TEMPORARY SILT FENCE

0040 6006000000-E 1610  125 TON 50.00 6250.00 55.00 6875.00  EROS CONTRL STONE CL A
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TIP NO B-5138 2:00 PM 2 /  3 021

CALDWELL
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0041 6009000000-E 1610  90 TON 50.00 4500.00 55.00 4950.00  EROS CONTRL STONE CL B

0042 6012000000-E 1610  35 TON 50.00 1750.00 45.00 1575.00  SEDIMENT CONTROL STONE

0043 6015000000-E 1615  1 ACR 999.00 999.00 1050.00 1050.00  TEMPORARY MULCHING

0044 6018000000-E 1620  50 LB  2.95 147.50 3.25 162.50  SEED FOR TEMP SEEDING

0045 6021000000-E 1620 1.25 TON 900.00 1125.00 950.00 1187.50  FERT FOR TEMP SEEDING

0046 6024000000-E 1622  200 LF  10.00 2000.00 17.00 3400.00  TEMPORARY SLOPE DRAINS

0047 6029000000-E SP   100 LF  1.85 185.00 2.00 200.00  SAFETY FENCE

0048 6030000000-E 1630  220 CY  10.00 2200.00 16.00 3520.00  SILT EXCAVATION

0049 6036000000-E 1631  2,000 SY  1.79 3580.00 2.00 4000.00  MATTING FOR EROS CONTROL

0050 6037000000-E SP   200 SY  6.35 1270.00 6.50 1300.00  COIR FIBER MAT

0051 6038000000-E SP   55 SY  5.35 294.25 5.50 302.50  PERM SOIL REINF MAT

0052 6042000000-E 1632  40 LF  3.55 142.00 7.00 280.00  1/4" HARDWARE CLOTH

0053 6071020000-E SP   25 LB  3.00 75.00 3.25 81.25  POLYACRYLAMIDE (PAM)

0054 6071030000-E 1640  115 LF  6.25 718.75 6.50 747.50  COIR FIBER BAFFLE

0055 6071050000-E SP   2 EA  625.00 1250.00 850.00 1700.00  **" SKIMMER
(1-1/2")

0056 6084000000-E 1660  1 ACR 1799.00 1799.00 1900.00 1900.00  SEEDING AND MULCHING

0057 6087000000-E 1660 0.5 ACR 65.00 32.50 70.00 35.00  MOWING

0058 6090000000-E 1661  50 LB  2.98 149.00 3.00 150.00  SEED FOR REPAIR SEEDING

0059 6093000000-E 1661 0.25 TON 999.00 249.75 1050.00 262.50  FERT FOR REPAIR SEEDING

0060 6096000000-E 1662  50 LB  3.35 167.50 3.50 175.00  SEED FOR SUPP SEEDING

0061 6108000000-E 1665 0.75 TON 999.00 749.25 1050.00 787.50  FERTILIZER TOPDRESSING

0062 6111000000-E SP   300 LF  45.00 13500.00 50.00 15000.00  IMPERVIOUS DIKE

0063 6114500000-N 1667  10 MHR 23.00 230.00 25.00 250.00  SPECIALIZED HAND MOWING

0064 6117000000-N SP   13 EA  150.00 1950.00 75.00 975.00  RESPONSE FOR EROS CONTROL

0065 6120000000-E SP   70 CY  20.00 1400.00 50.00 3500.00  CULVERT DIVERSION CHANNEL

CULVERT ITEMS

0066 8049000000-N SP  Lump Sum 35000.00 124000.00  REMV EXIST STR **********
(21+69.00-L-)

0067 8126000000-N 414 Lump Sum 20000.00 114000.00  CULV EXCAV @ ************
(21+69.00-L-)

0068 8133000000-E 414  222 TON 48.00 10656.00 65.00 14430.00  FND CONDIT MAT, BOX CULV

0069 8196000000-E 420 361.2 CY  420.00 151704.00 670.00 242004.00  CLASS A CONCRETE (CULV)

0070 8245000000-E 425  50,553 LB  1.05 53080.65 1.25 63191.25  REINF STEEL (CULVERT)

0071 8892000000-E SP   430 SF  42.00 18060.00 30.00 12900.00  GENERIC STRUCTURE ITEM (SF)
TEMPORARY SHORING

 

    TOTAL 571931.70 TOTAL 924337.50  CONTRACT TOTAL

 

    SUB-TOTAL 283431.05 SUB-TOTAL 353812.25  ROADWAY ITEMS
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    SUB-TOTAL 288500.65 SUB-TOTAL 570525.25  CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  571931.70   MILLER ENGINEERING COMPANY, INC

     2  924337.50   D.H. GRIFFIN INFRASTRUCTURE, LLC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 48000.00 51273.43  54500.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 15000.00 10733.96  11000.00BRG APP SUB REG TIER**
(15+16-L-)

0003 0043000000-N 226 Lump Sum 90000.00 96302.00  131150.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 110.00 110.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  9.00 1800.00 2.20 440.00 26.00  5200.00UNDERCUT EXCAVATION

0006 0195000000-E 265  100 CY  30.00 3000.00 33.66 3366.00 10.00  1000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  320 SY  2.50 800.00 2.20 704.00 2.15  688.00GEOTEXTILE SOIL STABILIZATION

0008 0199000000-E SP   417 SF  50.00 20850.00 54.83 22864.11 114.34  47679.78TEMPORARY SHORING

0009 0318000000-E 300  40 TON 30.00 1200.00 25.85 1034.00 52.00  2080.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  130 SY  3.00 390.00 2.20 286.00 6.00  780.00FND CONDIT GEOTEXTILE

0011 0335100000-E 305  52 LF  30.00 1560.00 30.80 1601.60 42.00  2184.0012" DRAINAGE PIPE

0012 0335200000-E 305  36 LF  35.00 1260.00 37.40 1346.40 52.00  1872.0015" DRAINAGE PIPE

0013 0335500000-E 305  116 LF  60.00 6960.00 61.60 7145.60 105.00  12180.0030" DRAINAGE PIPE

0014 0335850000-E 305  2 EA  150.00 300.00 132.00 264.00 100.00  200.00**" DRAINAGE PIPE ELBOW
(15")

0015 0342000000-E 310  124 LF  22.00 2728.00 30.80 3819.20 42.00  5208.00**" SIDE DRAIN PIPE
(12")

0016 0343000000-E 310  44 LF  25.00 1100.00 37.40 1645.60 52.00  2288.0015" SIDE DRAIN PIPE

0017 0995000000-E 340  310 LF  5.00 1550.00 11.00 3410.00 13.00  4030.00PIPE REMOVAL

0018 1099500000-E 505  60 CY  25.00 1500.00 8.80 528.00 23.00  1380.00SHALLOW UNDERCUT

0019 1099700000-E 505  113 TON 25.00 2825.00 29.70 3356.10 30.00  3390.00CLASS IV SUBGRD STABILIZATION

0020 1121000000-E 520  320 TON 20.00 6400.00 35.20 11264.00 40.25  12880.00AGGREGATE BASE COURSE

0021 1220000000-E 545  50 TON 20.00 1000.00 29.70 1485.00 53.00  2650.00INCIDENTAL STONE BASE

0022 1275000000-E 600  256 GAL 10.00 2560.00 11.00 2816.00 10.00  2560.00PRIME COAT

0023 1489000000-E 610  160 TON 85.00 13600.00 82.50 13200.00 75.00  12000.00ASP CONC BASE CRS B25.0B

0024 1525000000-E 610  280 TON 85.00 23800.00 82.50 23100.00 75.00  21000.00ASP CONC SURF CRS SF9.5A

0025 1575000000-E 620  26 TON 690.00 17940.00 759.00 19734.00 690.00  17940.00ASP FOR PLANT MIX

0026 1693000000-E 654  10 TON 150.00 1500.00 264.00 2640.00 250.00  2500.00ASPH PLT MIX PVMT REPAIR

0027 2022000000-E 815 33.6 CY  10.00 336.00 5.50 184.80 15.00  504.00SUBDRAIN EXCAVATION

0028 2033000000-E 815 16.8 CY  35.00 588.00 33.66 565.49 20.00  336.00SUBDRAIN FINE AGGREGATE

0029 2044000000-E 815  100 LF  7.50 750.00 4.40 440.00 5.00  500.006" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  250.00 250.00 352.00 352.00 100.00  100.00SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  35.00 210.00 11.00 66.00 5.00  30.006" OUTLET PIPE

0032 2286000000-N 840  2 EA  800.00 1600.00 1457.50 2915.00 1350.00  2700.00MASNRY DRAINAGE STRUCT

0033 2308000000-E 840 0.2 LF  150.00 30.00 357.50 71.50 1040.00  208.00MASNRY DRAINAGE STRUCT

0034 2366000000-N 840  1 EA  450.00 450.00 495.00 495.00 1150.00  1150.00FRAME W/2GRTS 840.24 STD

0035 2367000000-N 840  1 EA  450.00 450.00 495.00 495.00 555.00  555.00FRAME W/2GRTS 840.29 STD

0036 2556000000-E 846  20 LF  35.00 700.00 66.20 1324.00 85.00  1700.00SHOULDER BERM GUTTER

0037 2577000000-E 846  60 LF  35.00 2100.00 65.10 3906.00 68.00  4080.00CONC EXPRESSWAY GUTTER

0038 3030000000-E 862 12.5 LF  16.00 200.00 17.60 220.00 15.00  187.50STL BM GUARDRAIL

0039 3045000000-E 862  25 LF  18.00 450.00 19.80 495.00 16.50  412.50SBGR SHOP CURVED
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0040 3150000000-N 862  5 EA  10.00 50.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0041 3165000000-N SP   2 EA  1500.00 3000.00 1650.00 3300.00 1700.00  3400.00GR ANCHOR TYPE **********
(350 TL-2)

0042 3195000000-N 862  2 EA  450.00 900.00 495.00 990.00 550.00  1100.00GR ANCHOR TYPE AT-1

0043 3215000000-N 862  4 EA  1300.00 5200.00 1430.00 5720.00 1425.00  5700.00GR ANCHOR TYPE III

0044 3382000000-E 862 12.5 LF  12.00 150.00 13.20 165.00 12.00  150.00TEMP STL BM GDRAIL, SHP CURV

0045 3387000000-N 862  1 EA  200.00 200.00 220.00 220.00 450.00  450.00TEMP GDRL ANCH UNITS ******
(AT-1)

0046 3387000000-N 862  4 EA  900.00 3600.00 990.00 3960.00 850.00  3400.00TEMP GDRL ANCH UNITS ******
(B-77)

0047 3389000000-N SP   3 EA  900.00 2700.00 990.00 2970.00 800.00  2400.00TEMP GDRL ANCH UNITS ******
(350 TL-2)

0048 3628000000-E 876  9 TON 29.00 261.00 39.88 358.92 107.00  963.00RIP RAP, CLASS I

0049 3635000000-E 876  207 TON 35.00 7245.00 44.00 9108.00 48.00  9936.00RIP RAP, CLASS II

0050 3649000000-E 876  4 TON 29.00 116.00 39.60 158.40 157.00  628.00RIP RAP, CLASS B

0051 3656000000-E 876  1,582 SY  3.00 4746.00 2.20 3480.40 1.45  2293.90GEOTEXTILE FOR DRAINGE

0052 4400000000-E 1110  270 SF  5.00 1350.00 5.50 1485.00 5.00  1350.00WORK ZONE SIGNS (STAT)

0053 4405000000-E 1110  149 SF  7.45 1110.05 8.20 1221.80 20.00  2980.00WORK ZONE SIGNS (PORT)

0054 4410000000-E 1110  46 SF  5.00 230.00 5.50 253.00 5.00  230.00WORK ZONE SIGNS (BARR)

0055 4430000000-N 1130  48 EA  75.00 3600.00 20.65 991.20 55.00  2640.00DRUMS

0056 4435000000-N 1135  19 EA  26.56 504.64 7.15 135.85 25.00  475.00CONES

0057 4445000000-E 1145  56 LF  16.00 896.00 17.60 985.60 16.00  896.00BARRICADES (TYPE III)

0058 4450000000-N 1150  1,280 HR  18.00 23040.00 18.14 23219.20 20.00  25600.00FLAGGER

0059 4516000000-N 1180  19 EA  75.00 1425.00 29.70 564.30 10.00  190.00SKINNY DRUM

0060 4810000000-E 1205  12,208 LF  0.28 3418.24 0.39 4761.12 0.31  3784.48PAINT PVMT MARKINGS 4"

0061 4835000000-E 1205  36 LF  6.00 216.00 3.30 118.80 4.95  178.20PAINT PVT MKG LINES 24"

0062 4850000000-E 1205  690 LF  1.00 690.00 3.14 2166.60 0.85  586.50LINE REMOVAL 4" WIDE

0063 4900000000-N 1251  10 EA  75.00 750.00 27.50 275.00 12.50  125.00PERM RAISED PVMT MARKERS

0064 6000000000-E 1605  1,025 LF  2.49 2552.25 2.74 2808.50 2.49  2552.25TEMPORARY SILT FENCE

0065 6006000000-E 1610  360 TON 29.00 10440.00 28.60 10296.00 28.00  10080.00EROS CONTRL STONE CL A

0066 6009000000-E 1610  225 TON 29.00 6525.00 39.60 8910.00 32.00  7200.00EROS CONTRL STONE CL B

0067 6012000000-E 1610  200 TON 29.00 5800.00 25.85 5170.00 33.00  6600.00SEDIMENT CONTROL STONE

0068 6015000000-E 1615 1.5 ACR 999.00 1498.50 1098.90 1648.35 999.00  1498.50TEMPORARY MULCHING

0069 6018000000-E 1620  100 LB  2.95 295.00 3.25 325.00 2.95  295.00SEED FOR TEMP SEEDING

0070 6021000000-E 1620 1.25 TON 999.00 1248.75 1098.90 1373.63 999.00  1248.75FERT FOR TEMP SEEDING

0071 6024000000-E 1622  200 LF  14.00 2800.00 5.50 1100.00 8.00  1600.00TEMPORARY SLOPE DRAINS

0072 6029000000-E SP   500 LF  1.79 895.00 1.97 985.00 1.79  895.00SAFETY FENCE

0073 6030000000-E 1630  460 CY  6.00 2760.00 9.90 4554.00 4.00  1840.00SILT EXCAVATION

0074 6036000000-E 1631  3,875 SY  1.99 7711.25 2.19 8486.25 1.99  7711.25MATTING FOR EROS CONTROL

0075 6037000000-E SP   200 SY  6.35 1270.00 6.99 1398.00 6.35  1270.00COIR FIBER MAT

0076 6038000000-E SP   350 SY  5.35 1872.50 5.89 2061.50 5.35  1872.50PERM SOIL REINF MAT

0077 6042000000-E 1632  250 LF  3.55 887.50 3.91 977.50 3.55  887.501/4" HARDWARE CLOTH
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0078 6070000000-N 1639  4 EA  400.00 1600.00 194.30 777.20 50.00  200.00SPECIAL STILLING BASINS

0079 6071010000-E SP   500 LF  5.95 2975.00 6.55 3275.00 5.95  2975.00WATTLE

0080 6071020000-E SP   145 LB  3.00 435.00 3.30 478.50 3.00  435.00POLYACRYLAMIDE (PAM)

0081 6071030000-E 1640  125 LF  6.25 781.25 6.88 860.00 6.25  781.25COIR FIBER BAFFLE

0082 6071050000-E SP   2 EA  750.00 1500.00 687.50 1375.00 750.00  1500.00**" SKIMMER
(1-1/2")

0083 6084000000-E 1660 1.5 ACR 1798.00 2697.00 1977.80 2966.70 1798.00  2697.00SEEDING AND MULCHING

0084 6087000000-E 1660 0.8 ACR 25.00 20.00 1.10 0.88 25.00  20.00MOWING

0085 6090000000-E 1661  50 LB  2.98 149.00 3.28 164.00 2.98  149.00SEED FOR REPAIR SEEDING

0086 6093000000-E 1661 0.25 TON 999.00 249.75 1098.92 274.73 999.00  249.75FERT FOR REPAIR SEEDING

0087 6096000000-E 1662  50 LB  3.35 167.50 3.69 184.50 3.35  167.50SEED FOR SUPP SEEDING

0088 6108000000-E 1665  1 TON 999.00 999.00 1098.90 1098.90 999.00  999.00FERTILIZER TOPDRESSING

0089 6114500000-N 1667  10 MHR 21.00 210.00 1.10 11.00 21.00  210.00SPECIALIZED HAND MOWING

0090 6117000000-N SP   25 EA  89.00 2225.00 97.90 2447.50 89.00  2225.00RESPONSE FOR EROS CONTROL

0091 6123000000-E 1670 0.25 ACR 4000.00 1000.00 4400.00 1100.00 4000.00  1000.00REFORESTATION

0092 7060000000-E 1705  1,700 LF  2.50 4250.00 2.75 4675.00 2.50  4250.00SIGNAL CABLE

0093 7120000000-E 1705  10 EA  850.00 8500.00 935.00 9350.00 800.00  8000.00VEHICLE SIGNAL HD (12", 3 SECT)

0094 7264000000-E 1710  820 LF  2.95 2419.00 3.25 2665.00 2.50  2050.00MESSENGER CABLE (3/8")

0095 7300100000-E 1715  130 LF  4.50 585.00 4.95 643.50 12.00  1560.00UNPAVED TRENCH TEMP LEADIN

0096 7360000000-N 1720  9 EA  775.00 6975.00 852.50 7672.50 800.00  7200.00WOOD POLE

0097 7372000000-N 1721  10 EA  210.00 2100.00 231.00 2310.00 287.00  2870.00GUY ASSEMBLY

0098 7408000000-E 1722  1 EA  505.00 505.00 555.50 555.50 725.00  725.001" RISER WITH WEATHERHEAD

0099 7420000000-E 1722  4 EA  425.00 1700.00 467.50 1870.00 400.00  1600.002" RISER WITH WEATHERHEAD

0100 7444000000-E 1725  280 LF  6.75 1890.00 7.43 2080.40 10.00  2800.00INDUCTIVE LOOP SAWCUT

0101 7456000000-E 1726  700 LF  1.35 945.00 1.49 1043.00 1.00  700.00LEAD-IN CABLE(********)
(14-2)

0102 7484000000-N SP   3 EA  1000.00 3000.00 1100.00 3300.00 4500.00  13500.00MICROWAVE VEHICLE DETECTOR

0103 7636000000-N 1745  3 EA  295.00 885.00 324.50 973.50 225.00  675.00SIGN FOR SIGNALS

0104 7768000000-N 1751  1 EA  12000.00 12000.00 13200.00 13200.00 11500.00  11500.00CONTLR WITH CBNT, 2070L POLE MTD

0105 7780000000-N 1751  2 EA  105.00 210.00 115.50 231.00 100.00  200.00DETECTOR CARD (TYPE 2070L)

STRUCTURE ITEMS

0106 8007000000-N SP  Lump Sum 135000.00 209975.06  179500.00CM&R TEMP STR ***********
(15+16.00-L-)

0107 8021000000-N SP  Lump Sum 30000.00 16500.00  37500.00REMV EXIST STR **********
(15+16.00-L-)

0108 8121000000-N 412 Lump Sum 5000.00 2750.00  750.00UNCL STR EXCAV STA *****
(15+16.00-L-)

0109 8182000000-E 420 59.6 CY  950.00 56620.00 622.88 37123.65 702.44  41865.42CLASS A CONCRETE (BRIDGE)

0110 8210000000-N 422 Lump Sum 25000.00 15799.59  15300.00BRG APPR SLAB ***********
(15+16.00-L-)

0111 8217000000-E 425  9,094 LB  1.00 9094.00 1.16 10549.04 1.04  9457.76REINF STEEL (BRIDGE)

0112 8384000000-E 450  200 LF  65.00 13000.00 86.76 17352.00 68.80  13760.00HP14X73 PILES
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0113 8391000000-N 450  10 EA  150.00 1500.00 131.69 1316.90 210.00  2100.00STEEL PILE POINTS

0114 8505000000-E 460  200 LF  120.00 24000.00 85.06 17012.00 88.10  17620.00VERT CONC BARRIER RAIL

0115 8608000000-E 876  133 TON 35.00 4655.00 44.00 5852.00 35.83  4765.39RIP RAP II (2'-0")

0116 8622000000-E 876  147 SY  3.00 441.00 2.16 317.52 2.20  323.40GEOTEXTILE FOR DRAINAGE

0117 8657000000-N 430 Lump Sum 7500.00 2584.87  2300.00ELASTOMERIC BEARINGS

0118 8753200000-E 430  900 LF  235.00 211500.00 233.33 209997.00 239.85  215865.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 972073.18 TOTAL 1025468.65 TOTAL  1098211.08CONTRACT TOTAL

 

    SUB-TOTAL 448763.18 SUB-TOTAL 478339.02 SUB-TOTAL  557104.11ROADWAY ITEMS

    SUB-TOTAL 523310.00 SUB-TOTAL 547129.63 SUB-TOTAL  541106.97STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  972073.18   DEVERE CONSTRUCTION COMPANY, INC

     2  1025468.65   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     3  1098211.08   SMITH-ROWE, LLC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44000.00 45000.00  46250.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7500.00 3875.00  4500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 10000.00 7500.00  6800.00BRG APP SUB REG TIER**
(16+83.50)

0004 0043000000-N 226 Lump Sum 72000.00 68800.00  94000.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  50 CY  15.00 750.00 7.00 350.00 5.00  250.00UNDERCUT EXCAVATION

0007 0196000000-E 270  300 SY  2.00 600.00 1.75 525.00 1.25  375.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  5 TON 50.00 250.00 45.00 225.00 28.00  140.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  15 SY  5.00 75.00 2.25 33.75 1.00  15.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  32 LF  50.00 1600.00 70.00 2240.00 42.00  1344.0015" DRAINAGE PIPE

0011 1099500000-E 505  100 CY  10.00 1000.00 7.00 700.00 6.00  600.00SHALLOW UNDERCUT

0012 1099700000-E 505  190 TON 18.00 3420.00 16.20 3078.00 21.00  3990.00CLASS IV SUBGRD STABILIZATION

0013 1220000000-E 545  100 TON 30.00 3000.00 25.00 2500.00 29.00  2900.00INCIDENTAL STONE BASE

0014 1489000000-E 610  460 TON 46.00 21160.00 46.00 21160.00 51.00  23460.00ASP CONC BASE CRS B25.0B

0015 1498000000-E 610  250 TON 46.00 11500.00 46.00 11500.00 58.00  14500.00ASP CONC INTR CRS I19.0B

0016 1519000000-E 610  410 TON 43.00 17630.00 43.00 17630.00 64.00  26240.00ASP CONC SURF CRS S9.5B

0017 1575000000-E 620  60 TON 605.00 36300.00 605.00 36300.00 615.00  36900.00ASP FOR PLANT MIX

0018 2286000000-N 840  2 EA  1500.00 3000.00 1550.00 3100.00 1250.00  2500.00MASNRY DRAINAGE STRUCT

0019 2367000000-N 840  2 EA  650.00 1300.00 700.00 1400.00 370.00  740.00FRAME W/2GRTS 840.29 STD

0020 2556000000-E 846  56 LF  25.00 1400.00 58.00 3248.00 31.00  1736.00SHOULDER BERM GUTTER

0021 3030000000-E 862  350 LF  15.00 5250.00 15.00 5250.00 15.00  5250.00STL BM GUARDRAIL

0022 3150000000-N 862  5 EA  1.00 5.00 1.00 5.00 1.00  5.00ADDIT GUARDRAIL POSTS

0023 3215000000-N 862  4 EA  1350.00 5400.00 1350.00 5400.00 1350.00  5400.00GR ANCHOR TYPE III

0024 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE 350

0025 3649000000-E 876  2 TON 100.00 200.00 100.00 200.00 37.00  74.00RIP RAP, CLASS B

0026 3656000000-E 876  1,000 SY  2.00 2000.00 2.00 2000.00 0.55  550.00GEOTEXTILE FOR DRAINGE

0027 4072000000-E 903  60 LF  5.15 309.00 5.15 309.00 2.00  120.00SUPPORT, 3-LB STL U-CHAN

0028 4096000000-N 904  2 EA  95.00 190.00 95.00 190.00 100.00  200.00SIGN ERECTION, TYPE D

0029 4102000000-N 904  2 EA  85.00 170.00 85.00 170.00 100.00  200.00SIGN ERECTION, TYPE E

0030 4155000000-N 907  8 EA  5.00 40.00 5.00 40.00 50.00  400.00DISPOSE SIGN SYST U-CHAN

0031 4400000000-E 1110  414 SF  3.79 1569.06 3.79 1569.06 5.00  2070.00WORK ZONE SIGNS (STAT)

0032 4410000000-E 1110  94 SF  4.05 380.70 4.05 380.70 7.00  658.00WORK ZONE SIGNS (BARR)

0033 4445000000-E 1145  64 LF  14.90 953.60 14.90 953.60 20.00  1280.00BARRICADES (TYPE III)

0034 4685000000-E 1205  1,086 LF  1.30 1411.80 1.30 1411.80 1.20  1303.20THERMO PVT MKG LINES 4"90

0035 4686000000-E 1205  1,086 LF  1.40 1520.40 1.40 1520.40 1.25  1357.50THERMO PVT MKG LINES 4"120

0036 4770000000-E 1205  528 LF  3.00 1584.00 3.00 1584.00 3.50  1848.004" COLD APPL PLSTIC LINES TYPE **
(II)

0037 4900000000-N 1251  10 EA  20.00 200.00 12.00 120.00 50.00  500.00PERM RAISED PVMT MARKERS

0038 6000000000-E 1605  2,000 LF  1.65 3300.00 2.20 4400.00 1.65  3300.00TEMPORARY SILT FENCE

0039 6006000000-E 1610  150 TON 35.00 5250.00 19.00 2850.00 36.00  5400.00EROS CONTRL STONE CL A



FEB 04, 2014 03:13 PM

TIP NO B-5101 2:00 PM 2 /  6 023

CATAWBA

42223.3.FD1

FED AID NO BRZ-1149(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #83 OVER CLARK CREEK ON SR-1149.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

R.E. BURNS & SONS CO., INC. TCB BUILDERS, LLC

STATESVILLE,  NC LEXINGTON,  NC

C203299JAN 21 2014

0.128 MI

0040 6009000000-E 1610  50 TON 35.00 1750.00 40.00 2000.00 36.00  1800.00EROS CONTRL STONE CL B

0041 6012000000-E 1610  300 TON 35.00 10500.00 30.00 9000.00 25.00  7500.00SEDIMENT CONTROL STONE

0042 6015000000-E 1615  1 ACR 625.00 625.00 1100.00 1100.00 625.00  625.00TEMPORARY MULCHING

0043 6018000000-E 1620  100 LB  2.00 200.00 6.00 600.00 2.00  200.00SEED FOR TEMP SEEDING

0044 6021000000-E 1620 0.25 TON 1600.00 400.00 2000.00 500.00 1600.00  400.00FERT FOR TEMP SEEDING

0045 6024000000-E 1622  100 LF  10.00 1000.00 5.00 500.00 1.00  100.00TEMPORARY SLOPE DRAINS

0046 6029000000-E SP   100 LF  1.10 110.00 2.20 220.00 1.10  110.00SAFETY FENCE

0047 6030000000-E 1630  100 CY  10.00 1000.00 5.00 500.00 4.00  400.00SILT EXCAVATION

0048 6036000000-E 1631  2,200 SY  1.50 3300.00 1.75 3850.00 1.50  3300.00MATTING FOR EROS CONTROL

0049 6037000000-E SP   250 SY  4.00 1000.00 6.00 1500.00 4.00  1000.00COIR FIBER MAT

0050 6042000000-E 1632  470 LF  3.00 1410.00 3.50 1645.00 3.00  1410.001/4" HARDWARE CLOTH

0051 6070000000-N 1639  8 EA  400.00 3200.00 100.00 800.00 110.00  880.00SPECIAL STILLING BASINS

0052 6071010000-E SP   30 LF  4.00 120.00 10.00 300.00 4.00  120.00WATTLE

0053 6071020000-E SP   10 LB  12.00 120.00 17.00 170.00 12.00  120.00POLYACRYLAMIDE (PAM)

0054 6084000000-E 1660  2 ACR 1525.00 3050.00 1795.00 3590.00 1525.00  3050.00SEEDING AND MULCHING

0055 6087000000-E 1660  1 ACR 85.00 85.00 10.00 10.00 85.00  85.00MOWING

0056 6090000000-E 1661  50 LB  3.50 175.00 8.00 400.00 3.50  175.00SEED FOR REPAIR SEEDING

0057 6093000000-E 1661 0.25 TON 1600.00 400.00 2500.00 625.00 1600.00  400.00FERT FOR REPAIR SEEDING

0058 6096000000-E 1662  50 LB  3.00 150.00 6.00 300.00 3.00  150.00SEED FOR SUPP SEEDING

0059 6108000000-E 1665 1.25 TON 1600.00 2000.00 1400.00 1750.00 1600.00  2000.00FERTILIZER TOPDRESSING

0060 6114500000-N 1667  15 MHR 50.00 750.00 10.00 150.00 50.00  750.00SPECIALIZED HAND MOWING

0061 6117000000-N SP   25 EA  75.00 1875.00 1.00 25.00 5.00  125.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0062 8021000000-N SP  Lump Sum 25000.00 27000.00  64000.00REMV EXIST STR **********
(16+83.50-L-)

0063 8105520000-E 411 118.5 LF  750.00 88875.00 820.00 97170.00 725.00  85912.503'-0" DRILLD PIER IN SOIL

0064 8105620000-E 411  46 LF  750.00 34500.00 1025.00 47150.00 725.00  33350.003'-0" DRILLD PIER NO SOIL

0065 8111200000-E 411 101.5 LF  100.00 10150.00 100.00 10150.00 100.00  10150.00PERM STL CASING FOR 3' PIER

0066 8113000000-N 411  1 EA  500.00 500.00 500.00 500.00 500.00  500.00SID INSPECTIONS

0067 8114000000-N 411  1 EA  1000.00 1000.00 1000.00 1000.00 1000.00  1000.00SPT TESTING

0068 8115000000-N 411  1 EA  2500.00 2500.00 2450.00 2450.00 2450.00  2450.00CSL TESTING

0069 8121000000-N 412 Lump Sum 7500.00 10000.00  6500.00UNCL STR EXCAV STA *****
(16+83.50-L-)

0070 8182000000-E 420 65.2 CY  900.00 58680.00 950.00 61940.00 1175.00  76610.00CLASS A CONCRETE (BRIDGE)

0071 8210000000-N 422 Lump Sum 25000.00 18000.00  12061.00BRG APPR SLAB ***********
(16+83.50-L-)

0072 8217000000-E 425  23,432 LB  1.00 23432.00 2.00 46864.00 0.90  21088.80REINF STEEL (BRIDGE)

0073 8238000000-E 425  3,065 LB  1.50 4597.50 5.00 15325.00 1.10  3371.50SPIRAL COL REINF STL BRG

0074 8364000000-E 450  315 LF  45.00 14175.00 20.00 6300.00 72.00  22680.00HP12X53 PILES

0075 8475000000-E 460 244.9 LF  127.00 31102.30 120.00 29388.00 107.00  26204.30TWO BAR METAL RAIL



FEB 04, 2014 03:13 PM

TIP NO B-5101 2:00 PM 3 /  6 023

CATAWBA

42223.3.FD1

FED AID NO BRZ-1149(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #83 OVER CLARK CREEK ON SR-1149.

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

R.E. BURNS & SONS CO., INC. TCB BUILDERS, LLC

STATESVILLE,  NC LEXINGTON,  NC

C203299JAN 21 2014

0.128 MI

0076 8517000000-E 460 260.51 LF  95.00 24748.45 62.00 16151.62 69.00  17975.191'-**"X*****"CONC PARAPET
(1'-2" X 2'-11 1/4")

0077 8608000000-E 876  420 TON 40.00 16800.00 39.00 16380.00 41.00  17220.00RIP RAP II (2'-0")

0078 8622000000-E 876  465 SY  3.00 1395.00 2.00 930.00 1.00  465.00GEOTEXTILE FOR DRAINAGE

0079 8657000000-N 430 Lump Sum 10000.00 9800.00  5987.00ELASTOMERIC BEARINGS

0080 8762000000-E 430  720 LF  120.00 86400.00 120.00 86400.00 105.00  75600.003'-0"X 1'-9"PRESTR SLABS

0081 8763000000-E 430  840 LF  145.00 121800.00 140.00 117600.00 139.00  116760.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 894893.81 TOTAL 914752.93 TOTAL  928941.99CONTRACT TOTAL

 

    SUB-TOTAL 306738.56 SUB-TOTAL 294254.31 SUB-TOTAL  329056.70ROADWAY ITEMS

    SUB-TOTAL 588155.25 SUB-TOTAL 620498.62 SUB-TOTAL  599885.29STRUCTURE ITEMS



FEB 04, 2014 03:13 PM

TIP NO B-5101 2:00 PM 4 /  6 023

CATAWBA

42223.3.FD1

FED AID NO BRZ-1149(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #83 OVER CLARK CREEK ON SR-1149.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC  

C203299JAN 21 2014

0.128 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50700.00 48000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 6500.00 6500.00  CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 7500.00 8500.00  BRG APP SUB REG TIER**
(16+83.50)

0004 0043000000-N 226 Lump Sum 85000.00 75000.00  GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  50 CY  10.00 500.00 20.00 1000.00  UNDERCUT EXCAVATION

0007 0196000000-E 270  300 SY  2.00 600.00 2.25 675.00  GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  5 TON 45.00 225.00 33.00 165.00  FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  15 SY  2.00 30.00 4.50 67.50  FND CONDIT GEOTEXTILE

0010 0335200000-E 305  32 LF  30.00 960.00 45.00 1440.00  15" DRAINAGE PIPE

0011 1099500000-E 505  100 CY  10.00 1000.00 5.00 500.00  SHALLOW UNDERCUT

0012 1099700000-E 505  190 TON 28.00 5320.00 29.00 5510.00  CLASS IV SUBGRD STABILIZATION

0013 1220000000-E 545  100 TON 28.00 2800.00 29.00 2900.00  INCIDENTAL STONE BASE

0014 1489000000-E 610  460 TON 51.00 23460.00 67.50 31050.00  ASP CONC BASE CRS B25.0B

0015 1498000000-E 610  250 TON 58.00 14500.00 67.50 16875.00  ASP CONC INTR CRS I19.0B

0016 1519000000-E 610  410 TON 64.00 26240.00 67.50 27675.00  ASP CONC SURF CRS S9.5B

0017 1575000000-E 620  60 TON 615.00 36900.00 610.00 36600.00  ASP FOR PLANT MIX

0018 2286000000-N 840  2 EA  1375.00 2750.00 1250.00 2500.00  MASNRY DRAINAGE STRUCT

0019 2367000000-N 840  2 EA  575.00 1150.00 1000.00 2000.00  FRAME W/2GRTS 840.29 STD

0020 2556000000-E 846  56 LF  30.00 1680.00 50.00 2800.00  SHOULDER BERM GUTTER

0021 3030000000-E 862  350 LF  15.00 5250.00 15.00 5250.00  STL BM GUARDRAIL

0022 3150000000-N 862  5 EA  1.00 5.00 1.00 5.00  ADDIT GUARDRAIL POSTS

0023 3215000000-N 862  4 EA  1350.00 5400.00 1350.00 5400.00  GR ANCHOR TYPE III

0024 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00  GR ANCHOR TYPE 350

0025 3649000000-E 876  2 TON 150.00 300.00 75.00 150.00  RIP RAP, CLASS B

0026 3656000000-E 876  1,000 SY  2.00 2000.00 0.01 10.00  GEOTEXTILE FOR DRAINGE

0027 4072000000-E 903  60 LF  5.15 309.00 4.70 282.00  SUPPORT, 3-LB STL U-CHAN

0028 4096000000-N 904  2 EA  95.00 190.00 85.00 170.00  SIGN ERECTION, TYPE D

0029 4102000000-N 904  2 EA  85.00 170.00 70.00 140.00  SIGN ERECTION, TYPE E

0030 4155000000-N 907  8 EA  5.00 40.00 5.25 42.00  DISPOSE SIGN SYST U-CHAN

0031 4400000000-E 1110  414 SF  10.00 4140.00 4.29 1776.06  WORK ZONE SIGNS (STAT)

0032 4410000000-E 1110  94 SF  10.00 940.00 5.05 474.70  WORK ZONE SIGNS (BARR)

0033 4445000000-E 1145  64 LF  20.00 1280.00 14.59 933.76  BARRICADES (TYPE III)

0034 4685000000-E 1205  1,086 LF  1.30 1411.80 1.30 1411.80  THERMO PVT MKG LINES 4"90

0035 4686000000-E 1205  1,086 LF  1.40 1520.40 1.40 1520.40  THERMO PVT MKG LINES 4"120

0036 4770000000-E 1205  528 LF  3.00 1584.00 3.00 1584.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0037 4900000000-N 1251  10 EA  20.00 200.00 20.00 200.00  PERM RAISED PVMT MARKERS

0038 6000000000-E 1605  2,000 LF  1.65 3300.00 2.20 4400.00  TEMPORARY SILT FENCE

0039 6006000000-E 1610  150 TON 28.00 4200.00 1.00 150.00  EROS CONTRL STONE CL A



FEB 04, 2014 03:13 PM

TIP NO B-5101 2:00 PM 5 /  6 023

CATAWBA

42223.3.FD1

FED AID NO BRZ-1149(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #83 OVER CLARK CREEK ON SR-1149.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC  

C203299JAN 21 2014

0.128 MI

0040 6009000000-E 1610  50 TON 28.00 1400.00 55.00 2750.00  EROS CONTRL STONE CL B

0041 6012000000-E 1610  300 TON 28.00 8400.00 33.00 9900.00  SEDIMENT CONTROL STONE

0042 6015000000-E 1615  1 ACR 625.00 625.00 1250.00 1250.00  TEMPORARY MULCHING

0043 6018000000-E 1620  100 LB  2.00 200.00 5.00 500.00  SEED FOR TEMP SEEDING

0044 6021000000-E 1620 0.25 TON 1600.00 400.00 400.00 100.00  FERT FOR TEMP SEEDING

0045 6024000000-E 1622  100 LF  6.00 600.00 0.01 1.00  TEMPORARY SLOPE DRAINS

0046 6029000000-E SP   100 LF  1.10 110.00 2.20 220.00  SAFETY FENCE

0047 6030000000-E 1630  100 CY  5.00 500.00 12.00 1200.00  SILT EXCAVATION

0048 6036000000-E 1631  2,200 SY  1.50 3300.00 1.50 3300.00  MATTING FOR EROS CONTROL

0049 6037000000-E SP   250 SY  4.00 1000.00 6.00 1500.00  COIR FIBER MAT

0050 6042000000-E 1632  470 LF  3.00 1410.00 3.50 1645.00  1/4" HARDWARE CLOTH

0051 6070000000-N 1639  8 EA  150.00 1200.00 0.01 0.08  SPECIAL STILLING BASINS

0052 6071010000-E SP   30 LF  7.25 217.50 15.00 450.00  WATTLE

0053 6071020000-E SP   10 LB  8.00 80.00 15.00 150.00  POLYACRYLAMIDE (PAM)

0054 6084000000-E 1660  2 ACR 1525.00 3050.00 1250.00 2500.00  SEEDING AND MULCHING

0055 6087000000-E 1660  1 ACR 85.00 85.00 50.00 50.00  MOWING

0056 6090000000-E 1661  50 LB  3.50 175.00 2.00 100.00  SEED FOR REPAIR SEEDING

0057 6093000000-E 1661 0.25 TON 1600.00 400.00 400.00 100.00  FERT FOR REPAIR SEEDING

0058 6096000000-E 1662  50 LB  3.00 150.00 2.00 100.00  SEED FOR SUPP SEEDING

0059 6108000000-E 1665 1.25 TON 1600.00 2000.00 2000.00 2500.00  FERTILIZER TOPDRESSING

0060 6114500000-N 1667  15 MHR 50.00 750.00 18.00 270.00  SPECIALIZED HAND MOWING

0061 6117000000-N SP   25 EA  25.00 625.00 100.00 2500.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0062 8021000000-N SP  Lump Sum 55000.00 75000.00  REMV EXIST STR **********
(16+83.50-L-)

0063 8105520000-E 411 118.5 LF  860.00 101910.00 704.00 83424.00  3'-0" DRILLD PIER IN SOIL

0064 8105620000-E 411  46 LF  860.00 39560.00 704.00 32384.00  3'-0" DRILLD PIER NO SOIL

0065 8111200000-E 411 101.5 LF  200.00 20300.00 186.00 18879.00  PERM STL CASING FOR 3' PIER

0066 8113000000-N 411  1 EA  200.00 200.00 200.00 200.00  SID INSPECTIONS

0067 8114000000-N 411  1 EA  500.00 500.00 500.00 500.00  SPT TESTING

0068 8115000000-N 411  1 EA  1700.00 1700.00 1700.00 1700.00  CSL TESTING

0069 8121000000-N 412 Lump Sum 5000.00 50000.00  UNCL STR EXCAV STA *****
(16+83.50-L-)

0070 8182000000-E 420 65.2 CY  850.00 55420.00 1013.50 66080.20  CLASS A CONCRETE (BRIDGE)

0071 8210000000-N 422 Lump Sum 14000.00 23000.00  BRG APPR SLAB ***********
(16+83.50-L-)

0072 8217000000-E 425  23,432 LB  1.00 23432.00 1.50 35148.00  REINF STEEL (BRIDGE)

0073 8238000000-E 425  3,065 LB  1.50 4597.50 2.00 6130.00  SPIRAL COL REINF STL BRG

0074 8364000000-E 450  315 LF  50.00 15750.00 45.00 14175.00  HP12X53 PILES

0075 8475000000-E 460 244.9 LF  113.00 27673.70 130.00 31837.00  TWO BAR METAL RAIL
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FED AID NO BRZ-1149(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #83 OVER CLARK CREEK ON SR-1149.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC  

C203299JAN 21 2014

0.128 MI

0076 8517000000-E 460 260.51 LF  79.50 20710.55 92.00 23966.92  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-11 1/4")

0077 8608000000-E 876  420 TON 49.10 20622.00 44.50 18690.00  RIP RAP II (2'-0")

0078 8622000000-E 876  465 SY  2.75 1278.75 2.25 1046.25  GEOTEXTILE FOR DRAINAGE

0079 8657000000-N 430 Lump Sum 15000.00 9348.66  ELASTOMERIC BEARINGS

0080 8762000000-E 430  720 LF  140.00 100800.00 120.00 86400.00  3'-0"X 1'-9"PRESTR SLABS

0081 8763000000-E 430  840 LF  187.00 157080.00 147.00 123480.00  3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1014468.20 TOTAL 1033333.33  CONTRACT TOTAL

 

    SUB-TOTAL 333933.70 SUB-TOTAL 331944.30  ROADWAY ITEMS

    SUB-TOTAL 680534.50 SUB-TOTAL 701389.03  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  894893.81   DEVERE CONSTRUCTION COMPANY, INC

     2  914752.93   R.E. BURNS & SONS CO., INC.

     3  928941.99   TCB BUILDERS, LLC

     4  1014468.20   DANE CONSTRUCTION, INC.

     5  1033333.33   COUNTRY BOY LANDSCAPING INC



FEB 04, 2014 03:13 PM

TIP NO 2:00 PM 1 /  2 025

BURKE

13CR.10121.12,  13CR.20121.12

FED AID NO STATE FUNDED

WIDENING, MILLING, SHOULDER RECONSTR, & RESURFACING.

3 SECTIONS OF US-64, 2 OF US-70, 1 OF NC-114, US-64/70, US-64-70 BUS, AND 24 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

C203478JAN 21 2014

19.040 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51000.00 55000.00  MOBILIZATION

0002 1220000000-E 545  638 TON 23.00 14674.00 30.00 19140.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  4.96 SMI 2500.00 12400.00 3885.00 19269.60  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  8,941 SY  1.36 12159.76 1.20 10729.20  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 607  5,333 SY  1.36 7252.88 2.50 13332.50  MILL ASP PVMT *****" DTH
(5/8")

0006 1308000000-E 607  46,054 SY  1.36 62633.44 1.25 57567.50  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1489000000-E 610  1,109 TON 35.50 39369.50 42.99 47675.91  ASP CONC BASE CRS B25.0B

0008 1519000000-E 610  13,483 TON 35.50 478646.50 34.43 464219.69  ASP CONC SURF CRS S9.5B

0009 1525000000-E 610  11,871 TON 35.50 421420.50 34.14 405275.94  ASP CONC SURF CRS SF9.5A

0010 1575000000-E 620  1,653 TON 563.00 930639.00 600.00 991800.00  ASP FOR PLANT MIX

0011 1577000000-E 620  13 TON 750.00 9750.00 785.00 10205.00  POLYM MOD ASP BNDR FOR PLT MIX

0012 1662000000-E 650  205 TON 75.00 15375.00 90.00 18450.00  OG ASP FRICT FC-1 MOD

0013 1704000000-E SP   5,435 TON 85.00 461975.00 85.00 461975.00  PATCHING EXIST PAVEMENT

0014 2605000000-N 848  48 EA  1600.00 76800.00 1575.00 75600.00  CONCRETE CURB RAMP

0015 2830000000-N 858  58 EA  875.00 50750.00 825.00 47850.00  ADJ MANHOLES

0016 2845000000-N 858  56 EA  650.00 36400.00 820.00 45920.00  ADJ METER OR VALVE BOXES

0017 4413000000-E SP   1,900 SF  6.00 11400.00 3.97 7543.00  WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 13000.00 38011.60  TEMP TRAFFIC CONTROL

0019 4510000000-N SP   360 HR  30.00 10800.00 40.00 14400.00  LAW ENFORCEMENT

0020 4685000000-E 1205  26,189 LF  0.55 14403.95 0.42 10999.38  THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  73,292 LF  0.57 41776.44 0.53 38844.76  THERMO PVT MKG LINES 4"120

0022 4695000000-E 1205  208 LF  2.50 520.00 2.02 420.16  THERMO PVT MKG LINES 8"90 MILS

0023 4697000000-E 1205  1,040 LF  2.65 2756.00 2.53 2631.20  THERMO PVT MKG LINE 8"120 MILS

0024 4710000000-E 1205  686 LF  10.75 7374.50 5.05 3464.30  24"WIDE THERMO 120 MILS

0025 4721000000-E 1205  8 EA  70.00 560.00 101.00 808.00  THERMO PVT MKG CHARACTER 120

0026 4725000000-E 1205  156 EA  115.00 17940.00 101.00 15756.00  THERMO PVT SYMBOL 90MILS

0027 4810000000-E 1205  399,803 LF  0.12 47976.36 0.12 47976.36  PAINT PVMT MARKINGS 4"

0028 4830000000-E 1205  200 LF  2.75 550.00 3.03 606.00  PAINT PVT MKGS LINES 16"

0029 4835000000-E 1205  261 LF  4.00 1044.00 3.03 790.83  PAINT PVT MKG LINES 24"

0030 4840000000-N 1205  14 EA  52.00 728.00 55.55 777.70  PAINT PVT MKG CHARACTER

0031 4845000000-N 1205  4 EA  65.00 260.00 65.65 262.60  PAINT PVT MKG SYMBOL

0032 4905000000-N 1253  1,217 EA  20.19 24571.23 25.25 30729.25  SNOWPLB PVMT MRKER

0033 5255000000-N 1413 Lump Sum 5000.00 10000.00  PORTABLE LIGHTING

 

    TOTAL 2881906.06 TOTAL 2968031.48  CONTRACT TOTAL

 

    SUB-TOTAL 2881906.06 SUB-TOTAL 2968031.48  ROADWAY ITEMS



FEB 04, 2014 03:13 PM

TIP NO 2:00 PM 2 /  2 025

BURKE

13CR.10121.12,  13CR.20121.12

FED AID NO STATE FUNDED

WIDENING, MILLING, SHOULDER RECONSTR, & RESURFACING.

3 SECTIONS OF US-64, 2 OF US-70, 1 OF NC-114, US-64/70, US-64-70 BUS, AND 24 SECTIONS OF SECONDARY ROADS.

   

C203478JAN 21 2014

19.040 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2881906.06   MAYMEAD, INC.

     2  2968031.48   J. T. RUSSELL & SONS, INC.



FEB 04, 2014 03:13 PM

TIP NO 2:00 PM 1 /  1 026

MCDOWELL

13CR.10591.13,  13CR.20591.12

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-221, 1 SECTION OF US-221N, 1 SECTION OF NC-226A, AND 5 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN   

C203481JAN 21 2014

22.480 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65000.00   MOBILIZATION

0002 1220000000-E 545  654 TON 27.50 17985.00   INCIDENTAL STONE BASE

0003 1245000000-E SP  15.7 SMI 3800.00 59660.00   SHOULDER RECONSTRUCTION

0004 1297000000-E 607  6,522 SY  1.99 12978.78   MILL ASP PVMT *****" DTH
(1-1/2")

0005 1308000000-E 607  23,241 SY  1.99 46249.59   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1519000000-E 610  16,585 TON 45.00 746325.00   ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  4,274 TON 45.00 192330.00   ASP CONC SURF CRS SF9.5A

0008 1526000000-E SP   5,154 TON 48.00 247392.00   ASP CONC SURF CRS S4.75A

0009 1575000000-E 620  1,632 TON 582.00 949824.00   ASP FOR PLANT MIX

0010 1704000000-E SP   6,145 TON 105.00 645225.00   PATCHING EXIST PAVEMENT

0011 1840000000-E 665  1,100 LF  10.00 11000.00   MILLED RUMBLE STRIPS

0012 2605000000-N 848  27 EA  1550.00 41850.00   CONCRETE CURB RAMP

0013 2830000000-N 858  20 EA  1061.00 21220.00   ADJ MANHOLES

0014 2845000000-N 858  7 EA  961.00 6727.00   ADJ METER OR VALVE BOXES

0015 4413000000-E SP   2,369 SF  5.00 11845.00   WORK ZONE ADV/GEN WARN SIGN

0016 4457000000-N SP  Lump Sum 10000.00   TEMP TRAFFIC CONTROL

0017 4510000000-N SP   240 HR  35.00 8400.00   LAW ENFORCEMENT

0018 4685000000-E 1205  176,067 LF  0.57 100358.19   THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  201,199 LF  0.60 120719.40   THERMO PVT MKG LINES 4"120

0020 4697000000-E 1205  284 LF  2.75 781.00   THERMO PVT MKG LINE 8"120 MILS

0021 4710000000-E 1205  380 LF  12.00 4560.00   24"WIDE THERMO 120 MILS

0022 4725000000-E 1205  67 EA  135.00 9045.00   THERMO PVT SYMBOL 90MILS

0023 4810000000-E 1205  202,750 LF  0.13 26357.50   PAINT PVMT MARKINGS 4"

0024 4830000000-E 1205  43 LF  5.00 215.00   PAINT PVT MKGS LINES 16"

0025 4835000000-E 1205  30 LF  6.00 180.00   PAINT PVT MKG LINES 24"

0026 4840000000-N 1205  2 EA  85.00 170.00   PAINT PVT MKG CHARACTER

0027 4905000000-N 1253  2,648 EA  26.50 70172.00   SNOWPLB PVMT MRKER

 

    TOTAL 3426569.46   CONTRACT TOTAL

 

    SUB-TOTAL 3426569.46   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3426569.46   MAYMEAD, INC.



FEB 04, 2014 03:13 PM

TIP NO 2:00 PM 1 /  1 027

MITCHELL

13CR.10611.13,  13CR.20611.11

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-197 FROM NC-266 TO UNIMIN PLANT RD, NC-226 FROM SR-1250 TO UNIMIN DR, AND 7 SECTIONS OF SECONDARY ROADS.

ROGERS GROUP, INC.

NASHVILLE,  TN

MAYMEAD, INC.

MOUNTAIN CITY,  TN  

C203482JAN 21 2014

10.210 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00 30000.00  MOBILIZATION

0002 1220000000-E 545  472 TON 25.00 11800.00 24.50 11564.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  9.72 SMI 3700.00 35964.00 3000.00 29160.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  470 SY  9.70 4559.00 5.00 2350.00  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1308000000-E 607  20,640 SY  1.66 34262.40 1.57 32404.80  MILLN ASPHALT PVMT ***** - *****
(0" TO 1 1/2")

0006 1519000000-E 610  10,188 TON 38.00 387144.00 44.50 453366.00  ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  6,152 TON 39.00 239928.00 44.50 273764.00  ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  1,025 TON 540.00 553500.00 563.00 577075.00  ASP FOR PLANT MIX

0009 1704000000-E SP   3,925 TON 88.00 345400.00 95.00 372875.00  PATCHING EXIST PAVEMENT

0010 2605000000-N 848  21 EA  1689.48 35479.08 1750.00 36750.00  CONCRETE CURB RAMP

0011 2830000000-N 858  15 EA  610.00 9150.00 987.00 14805.00  ADJ MANHOLES

0012 2845000000-N 858  8 EA  560.00 4480.00 890.00 7120.00  ADJ METER OR VALVE BOXES

0013 4413000000-E SP   1,244 SF  3.96 4926.24 5.00 6220.00  WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 15100.00 5000.00  TEMP TRAFFIC CONTROL

0015 4510000000-N SP   280 HR  30.00 8400.00 40.00 11200.00  LAW ENFORCEMENT

0016 4685000000-E 1205  54,596 LF  0.42 22930.32 0.57 31119.72  THERMO PVT MKG LINES 4"90

0017 4686000000-E 1205  64,534 LF  0.51 32912.34 0.59 38075.06  THERMO PVT MKG LINES 4"120

0018 4695000000-E 1205  1,225 LF  2.00 2450.00 1.50 1837.50  THERMO PVT MKG LINES 8"90 MILS

0019 4710000000-E 1205  783 LF  6.00 4698.00 7.00 5481.00  24"WIDE THERMO 120 MILS

0020 4721000000-E 1205  16 EA  100.00 1600.00 90.00 1440.00  THERMO PVT MKG CHARACTER 120

0021 4725000000-E 1205  47 EA  100.00 4700.00 90.00 4230.00  THERMO PVT SYMBOL 90MILS

0022 4810000000-E 1205  206,756 LF  0.13 26878.28 0.11 22743.16  PAINT PVMT MARKINGS 4"

0023 4905000000-N 1253  991 EA  23.50 23288.50 23.00 22793.00  SNOWPLB PVMT MRKER

 

    TOTAL 1829550.16 TOTAL 1991373.24  CONTRACT TOTAL

 

    SUB-TOTAL 1829550.16 SUB-TOTAL 1991373.24  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1829550.16   ROGERS GROUP, INC.

     2  1991373.24   MAYMEAD, INC.



FEB 04, 2014 03:13 PM

TIP NO 2:00 PM 1 /  2 028

RUTHERFORD

13CR.10811.12,  13CR.20811.12

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, & SHOULDER RECONST.

3 SECTIONS OF NC-108, 1 SECTION OF US-64, US-221, AND NC-120, AND 21 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP, INC.

NASHVILLE,  TN  

C203479JAN 21 2014

22.090 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 25000.00  MOBILIZATION

0002 1220000000-E 545  918 TON 30.00 27540.00 30.50 27999.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  11.36 SMI 3700.00 42032.00 3500.00 39760.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  31,609 SY  1.49 47097.41 1.68 53103.12  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1308000000-E 607  8,393 SY  2.50 20982.50 3.23 27109.39  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1489000000-E 610  1,053 TON 44.00 46332.00 40.00 42120.00  ASP CONC BASE CRS B25.0B

0007 1519000000-E 610  9,855 TON 37.50 369562.50 39.00 384345.00  ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  14,689 TON 37.50 550837.50 38.00 558182.00  ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  1,623 TON 480.00 779040.00 540.00 876420.00  ASP FOR PLANT MIX

0010 1704000000-E SP   8,455 TON 90.00 760950.00 85.00 718675.00  PATCHING EXIST PAVEMENT

0011 2605000000-N 848  57 EA  1600.00 91200.00 1593.86 90850.02  CONCRETE CURB RAMP

0012 2830000000-N 858  52 EA  700.00 36400.00 700.00 36400.00  ADJ MANHOLES

0013 2845000000-N 858  38 EA  600.00 22800.00 600.00 22800.00  ADJ METER OR VALVE BOXES

0014 4413000000-E SP   2,474 SF  5.00 12370.00 4.18 10341.32  WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 65000.00 25000.00  TEMP TRAFFIC CONTROL

0016 4510000000-N SP   160 HR  30.00 4800.00 30.00 4800.00  LAW ENFORCEMENT

0017 4685000000-E 1205  61,480 LF  0.54 33199.20 0.54 33199.20  THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  77,580 LF  0.56 43444.80 0.56 43444.80  THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  200 LF  2.00 400.00 2.00 400.00  THERMO PVT MKG LINES 8"90 MILS

0020 4697000000-E 1205  1,416 LF  2.00 2832.00 2.00 2832.00  THERMO PVT MKG LINE 8"120 MILS

0021 4705000000-E 1205  450 LF  2.10 945.00 2.10 945.00  THERMO LINES 16" 120MILS

0022 4710000000-E 1205  1,283 LF  7.00 8981.00 7.00 8981.00  24"WIDE THERMO 120 MILS

0023 4721000000-E 1205  60 EA  55.00 3300.00 55.00 3300.00  THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  30 EA  80.00 2400.00 80.00 2400.00  THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  579,672 LF  0.09 52170.48 0.09 52170.48  PAINT PVMT MARKINGS 4"

0026 4820000000-E 1205  996 LF  0.30 298.80 0.30 298.80  PAINT PVMT MARKINGS 8"

0027 4835000000-E 1205  248 LF  2.00 496.00 2.00 496.00  PAINT PVT MKG LINES 24"

0028 4840000000-N 1205  12 EA  25.00 300.00 25.00 300.00  PAINT PVT MKG CHARACTER

0029 4845000000-N 1205  14 EA  25.00 350.00 25.00 350.00  PAINT PVT MKG SYMBOL

0030 4905000000-N 1253  957 EA  21.57 20642.49 21.57 20642.49  SNOWPLB PVMT MRKER

0031 5255000000-N 1413 Lump Sum 3000.00 1000.00  PORTABLE LIGHTING

 

    TOTAL 3079703.68 TOTAL 3113664.62  CONTRACT TOTAL

 

    SUB-TOTAL 3079703.68 SUB-TOTAL 3113664.62  ROADWAY ITEMS



FEB 04, 2014 03:13 PM

TIP NO 2:00 PM 2 /  2 028

RUTHERFORD

13CR.10811.12,  13CR.20811.12

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, & SHOULDER RECONST.

3 SECTIONS OF NC-108, 1 SECTION OF US-64, US-221, AND NC-120, AND 21 SECTIONS OF SECONDARY ROADS.

   

C203479JAN 21 2014

22.090 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3079703.68   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  3113664.62   ROGERS GROUP, INC.



FEB 04, 2014 03:13 PM

TIP NO R-5527A 2:00 PM 1 /  8 029

CHEROKEE

44097.3.D3

FED AID NO STATE FUNDED

GRADING, PAVING & STRUCTURE.

BRIDGE OFF US-19/74/129 NEAR MURPHY.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

CAROLINA BRIDGE CO., INC. DEVERE CONSTRUCTION
COMPANY, INC

ORANGEBURG,  SC ALPENA,  MI

C203449JAN 21 2014

0.047 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 122500.00 143012.45  140000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 12000.00 9845.36  7500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 36700.00 41003.93  25000.00BRG APP SUB REG TIER**
(12+19.50)

0004 0043000000-N 226 Lump Sum 8500.00 41512.73  100000.00GRADING

0005 0057000000-E 226  25 CY  53.00 1325.00 13.48 337.00 10.00  250.00UNDERCUT EXCAVATION

0006 0195000000-E 265  50 CY  70.00 3500.00 23.80 1190.00 25.00  1250.00SELECT GRANULAR MATERIAL

0007 1121000000-E 520  10 TON 45.00 450.00 473.34 4733.40 35.00  350.00AGGREGATE BASE COURSE

0008 1220000000-E 545  75 TON 31.00 2325.00 61.80 4635.00 50.00  3750.00INCIDENTAL STONE BASE

0009 1519000000-E 610  3 TON 1100.00 3300.00 1000.00 3000.00 500.00  1500.00ASP CONC SURF CRS S9.5B

0010 1575000000-E 620  1 TON 750.00 750.00 700.00 700.00 750.00  750.00ASP FOR PLANT MIX

0011 3656000000-E 876  190 SY  7.00 1330.00 3.27 621.30 3.00  570.00GEOTEXTILE FOR DRAINGE

0012 4400000000-E 1110  132 SF  8.00 1056.00 10.00 1320.00 6.99  922.68WORK ZONE SIGNS (STAT)

0013 4410000000-E 1110  20 SF  8.00 160.00 6.00 120.00 7.25  145.00WORK ZONE SIGNS (BARR)

0014 4445000000-E 1145  32 LF  21.00 672.00 18.00 576.00 19.00  608.00BARRICADES (TYPE III)

0015 4485000000-E 1170  370 LF  25.00 9250.00 36.54 13519.80 28.75  10637.50PORT CONC BARRIER

0016 6000000000-E 1605  250 LF  5.00 1250.00 3.00 750.00 3.00  750.00TEMPORARY SILT FENCE

0017 6006000000-E 1610  65 TON 56.00 3640.00 69.22 4499.30 75.00  4875.00EROS CONTRL STONE CL A

0018 6012000000-E 1610  5 TON 77.00 385.00 189.14 945.70 75.00  375.00SEDIMENT CONTROL STONE

0019 6015000000-E 1615  1 ACR 1200.00 1200.00 1100.00 1100.00 1100.00  1100.00TEMPORARY MULCHING

0020 6018000000-E 1620  50 LB  2.50 125.00 2.00 100.00 2.00  100.00SEED FOR TEMP SEEDING

0021 6021000000-E 1620 0.25 TON 800.00 200.00 700.00 175.00 700.00  175.00FERT FOR TEMP SEEDING

0022 6029000000-E SP   100 LF  3.00 300.00 3.00 300.00 3.00  300.00SAFETY FENCE

0023 6036000000-E 1631  6,250 SY  1.60 10000.00 1.60 10000.00 1.60  10000.00MATTING FOR EROS CONTROL

0024 6042000000-E 1632  25 LF  8.00 200.00 7.00 175.00 7.00  175.001/4" HARDWARE CLOTH

0025 6071012000-E SP   50 LF  8.00 400.00 7.00 350.00 7.00  350.00COIR FIBER WATTLE

0026 6084000000-E 1660 0.2 ACR 2200.00 440.00 2000.00 400.00 2000.00  400.00SEEDING AND MULCHING

0027 6090000000-E 1661  50 LB  2.50 125.00 2.00 100.00 2.00  100.00SEED FOR REPAIR SEEDING

0028 6093000000-E 1661 0.25 TON 800.00 200.00 700.00 175.00 700.00  175.00FERT FOR REPAIR SEEDING

0029 6096000000-E 1662  50 LB  2.50 125.00 2.00 100.00 2.00  100.00SEED FOR SUPP SEEDING

0030 6108000000-E 1665 0.75 TON 800.00 600.00 700.00 525.00 700.00  525.00FERTILIZER TOPDRESSING

0031 6117000000-N SP   13 EA  55.00 715.00 50.00 650.00 50.00  650.00RESPONSE FOR EROS CONTROL

0032 6123000000-E 1670 0.1 ACR 5500.00 550.00 5000.00 500.00 5000.00  500.00REFORESTATION

0033 8070000000-E 410  291 CY  57.50 16732.50 189.23 55065.93 50.00  14550.00FOUNDATION EXCAVATION

0034 8112730000-N 450  1 EA  2600.00 2600.00 4620.12 4620.12 2500.00  2500.00PDA TESTING

0035 8147000000-E 420  15,193 SF  26.75 406412.75 28.64 435127.52 28.00  425404.00REINF CONCRETE DECK SLAB

0036 8161000000-E 420  14,450 SF  0.30 4335.00 0.25 3612.50 0.40  5780.00GROOVING BRIDGE FLOORS

0037 8182000000-E 420 260.1 CY  430.00 111843.00 767.88 199725.59 700.00  182070.00CLASS A CONCRETE (BRIDGE)

0038 8210000000-N 422 Lump Sum 74600.00 113769.19  100000.00BRG APPR SLAB ***********
(12+19.50)

0039 8217000000-E 425  31,278 LB  0.95 29714.10 1.00 31278.00 0.90  28150.20REINF STEEL (BRIDGE)



FEB 04, 2014 03:13 PM

TIP NO R-5527A 2:00 PM 2 /  8 029

CHEROKEE

44097.3.D3

FED AID NO STATE FUNDED

GRADING, PAVING & STRUCTURE.

BRIDGE OFF US-19/74/129 NEAR MURPHY.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN

CAROLINA BRIDGE CO., INC. DEVERE CONSTRUCTION
COMPANY, INC

ORANGEBURG,  SC ALPENA,  MI

C203449JAN 21 2014

0.047 MI

0040 8280000000-E 440 Lump Sum 1237400.00 1229895.57  1300000.00STRUCTURAL STEEL

0041 8365000000-E 450  1,820 LF  53.75 97825.00 52.26 95113.20 40.00  72800.00HP12X53 GALV PILES

0042 8482000000-E 460 376.8 LF  160.00 60288.00 225.00 84780.00 170.00  64056.00THREE BAR METAL RAIL

0043 8650000000-N SP  Lump Sum 50000.00 45893.58  75000.00POT BEARINGS

0044 8692000000-N SP  Lump Sum 11600.00 17150.92  35000.00FOAM JOINT SEALS

0045 8860000000-N SP  Lump Sum 19000.00 14753.54  16750.00GENERIC STRUCTURE ITEM (LS)
ELECTRICAL CONDUIT SYSTEM AT STATION 12+90.50

0046 8860000000-N SP  Lump Sum 174000.00 242491.39  250000.00GENERIC STRUCTURE ITEM (LS)
UTILITY HANGER SYSTEM

 

    TOTAL 2520623.35 TOTAL 2860249.02 TOTAL  2885943.38CONTRACT TOTAL

 

    SUB-TOTAL 2520623.35 SUB-TOTAL 2860249.02 SUB-TOTAL  2885943.38ROADWAY ITEMS



FEB 04, 2014 03:13 PM

TIP NO R-5527A 2:00 PM 3 /  8 029

CHEROKEE

44097.3.D3

FED AID NO STATE FUNDED

GRADING, PAVING & STRUCTURE.

BRIDGE OFF US-19/74/129 NEAR MURPHY.

E. R. SNELL CONTRACTOR, INC.

SNELLVILLE,  GA

CROWDER CONSTRUCTION
COMPANY

NHM CONSTRUCTORS, LLC

CHARLOTTE,  NC ASHEVILLE,  NC

C203449JAN 21 2014

0.047 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 144700.00 135000.00  156000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 4950.00 5500.00  3500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 61000.00 25000.00  25000.00BRG APP SUB REG TIER**
(12+19.50)

0004 0043000000-N 226 Lump Sum 150700.00 50000.00  6200.00GRADING

0005 0057000000-E 226  25 CY  20.25 506.25 25.00 625.00 20.00  500.00UNDERCUT EXCAVATION

0006 0195000000-E 265  50 CY  66.00 3300.00 65.00 3250.00 50.00  2500.00SELECT GRANULAR MATERIAL

0007 1121000000-E 520  10 TON 51.00 510.00 80.00 800.00 350.00  3500.00AGGREGATE BASE COURSE

0008 1220000000-E 545  75 TON 43.25 3243.75 44.00 3300.00 45.00  3375.00INCIDENTAL STONE BASE

0009 1519000000-E 610  3 TON 674.00 2022.00 350.00 1050.00 1200.00  3600.00ASP CONC SURF CRS S9.5B

0010 1575000000-E 620  1 TON 1070.00 1070.00 850.00 850.00 800.00  800.00ASP FOR PLANT MIX

0011 3656000000-E 876  190 SY  4.75 902.50 2.00 380.00 4.00  760.00GEOTEXTILE FOR DRAINGE

0012 4400000000-E 1110  132 SF  7.70 1016.40 6.00 792.00 7.00  924.00WORK ZONE SIGNS (STAT)

0013 4410000000-E 1110  20 SF  8.00 160.00 7.25 145.00 7.25  145.00WORK ZONE SIGNS (BARR)

0014 4445000000-E 1145  32 LF  21.00 672.00 22.00 704.00 19.00  608.00BARRICADES (TYPE III)

0015 4485000000-E 1170  370 LF  43.25 16002.50 27.00 9990.00 25.00  9250.00PORT CONC BARRIER

0016 6000000000-E 1605  250 LF  3.30 825.00 3.50 875.00 3.00  750.00TEMPORARY SILT FENCE

0017 6006000000-E 1610  65 TON 43.25 2811.25 50.00 3250.00 30.00  1950.00EROS CONTRL STONE CL A

0018 6012000000-E 1610  5 TON 73.00 365.00 75.00 375.00 50.00  250.00SEDIMENT CONTROL STONE

0019 6015000000-E 1615  1 ACR 1210.00 1210.00 1350.00 1350.00 1100.00  1100.00TEMPORARY MULCHING

0020 6018000000-E 1620  50 LB  2.20 110.00 2.50 125.00 2.00  100.00SEED FOR TEMP SEEDING

0021 6021000000-E 1620 0.25 TON 771.00 192.75 850.00 212.50 700.00  175.00FERT FOR TEMP SEEDING

0022 6029000000-E SP   100 LF  3.30 330.00 3.50 350.00 3.00  300.00SAFETY FENCE

0023 6036000000-E 1631  6,250 SY  1.75 10937.50 2.00 12500.00 1.60  10000.00MATTING FOR EROS CONTROL

0024 6042000000-E 1632  25 LF  7.70 192.50 8.50 212.50 7.00  175.001/4" HARDWARE CLOTH

0025 6071012000-E SP   50 LF  7.70 385.00 8.50 425.00 7.00  350.00COIR FIBER WATTLE

0026 6084000000-E 1660 0.2 ACR 2200.00 440.00 2200.00 440.00 2000.00  400.00SEEDING AND MULCHING

0027 6090000000-E 1661  50 LB  2.20 110.00 2.40 120.00 2.00  100.00SEED FOR REPAIR SEEDING

0028 6093000000-E 1661 0.25 TON 771.00 192.75 840.96 210.24 700.00  175.00FERT FOR REPAIR SEEDING

0029 6096000000-E 1662  50 LB  2.20 110.00 2.50 125.00 2.00  100.00SEED FOR SUPP SEEDING

0030 6108000000-E 1665 0.75 TON 771.00 578.25 850.00 637.50 700.00  525.00FERTILIZER TOPDRESSING

0031 6117000000-N SP   13 EA  55.00 715.00 60.00 780.00 50.00  650.00RESPONSE FOR EROS CONTROL

0032 6123000000-E 1670 0.1 ACR 5500.00 550.00 6000.00 600.00 500.00  50.00REFORESTATION

0033 8070000000-E 410  291 CY  36.25 10548.75 25.00 7275.00 16.00  4656.00FOUNDATION EXCAVATION

0034 8112730000-N 450  1 EA  2860.00 2860.00 2500.00 2500.00 2000.00  2000.00PDA TESTING

0035 8147000000-E 420  15,193 SF  28.25 429202.25 30.00 455790.00 27.00  410211.00REINF CONCRETE DECK SLAB

0036 8161000000-E 420  14,450 SF  0.28 4046.00 0.45 6502.50 0.70  10115.00GROOVING BRIDGE FLOORS

0037 8182000000-E 420 260.1 CY  574.00 149297.40 675.00 175567.50 1665.00  433066.50CLASS A CONCRETE (BRIDGE)

0038 8210000000-N 422 Lump Sum 101900.00 80000.00  85000.00BRG APPR SLAB ***********
(12+19.50)

0039 8217000000-E 425  31,278 LB  0.84 26273.52 0.80 25022.40 1.00  31278.00REINF STEEL (BRIDGE)



FEB 04, 2014 03:13 PM

TIP NO R-5527A 2:00 PM 4 /  8 029

CHEROKEE

44097.3.D3

FED AID NO STATE FUNDED

GRADING, PAVING & STRUCTURE.

BRIDGE OFF US-19/74/129 NEAR MURPHY.

E. R. SNELL CONTRACTOR, INC.

SNELLVILLE,  GA

CROWDER CONSTRUCTION
COMPANY

NHM CONSTRUCTORS, LLC

CHARLOTTE,  NC ASHEVILLE,  NC

C203449JAN 21 2014

0.047 MI

0040 8280000000-E 440 Lump Sum 1298700.00 1418850.00  1327000.00STRUCTURAL STEEL

0041 8365000000-E 450  1,820 LF  55.25 100555.00 60.00 109200.00 55.00  100100.00HP12X53 GALV PILES

0042 8482000000-E 460 376.8 LF  231.00 87040.80 130.00 48984.00 180.00  67824.00THREE BAR METAL RAIL

0043 8650000000-N SP  Lump Sum 52700.00 50000.00  48000.00POT BEARINGS

0044 8692000000-N SP  Lump Sum 12600.00 35000.00  32000.00FOAM JOINT SEALS

0045 8860000000-N SP  Lump Sum 218500.00 20000.00  16300.00GENERIC STRUCTURE ITEM (LS)
ELECTRICAL CONDUIT SYSTEM AT STATION 12+90.50

0046 8860000000-N SP  Lump Sum 18600.00 265000.00  254500.00GENERIC STRUCTURE ITEM (LS)
UTILITY HANGER SYSTEM

 

    TOTAL 2923634.12 TOTAL 2959665.14 TOTAL  3055862.50CONTRACT TOTAL

 

    SUB-TOTAL 2923634.12 SUB-TOTAL 2959665.14 SUB-TOTAL  3055862.50ROADWAY ITEMS



FEB 04, 2014 03:13 PM

TIP NO R-5527A 2:00 PM 5 /  8 029

CHEROKEE

44097.3.D3

FED AID NO STATE FUNDED

GRADING, PAVING & STRUCTURE.

BRIDGE OFF US-19/74/129 NEAR MURPHY.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

JONES BROTHERS INC. WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

MOUNT JULIET,  TN CHARLESTON,  TN

C203449JAN 21 2014

0.047 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 160000.00 155000.00  160000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6500.00 4500.00  25000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 8000.00 71000.00  63184.75BRG APP SUB REG TIER**
(12+19.50)

0004 0043000000-N 226 Lump Sum 12000.00 25000.00  24745.25GRADING

0005 0057000000-E 226  25 CY  50.00 1250.00 18.00 450.00 25.00  625.00UNDERCUT EXCAVATION

0006 0195000000-E 265  50 CY  65.00 3250.00 76.00 3800.00 40.00  2000.00SELECT GRANULAR MATERIAL

0007 1121000000-E 520  10 TON 42.00 420.00 295.00 2950.00 370.00  3700.00AGGREGATE BASE COURSE

0008 1220000000-E 545  75 TON 29.00 2175.00 30.00 2250.00 50.00  3750.00INCIDENTAL STONE BASE

0009 1519000000-E 610  3 TON 1000.00 3000.00 1000.00 3000.00 1275.00  3825.00ASP CONC SURF CRS S9.5B

0010 1575000000-E 620  1 TON 750.00 750.00 700.00 700.00 900.00  900.00ASP FOR PLANT MIX

0011 3656000000-E 876  190 SY  6.50 1235.00 6.00 1140.00 4.00  760.00GEOTEXTILE FOR DRAINGE

0012 4400000000-E 1110  132 SF  10.00 1320.00 6.99 922.68 10.00  1320.00WORK ZONE SIGNS (STAT)

0013 4410000000-E 1110  20 SF  6.00 120.00 7.25 145.00 10.00  200.00WORK ZONE SIGNS (BARR)

0014 4445000000-E 1145  32 LF  18.00 576.00 19.00 608.00 31.29  1001.28BARRICADES (TYPE III)

0015 4485000000-E 1170  370 LF  22.00 8140.00 28.75 10637.50 37.75  13967.50PORT CONC BARRIER

0016 6000000000-E 1605  250 LF  3.00 750.00 3.00 750.00 4.50  1125.00TEMPORARY SILT FENCE

0017 6006000000-E 1610  65 TON 51.00 3315.00 35.00 2275.00 40.00  2600.00EROS CONTRL STONE CL A

0018 6012000000-E 1610  5 TON 70.00 350.00 80.00 400.00 40.00  200.00SEDIMENT CONTROL STONE

0019 6015000000-E 1615  1 ACR 1100.00 1100.00 1100.00 1100.00 1575.00  1575.00TEMPORARY MULCHING

0020 6018000000-E 1620  50 LB  2.00 100.00 2.00 100.00 7.51  375.50SEED FOR TEMP SEEDING

0021 6021000000-E 1620 0.25 TON 700.00 175.00 700.00 175.00 1752.00  438.00FERT FOR TEMP SEEDING

0022 6029000000-E SP   100 LF  3.00 300.00 3.00 300.00 3.19  319.00SAFETY FENCE

0023 6036000000-E 1631  6,250 SY  1.60 10000.00 1.60 10000.00 2.19  13687.50MATTING FOR EROS CONTROL

0024 6042000000-E 1632  25 LF  7.00 175.00 7.00 175.00 6.13  153.251/4" HARDWARE CLOTH

0025 6071012000-E SP   50 LF  7.00 350.00 7.00 350.00 12.45  622.50COIR FIBER WATTLE

0026 6084000000-E 1660 0.2 ACR 2000.00 400.00 2000.00 400.00 3253.75  650.75SEEDING AND MULCHING

0027 6090000000-E 1661  50 LB  2.00 100.00 2.00 100.00 13.77  688.50SEED FOR REPAIR SEEDING

0028 6093000000-E 1661 0.25 TON 700.00 175.00 700.00 175.00 1626.88  406.72FERT FOR REPAIR SEEDING

0029 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 20.02  1001.00SEED FOR SUPP SEEDING

0030 6108000000-E 1665 0.75 TON 700.00 525.00 700.00 525.00 2039.87  1529.90FERTILIZER TOPDRESSING

0031 6117000000-N SP   13 EA  50.00 650.00 50.00 650.00 123.89  1610.57RESPONSE FOR EROS CONTROL

0032 6123000000-E 1670 0.1 ACR 5000.00 500.00 5000.00 500.00 3128.70  312.87REFORESTATION

0033 8070000000-E 410  291 CY  155.00 45105.00 100.00 29100.00 65.77  19139.07FOUNDATION EXCAVATION

0034 8112730000-N 450  1 EA  4500.00 4500.00 2600.00 2600.00 4380.07  4380.07PDA TESTING

0035 8147000000-E 420  15,193 SF  28.00 425404.00 22.00 334246.00 30.10  457309.30REINF CONCRETE DECK SLAB

0036 8161000000-E 420  14,450 SF  2.00 28900.00 0.37 5346.50 0.74  10693.00GROOVING BRIDGE FLOORS

0037 8182000000-E 420 260.1 CY  1000.00 260100.00 750.00 195075.00 586.19  152468.02CLASS A CONCRETE (BRIDGE)

0038 8210000000-N 422 Lump Sum 45000.00 88000.00  58646.95BRG APPR SLAB ***********
(12+19.50)

0039 8217000000-E 425  31,278 LB  1.00 31278.00 1.20 37533.60 1.14  35656.92REINF STEEL (BRIDGE)



FEB 04, 2014 03:13 PM

TIP NO R-5527A 2:00 PM 6 /  8 029

CHEROKEE

44097.3.D3

FED AID NO STATE FUNDED

GRADING, PAVING & STRUCTURE.

BRIDGE OFF US-19/74/129 NEAR MURPHY.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

JONES BROTHERS INC. WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

MOUNT JULIET,  TN CHARLESTON,  TN

C203449JAN 21 2014

0.047 MI

0040 8280000000-E 440 Lump Sum 1575000.00 1549581.82  1545744.11STRUCTURAL STEEL

0041 8365000000-E 450  1,820 LF  75.00 136500.00 75.00 136500.00 51.84  94348.80HP12X53 GALV PILES

0042 8482000000-E 460 376.8 LF  195.00 73476.00 190.00 71592.00 218.20  82217.76THREE BAR METAL RAIL

0043 8650000000-N SP  Lump Sum 100000.00 75000.00  51529.51POT BEARINGS

0044 8692000000-N SP  Lump Sum 10000.00 20000.00  26222.16FOAM JOINT SEALS

0045 8860000000-N SP  Lump Sum 20000.00 16134.00  22400.91GENERIC STRUCTURE ITEM (LS)
ELECTRICAL CONDUIT SYSTEM AT STATION 12+90.50

0046 8860000000-N SP  Lump Sum 75000.00 248961.00  311561.64GENERIC STRUCTURE ITEM (LS)
UTILITY HANGER SYSTEM

 

    TOTAL 3058064.00 TOTAL 3109848.10 TOTAL  3204593.06CONTRACT TOTAL

 

    SUB-TOTAL 3058064.00 SUB-TOTAL 3109848.10 SUB-TOTAL  3204593.06ROADWAY ITEMS



FEB 04, 2014 03:13 PM

TIP NO R-5527A 2:00 PM 7 /  8 029

CHEROKEE

44097.3.D3

FED AID NO STATE FUNDED

GRADING, PAVING & STRUCTURE.

BRIDGE OFF US-19/74/129 NEAR MURPHY.

OWLE CONSTRUCTION, LLC

WHITTIER,  NC   

C203449JAN 21 2014

0.047 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 208300.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00   CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 50000.00   BRG APP SUB REG TIER**
(12+19.50)

0004 0043000000-N 226 Lump Sum 100000.00   GRADING

0005 0057000000-E 226  25 CY  25.00 625.00   UNDERCUT EXCAVATION

0006 0195000000-E 265  50 CY  90.00 4500.00   SELECT GRANULAR MATERIAL

0007 1121000000-E 520  10 TON 60.00 600.00   AGGREGATE BASE COURSE

0008 1220000000-E 545  75 TON 60.00 4500.00   INCIDENTAL STONE BASE

0009 1519000000-E 610  3 TON 1200.00 3600.00   ASP CONC SURF CRS S9.5B

0010 1575000000-E 620  1 TON 900.00 900.00   ASP FOR PLANT MIX

0011 3656000000-E 876  190 SY  7.00 1330.00   GEOTEXTILE FOR DRAINGE

0012 4400000000-E 1110  132 SF  10.00 1320.00   WORK ZONE SIGNS (STAT)

0013 4410000000-E 1110  20 SF  10.00 200.00   WORK ZONE SIGNS (BARR)

0014 4445000000-E 1145  32 LF  25.00 800.00   BARRICADES (TYPE III)

0015 4485000000-E 1170  370 LF  40.00 14800.00   PORT CONC BARRIER

0016 6000000000-E 1605  250 LF  5.00 1250.00   TEMPORARY SILT FENCE

0017 6006000000-E 1610  65 TON 60.00 3900.00   EROS CONTRL STONE CL A

0018 6012000000-E 1610  5 TON 100.00 500.00   SEDIMENT CONTROL STONE

0019 6015000000-E 1615  1 ACR 2000.00 2000.00   TEMPORARY MULCHING

0020 6018000000-E 1620  50 LB  8.00 400.00   SEED FOR TEMP SEEDING

0021 6021000000-E 1620 0.25 TON 1800.00 450.00   FERT FOR TEMP SEEDING

0022 6029000000-E SP   100 LF  5.00 500.00   SAFETY FENCE

0023 6036000000-E 1631  6,250 SY  2.00 12500.00   MATTING FOR EROS CONTROL

0024 6042000000-E 1632  25 LF  6.00 150.00   1/4" HARDWARE CLOTH

0025 6071012000-E SP   50 LF  12.00 600.00   COIR FIBER WATTLE

0026 6084000000-E 1660 0.2 ACR 3000.00 600.00   SEEDING AND MULCHING

0027 6090000000-E 1661  50 LB  14.00 700.00   SEED FOR REPAIR SEEDING

0028 6093000000-E 1661 0.25 TON 1600.00 400.00   FERT FOR REPAIR SEEDING

0029 6096000000-E 1662  50 LB  18.00 900.00   SEED FOR SUPP SEEDING

0030 6108000000-E 1665 0.75 TON 1900.00 1425.00   FERTILIZER TOPDRESSING

0031 6117000000-N SP   13 EA  150.00 1950.00   RESPONSE FOR EROS CONTROL

0032 6123000000-E 1670 0.1 ACR 3000.00 300.00   REFORESTATION

0033 8070000000-E 410  291 CY  290.00 84390.00   FOUNDATION EXCAVATION

0034 8112730000-N 450  1 EA  7500.00 7500.00   PDA TESTING

0035 8147000000-E 420  15,193 SF  32.50 493772.50   REINF CONCRETE DECK SLAB

0036 8161000000-E 420  14,450 SF  0.60 8670.00   GROOVING BRIDGE FLOORS

0037 8182000000-E 420 260.1 CY  900.00 234090.00   CLASS A CONCRETE (BRIDGE)

0038 8210000000-N 422 Lump Sum 87000.00   BRG APPR SLAB ***********
(12+19.50)

0039 8217000000-E 425  31,278 LB  1.25 39097.50   REINF STEEL (BRIDGE)



FEB 04, 2014 03:13 PM

TIP NO R-5527A 2:00 PM 8 /  8 029

CHEROKEE

44097.3.D3

FED AID NO STATE FUNDED

GRADING, PAVING & STRUCTURE.

BRIDGE OFF US-19/74/129 NEAR MURPHY.

OWLE CONSTRUCTION, LLC

WHITTIER,  NC   

C203449JAN 21 2014

0.047 MI

0040 8280000000-E 440 Lump Sum 2090000.00   STRUCTURAL STEEL

0041 8365000000-E 450  1,820 LF  85.00 154700.00   HP12X53 GALV PILES

0042 8482000000-E 460 376.8 LF  250.00 94200.00   THREE BAR METAL RAIL

0043 8650000000-N SP  Lump Sum 67000.00   POT BEARINGS

0044 8692000000-N SP  Lump Sum 35000.00   FOAM JOINT SEALS

0045 8860000000-N SP  Lump Sum 35000.00   GENERIC STRUCTURE ITEM (LS)
ELECTRICAL CONDUIT SYSTEM AT STATION 12+90.50

0046 8860000000-N SP  Lump Sum 310000.00   GENERIC STRUCTURE ITEM (LS)
UTILITY HANGER SYSTEM

 

    TOTAL 4170420.00   CONTRACT TOTAL

 

    SUB-TOTAL 4170420.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2520623.35   SIMPSON CONSTRUCTION CO., INC.

     2  2860249.02   CAROLINA BRIDGE CO., INC.

     3  2885943.38   DEVERE CONSTRUCTION COMPANY, INC

     4  2923634.12   E. R. SNELL CONTRACTOR, INC.

     5  2959665.14   CROWDER CONSTRUCTION COMPANY

     6  3055862.50   NHM CONSTRUCTORS, LLC

     7  3058064.00   PALMETTO INFRASTRUCTURE  INC

     8  3109848.10   JONES BROTHERS INC.

     9  3204593.06   WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.

     10  4170420.00   OWLE CONSTRUCTION, LLC



FEB 04, 2014 03:13 PM

TIP NO 2:00 PM 1 /  2 030

DARE

43546.3

FED AID NO STATE FUNDED

12" CUTTER HEAD SUCTION/DISCHARGE DREDGE.

DARE COUNTY

DSC DREDGE, L.L.C.

RESERVE,  LA

ELLICOTT DREDGES, LLC

BALTIMORE,  MD  

C203381JAN 21 2014

0.000 MI

ROADWAY ITEMS

0001 0005000000-N SP  Lump Sum 19762.00 91000.00  GENERIC FERRY ITEM (LS)
CO2 FLOODING SYSTEM

0002 0005000000-N SP  Lump Sum 118578.00 325000.00  GENERIC FERRY ITEM (LS)
CRANE SERVICE AND LAUNCHING

0003 0005000000-N SP  Lump Sum 158104.00 58000.00  GENERIC FERRY ITEM (LS)
DELIVERY

0004 0005000000-N SP  Lump Sum 39526.00 252000.00  GENERIC FERRY ITEM (LS)
DOORS, WINDOWS

0005 0005000000-N SP  Lump Sum 375497.00 406000.00  GENERIC FERRY ITEM (LS)
DREDGE BOOM AND CUTTER HEAD

0006 0005000000-N SP  Lump Sum 98815.00 745000.00  GENERIC FERRY ITEM (LS)
DREDGE MANEUVERING SYSTEM

0007 0005000000-N SP  Lump Sum 98815.00 295000.00  GENERIC FERRY ITEM (LS)
DREDGE PUMP PIPING

0008 0005000000-N SP  Lump Sum 750993.00 492000.00  GENERIC FERRY ITEM (LS)
DREDGE PUMP SKID

0009 0005000000-N SP  Lump Sum 39526.00 107000.00  GENERIC FERRY ITEM (LS)
DREDGE RECORDING SYSTEM

0010 0005000000-N SP  Lump Sum 513837.00 1058000.00  GENERIC FERRY ITEM (LS)
ELECTRICAL

0011 0005000000-N SP  Lump Sum 189725.00 135000.00  GENERIC FERRY ITEM (LS)
ELECTRONICS

0012 0005000000-N SP  Lump Sum 988149.00 2425000.00  GENERIC FERRY ITEM (LS)
ENGINEERING & NC PROGRAMMING

0013 0005000000-N SP  Lump Sum 71147.00 52000.00  GENERIC FERRY ITEM (LS)
FENDERS

0014 0005000000-N SP  Lump Sum 140712.00 73000.00  GENERIC FERRY ITEM (LS)
FIRE, SAFETY EQUIPMENT

0015 0005000000-N SP  Lump Sum 260871.00 152000.00  GENERIC FERRY ITEM (LS)
GENERATORS

0016 0005000000-N SP  Lump Sum 913049.00 1457000.00  GENERIC FERRY ITEM (LS)
HULL STEEL

0017 0005000000-N SP  Lump Sum 79052.00 163000.00  GENERIC FERRY ITEM (LS)
HVAC INCLUDING WHEELHOUSE

0018 0005000000-N SP  Lump Sum 296445.00 398000.00  GENERIC FERRY ITEM (LS)
HYDRAULIC POWER UNIT

0019 0005000000-N SP  Lump Sum 276682.00 966000.00  GENERIC FERRY ITEM (LS)
JOINER

0020 0005000000-N SP  Lump Sum 98815.00 106000.00  GENERIC FERRY ITEM (LS)
MACHINERY ALARM SYSTEM

0021 0005000000-N SP  Lump Sum 750993.00 1233000.00  GENERIC FERRY ITEM (LS)
MACHINERY, ALL EXCEPT AS LISTED SEPARATE

0022 0005000000-N SP  Lump Sum 256919.00 165000.00  GENERIC FERRY ITEM (LS)
MOBILIZATION

0023 0005000000-N SP  Lump Sum 2372.00 13000.00  GENERIC FERRY ITEM (LS)
NAMES AND TAGS

0024 0005000000-N SP  Lump Sum 79052.00 48000.00  GENERIC FERRY ITEM (LS)
OUTFIT (DECK FITTING ONLY)

0025 0005000000-N SP  Lump Sum 256128.00 285000.00  GENERIC FERRY ITEM (LS)
PAINTING



FEB 04, 2014 03:13 PM

TIP NO 2:00 PM 2 /  2 030

DARE

43546.3

FED AID NO STATE FUNDED

12" CUTTER HEAD SUCTION/DISCHARGE DREDGE.

DARE COUNTY

DSC DREDGE, L.L.C.

RESERVE,  LA

ELLICOTT DREDGES, LLC

BALTIMORE,  MD  

C203381JAN 21 2014

0.000 MI

0026 0005000000-N SP  Lump Sum 158104.00 248000.00  GENERIC FERRY ITEM (LS)
PIPING

0027 0005000000-N SP  Lump Sum 79052.00 85000.00  GENERIC FERRY ITEM (LS)
POST-DELIVERY TRAINING AND    TRIAL RUN

0028 0005000000-N SP  Lump Sum 79051.00 203000.00  GENERIC FERRY ITEM (LS)
PRE-DELIVERY TESTING AND      TRIALS

0029 0005000000-N SP  Lump Sum 138340.00 372000.00  GENERIC FERRY ITEM (LS)
SPUDS AND SPUD WELLS

0030 0005000000-N SP  Lump Sum 39526.00 17000.00  GENERIC FERRY ITEM (LS)
STABILITY / INCLINING

0031 0005000000-N SP  Lump Sum 23715.00 36000.00  GENERIC FERRY ITEM (LS)
STAIRS, LADDERS, AND HANDRAILS

0032 0005000000-N SP  Lump Sum 513837.00 488000.00  GENERIC FERRY ITEM (LS)
SUPERSTRUCTURE AND WHEELHOUSE

 

    TOTAL 7905189.00 TOTAL 12949000.00  CONTRACT TOTAL

 

    SUB-TOTAL 7905189.00 SUB-TOTAL 12949000.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  7905189.00   DSC DREDGE, L.L.C.

       ** BOND EXECUTED IMPROPERLY

       ** APPROPRIATE TITLE NOT SELECTED

  **  2  12949000.00   ELLICOTT DREDGES, LLC

       ** BID EXECUTED IMPROPERLY

       ** BOND EXECUTED IMPROPERLY

       ** APPROPRIATE TITLE NOT SELECTED & MISSING POA

       
** DENOTES IRREGULAR BID


